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BID DOCUMENT 

INVITED ON QUALITY-CUM-COST BASED SYSTEM FOR   
ARCHITECTURAL/CONSULTANCY 

SERVICES FOR THE DRAWING, DESIGN & DPR   

including BOQ 

of 
 
                                                 Various Department of HP Govt. 
 
 
 
 
 
 

1. Submission of Technical Bid 
with Conceptual Plans 

:    07-12-2024   upto 05.00PM 

2. Opening of Technical Bid :    09-12-2024 at 03.00 PM 

3. Opening of Financial Bid :    10-12-2024  
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NOTICE INVITING TENDER 

Quality-cum-Cost Based System 
 

1. Executive Engineer Shimla division No.- III, HP.PWD., Shimla Govt. of HP invites Percentage Fee 
basis tender from Empaneled Consultants (by HPPWD), minimum 3 no. for comprehensive architectural 
planning, designing and DPR preparation, as per the schedule as under: Estimated Project Cost of this work is 
approx. Rs.-  50.00 crores (Tentative). 
The Client Department will supply the:-  

1. The detailed requirement of the project along with the area requirement (can vary upto 10%)  
2. The site plan of the area. 13793.22 Sqr. Yard / 11531.13 Square meter 
3. The revenue papers of the site. 

 
Name of the work Renovation/re-development of Himachal Bhawan at 

Chandigarh. 

Client/Owner Executive Engineer Shimla division No.- III, HP.PWD., Shimla 

Brief Scope of Work After approval of Conceptual Plans by Executive Engineer Shimla 
division No.- III, HP.PWD., Shimla  
(a) Preparation of the Detailed lay out plan, and drawings including 

floor plans with specifications of the materials and items 
including false ceilings, architectural design of the New 
proposed building in conformity with the legal requirements. 
Area and CLU certificate is attached as “Annexure-A”. 
Approximate total plot area is 13793.22 Sqr. Yard / 11531.13 
Square meter and built up area will be 75962.79 Sft. on old foot 
print of existing building  

 
(b) Architectural Structural shall be detailed and Structural design 

shall confirm to latest “Indian Standards on Earthquake 
Engineering” and other relevant code as applicable. 

 
(c) The project falls in the earthquake Zone-4 

 
(d) Architectural Structural of Sanitary & Plumbing (External & 

Internal) 
 
(e) Architectural Structural of Electrification (External & Internal 

connections of power) with Power Back up systems including 
lay out and specifications of solar panels. 

 
(f) Interior design, Furniture lay out, Air conditioning system, Fire 

protection & detection systems, Access Control & PA System, 
lift, site development, parking, gates and boundary wall and 
landscaping workings. 

 
(g) Architectural Structural of approach road/internal road from 

existing main road. 
 
  To carry out Inspections and site visits during the construction of 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla  
Digital walk through of the project. 

Estimated 
Consultancy 
Fees 

To be quoted on Percentage fee basis inclusive of all taxes and charges 
but exclusive of GST. Maximum amount quoted by the consultant 
shall not exceed 1.5% of the effective project cost for composite 
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consultancy services. 
 For the individual consultancy services, the quoted amount shall not 
exceed: -  
Architectural consultancy----0.75% of the effective project cost 
Quantity survey                  -----0.25% of the effective project cost 
Structure Consultancy --------- 0.50 % of the effective cost 

 
**Effective cost** of the project is the total Expenditure on the Project 
in which services of the consultant are rendered. It excludes GST 
and other direct expenditure occurred by the Client department on 
the project. 
 

 
Time for Completion of 
work 

 a) Suggestive Conceptual lay out plans floor wise to be submitted within 
15 days of the issuance of work order. 

a) Detailed working drawings, plans etc to be supplied and Get Approval 
from Municipal Corporation Shimla/ Dharamshala/or any other local bodies as 
the case may be (Local Bodies) within 60 days of issuance of work order. 

b) Inspection – Inspection and site visits till completion and handing over 
of the project. 

c) The time period up to approval of the DPR as per scope of specific work 
shall be as under which shall be counted from the issuance of the LOA 
(Letter of Acceptance) or handing over of the site, whichever is later. 

Category-
A 

Works above Rs 10   
crore. 

     60     days  

Category-
B 

Works  costing Rs 
2.00 -10.00 crore 

     40     days  

Category-
C 

Works costing  up to  
Rs 2.00 crore 

30 days  

 

Defect Liability period 6 months post hand over of completed project to the Client Department. 

Earnest Money Deposit  The amount of earnest money to be deposited   shall be as under which shall 
be deposited only through online mode as per GoHP instructions. 
 

      Category            Description        Amount 
of 

earnest 
money  
(in Rs) 

          Category-A Works 
above Rs 10   
crore. 

            Rs 150000/- 

Cate Category-B Works  
costing Rs 
2.00 -10.00 
crore 

  Rs 50000/- 

Cate Category-C Works 
costing  up 
to  Rs 2.00 
crore 

  Rs 25000/- 
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Non-refundable cost of 
tender / Bid document 

Rs. 5,000.00 (Rupees five thousand only) in the shape of DD/Bankers 
cheque in favor of Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla  
 

Period during which 
EMD, Cost of Bid 
Document with 
conceptual plans with 
drawing and views etc. 
as per site plan and 
requirement copies of 
which could be 
collected from office of 
the Executive Engineer 
Shimla division No.- III, 
HP.PWD., Shimla., 
tender document and 
other documents Self 
Attested in hard form 
shall be submitted. 

Last date of receipt  07-12-2024 by 05.00 PM. 

Date & time of 
opening of Technical 
bid & Conceptual Plans 
submitted. 

Executive Engineer Shimla division No.- III, HP.PWD., Shimla  

 

The tender document can be downloaded from the website/mailed to the empanelled 
comprehensive consultant.  
“Corrigendum, if any, would appear only on the web site and not be published” 

2.0 Minimum Qualification Criteria 

Only the empaneled Architects firms/consultant for participation in the tender should 

meet the following minimum qualifying criteria: - 

2.1 Technical Criteria 
 

Only the invited Consultants/Individual consultants empaneled by the HPPWD are 

eligible to apply in their respective categories.  

2.2 Annual Turnover 
 

Only the invited Consultants/Individual consultants empaneled by the HPPWD are 

eligible to apply in their respective categories.  

 
2.3 Additional Qualifying Criteria 

 

In addition to above, the consultant should also meet the following qualifying criteria: - 
 

Only the tenderer submitting conceptual design of proposed building as per site plan and 
requirement which could be collected from Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla head office enclosed shall be considered with preliminary cost estimate. 

2.4 Similar Works 
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Similar works means project consisting of multistoried composite Buildings, Institutional 

Complexes, Office buildings (Non Residential only) with minimum Ground + 2 Floors and 

also having experience of Hilly area Planning. 

 
2.5 Joint Venture / consortia of firms / companies shall not be allowed to participate in the 

Bidding process and if it is found at any stage before and after award of work, the EMD, any 

other security deposit and / or any other sums payable to such JV / Consortia shall stand 

forfeited. Further contract, if already awarded, without the prejudice of any other rights or 

remedy available to Executive Engineer Shimla division No.- III, HP.PWD., Shimla under any 

of the clauses of this  General Condition of Contract (GCC), shall stand terminated. 

 
3. The invited empaneled consultants must read the terms and conditions of this GCC 

carefully. He should only submit his bid if eligible and in possession of all the documents.  

4. Information and Instructions for tenderers posted on website shall form part of bid 

document. 

5. Architect firm / Consultant should submit self-certified copy of documents. 
 

6. Architect firm/ Consultant must ensure to quote rate in percentage terms. Please note that 

the actual payment shall be as per the actual cost of construction on completion 

including all services and trades rendered by the Architect from time to time till completion 

of project. 

7. Notwithstanding anything stated above, Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla, reserves the right to assess the capabilities and capacity of the tenderers 

to perform the contract in the overall interest of Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla 

8. The tenderer(s) is/are required to quote strictly as per the terms and conditions, 

specifications, standards given in the tender documents and not to stipulate any deviations. 

9. The tenderer(s) if required, may submit questions in writing to seek clarifications latest by 

………………….. Land Site visit to be carried out by the bidders only. 

Minutes of meeting and Agenda/Corrigendum to tender document if any, will be uploaded by 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla. or Sent vide e-mail to the invited 
bidders. No individual advice will be sent to any bidder. 

 
10. Executive Engineer Shimla division No.- III, HP.PWD., Shimla  reserves the right to reject any 

or all tenders or cancel/withdraw the Invitation for Bids without assigning any reason 

whatsoever and in such case no tenderer / intending tenderer shall have any claim 

arising out of such action. 

11. List of Documents to be submitted with the bid: - 
 

a. EMD Demand Draft or Banker`s Cheque / Bank Guarantee or FDR for a period of 12 
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months with auto renewal of any Nationalized Bank for EMD pledged to Executive 

Engineer Shimla division No.- III, HP.PWD., Shimla,  

b. Bid Document cost Demand Draft or Banker`s Cheque of any Nationalized Bank 

towards cost of Bid Document amount to Rs. 5000/- favoring Executive Engineer Shimla 

division No.- III, HP.PWD., Shimla payable at Shimla. 

c. Conceptual Drawings clarifying the concept of Project as per Site Plan. 

d. Letter of Acceptance of tender condition, in the prescribed format as Annexure-I in the 

section of Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  

e. Copy of GST Registration Number and PAN number. 

 
12. Earnest Money Deposit:- 

 
The EMD shall be payable to the Executive Engineer Shimla division No.- III, HP.PWD., Shimla 

without any condition(s), recourse or reservations. 

 
i) The Bid will be rejected by the Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla as non-responsive and shall not be  considered in case EMD is 

not received in physical form. 

ii) The EMD of unsuccessful Architect firm/consultants will be returned within 15 days on 

their request along with Bank details, after issuance of Letter of Agreement (LOA) to 

the successful consultant. 

 
iii) The EMD of the successful consultant will be discharged after the consultant has 

furnished the required acceptable performance guarantee if any, and has signed the 

contract Agreement whichever is later. 

 
iv) No interest shall be paid by the Executive Engineer Shimla division No.- III, HP.PWD., Shimla. 

on the EMD. 
 

v)   The EMD may be forfeited 
 

(i) If a consultant withdraws the bid after bid opening during the period of validity. 

 
(ii) In the case of a successful consultant; if the consultant fails to Sign the 

Agreement within the 7 days from the date of issue of LOA or furnish the 

required performance security or fail to commence the work within the stipulated 

time period prescribed in the contract. 

 
Technical bid documents submitted by intending tenderers shall be opened only of those 

tenderers, whose Earnest Money Deposit, Cost of Bid Document, concept plans and other 

documents placed in the envelope are found in order. 
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Financial bid of only those technically qualified tenderers and whose documents are 
found to be in order after the Design Concept presentation and qualifies the criteria of 
minimum Marks in Design Concept Presentation shall be opened. The date of opening 
of Financial bid shall be informed to the                    tenderer by Fax / E mail. 

 
The bid submitted shall become invalid, if: 

i) The tenderer is found ineligible. 

ii) The cost of form is not attached with the document.  

iii) The EMD has not been attached with the document. 

 
iv) The tenderer does not submit all the documents (including GST registration) as 

stipulated in the bid document. 

v) Tenders in which any of the prescribed conditions are not fulfilled or found 

incomplete in any respect are liable to be rejected. 

13. Before the last time and date of submission of Technical bid as notified, the tenderer can 

submit revised bid any number of times. 

14. Since it’s a Quality-cum-Cost based System, so the acceptance of any or all tender(s) will rest 

with the Executive Engineer Shimla division No.- III, HP.PWD., Shimla, who does not bind 

itself to accept the lowest tender and reserves to itself the right to reject any or all of the 

tenders received without assigning any reason thereof. 

15. On acceptance of tender, the name of the accredited representative(s) of the Architect / 

Consultant who would be responsible for taking instructions from authorized representative 

shall be intimated within 07 days of issue date of letter of award by Executive Engineer Shimla 

division No.- III, HP.PWD., Shimla. 

Date of Start of work shall be reckoned from the 7th day after issue of the letter of award by 

the Executive Engineer Shimla division No.- III, HP.PWD., Shimla The award of consultancy 

work, execution and completion of work shall be governed by tender documents consisting of 

(but not limited to) Letter of Award/Letter of work order, Price bid, Special Conditions of 

Contract, General Conditions of Contract etc. The tenderers shall be deemed to have gone 

through the various conditions while making/preparing their technical financial proposals & 

submitting the Bid(s) including site conditions, topography of the land, drainage and 

accessibility etc.or any other condition which in the opinion of tenderer will affect his 

price/rates before quoting their rates. 

16. FINANCIAL INFORMATION 
 

 
(a) Name & Address of the bankers. 

 
17. EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR WORKS 

 

Bidder should furnish the following: - 
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(a) List of all similar works successfully completed during the last 5 (five) years (in form “E”). 

 
(b) List of the projects under execution or awarded (in Form “F”). 

Particulars of completed works and performance of the tender duly authenticated / certified 

by an officer not below the rank of Executive Engineer or equivalent should be furnished 

separately for each work completed or in progress of concerned Clients covering the 

required information as asked for in Form 'E & F'). The work completion/ experience 

certificates issued by other than Govt. Deptt./PSU shall be supported by the copies of the 

TDS certificates issued by the owner of the project. 

18. The value of executed works shall be brought to the current level by enhancing the actual 

value of work done at simple rate of 7% per annum, calculated from the date of completion to 

last date of submission of tender. 

19. MODE OF SUBMISSION OF BIDS: 

BIDS shall be submitted manually in the office of Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla. at the mentioned address. Technical Bids and Financial bids shall be 

placed in separate envelopes each of which shall be sealed. The envelope shall have the 

following written on the outside which should be clearly visible. 

“TECHNICAL BID OF M/S (Name of Bidder)- In case of 

Technical bid. 

“FINANCIAL BID OF M/S (Name of Bidder)- In case of 

financial bid. No other document should be in this(Financial Bid envelop) envelop except the 

financial bid of the consultant. 

Both bids shall be placed in a 3rd envelope which shall also be sealed. Following shall be 

written on the outer envelope. 

“BID DOCUMENTS OF M/S ” 
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CRITERIA AND EVALUATION 
(For tenders invited on Quality cum cost based System) 

 
The detailed criteria for evaluation of tenders invited on Quality and Cost based system 
shall be as under: 

 
1.0 Technical Evaluation: 

 
1.1 Design Concept Plans enclosed with Tender Document as per Site. 

 
To become eligible for Technical Evaluation, the bidder must meet the minimum eligibility 
criteria as prescribed in NIT. Under this stage, the eligible empaneled 
consultants/individual consultants after meeting the  minimum eligibility criteria, the 
financial bid of only those eligible bidders will be opened. 

 
The Architect firm/Consultant shall submit Soft & hard copy of their Design concept and 
related details at the time of submission of bid documents. The concept design shall 
incorporate all the parameters as mentioned below under Evaluation Criteria. 

 
The committee shall evaluate the design concept and would assign the marks 
independently and then the assigned marks would be averaged out. 

 
The consultant shall have no right to challenge the marks assigned by the individual 
member of the committee and, individual member of the committee shall have no liability 
to applicant in this regard. No correspondence would be entertained challenging or 
contesting the marking by the individual member of the committee. 

 
The committee shall evaluate the design concept of consultants by applying the evaluation 
criteria, sub-criteria, and point system as stipulated here in under. 
 
The invited Bidders will give a presentation of the work mentioned by the Name of the Executive 
Engineer Shimla division No.- III, HP.PWD., Shimla in front of the Committee constituted by the 
Concerned/Client Department. 

 
(Committee shall constitute any members of the custodian/Client department, Chief Architect/ his 
nominee(HPPWD) and concerned Executive Engineer of that concerned HPPWD Circle.) 
 
Evaluation Criteria of the Design Concept Presentation 

 
A. Master Planning & Zoning 30 Marks 

1. Cost effective Site Utilization & Grouping of Functions, Economical 

design. 

15 

2. Site Orientation: Massing (Compactness), Circulation (integration), 

Landscape blending with existing profile 

15 

B. Design Concept Planning 35 Marks 

1. Aesthetics, Green Building Features, Disaster resistant methods / 

Technologies, Infrastructure for persons with disabilities. 

10 
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2. Incorporation of Environmental friendly & Sustainability 

considerations in planning and design considering the use of eco- 

10 

 friendly materials, locally available materials and maximization of 

retention of existing trees at site 

 

3. Principles of Life Cycle Cost and accomplished Advance/ Latest 

Technologies and innovative materials & Finishes (other than 

conventional Technologies/materials) proposed to be used. 

10 

4. Innovative Modern and/or Contemporary, State of the Art 

Architectural features 

5 

C. Marking of Concept Plans Submitted by Bidder 35 

1. Judge Knowledge Hilly area Architectural Design and Building Bylaws 

and Statutory Requirements of respective local bodies/Municipalities, 

etc. for which the bidder 

should visit the site (s) before submission of Bid. 

20 

2. Interpretation of Design Concept, Interaction on concept and 

response to queries of the committee members if any online. 

15 

 Total Marks 100 Marks 

 

Eligible bidders securing at least 80 marks & above marks in Design Concept Presentation 
will only qualify for Opening of Financial Bid. 

 
Technical score of Design Concept submitted shall be 80 marks or above and for the 
purpose of evaluation, the technical bid shall have a weightage of 60% only. 

 
2.0 Final Evaluation of Bid 

The final selection shall be based on QCBS i.e. Quality and Cost based Selection. 

The Financial bid of those tenderers whose documents are found to be in order and who 
qualify in Technical evaluation by securing atleast 80 marks & above. Date of opening of 
Financial Bid will be informed to the bidders by E mail. 

 
The lowest Financial Bid will be given a financial score of 40 marks. The financial scores of 
the other three Financial Bids will be determined by giving marks out of 40 in the 
following manner. 

Lowest Bid value/actual bid value*40 
Total Highest Score of Technical Bid (60% weightage) plus Financial Bid, out of 100 shall 
be awarded the work as per terms and conditions of RFP. 
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GENERAL CONDITIONS OF 

CONTRACT 
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1.0 Scope of Work: 
 

Executive Engineer Shimla division No.- III, HP.PWD., Shimla, would furnish the requirements 
and area schedule for various functions to the Architect firms /Consultant, the Architect 
firms/Consultant shall, there upon, render the following services and deemed to be included 
in their quoted price unless mentioned otherwise: 

 
(h) Preparation of the Detailed lay out plan, structural designs and drawings including floor plans with 

specifications of the materials and items including false ceilings, architectural design of the New proposed 
building in conformity with the legal requirements. Area and CLU certificate is attached as “Annexure-A”. 
Approximate total plot area is 13793.22 Sqr. Yard / 11531.13 Square meter and built-up area will be 
75962.31 Sft. on old foot print of existing building. 

a) Architectural Structural shall be detailed and Structural design shall confirm to latest “Indian 
Standards on Earthquake Engineering” and other relevant code as applicable. 

b) The project falls in the earthquake Zone-4. 

c) Architectural Structural of Sanitary & Plumbing (External & Internal) 

d) Architectural Structural of Electrification (External & Internal connections of power) with Power 
Back up systems including lay out and specifications of solar panels. 

e) Interior design, Furniture lay out, Air conditioning system, Fire protection & detection systems, 
Access Control & PA System, lift, site development, parking, gates and boundary wall and 
landscaping workings. 

f) The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation report. 

g) Architectural Structural of approach road/internal road from existing main road. 

h) Green building specifications and rainwater harvesting. 

i) Assist in Obtaining all clearance from govt. agencies as required for such a project. 

j) To carry out inspection during the construction of Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla.  

 
I.   Preliminary Stage 

 
A. Preliminary Concept Report: 

 
The Consultant shall 

 
a) Furnish a site evaluation and analysis report with basic approach to Circulation, 

activity, distribution and interaction and external linkage. 
 

b) Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  shall provide the 
Topographic Survey Drawings. However, it shall be the responsibility of consultant to 
doubly check at his own level the Topographic Survey Drawings & get Soil 
Investigation done. Further, consultant is not absolved of his responsibility of accuracy 
of his design on account of topographic survey/soil investigation. The Consultant is 
also responsible for collection of any data/information which he may need for his 
design from any relevant source including (but not limited to) statutory bodies, 
Power Distribution companies etc. 

 
c) Report on Ultimate disposal point, intermediate rain water harvesting system and 

Source/availability of electricity, water and other services to be identified. 
 

d) Prepare site plan (layout plan) showing contours, features and services and facilities 
available, general layout of buildings and services, preliminary sketch and design with 
drawing, giving details of useful areas, services areas, circulation area and total plinth 
area and preliminary estimate to provide information in respect of magnitude of work 
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and its component and service and cost of all such items involved. The Architect 

firms/Consultant should submit the design and modify it if considered necessary by 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla, . Site inspections for 
finalization of above details shall be conducted by the Architect firms/Consultant. 

 
e) Submit the preliminary estimate on detail as per PWD norms. The estimate shall also 

include the non scheduled items on prevailing market rate along with justification, 
specification. 

 
f) Obtain the approval of Executive Engineer Shimla division No.- III, HP.PWD., Shimla, 

/client of (e & f) above and supply 4 copies of approved site plan (Layout Plan). 

 
g) Preparation & submission of 3D views and perspective views if required of the 

complete scheme as per requirement of Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla, /Client. 

 
h) The consultant, in case required, shall prepare and give presentations on the 

schemes as and when required by Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla, /Client and shall incorporate the changes desired by Executive Engineer Shimla 
division No.- III, HP.PWD., Shimla / Clients without any extra cost. 

 
i) Architectural Structural shall confirm to latest “Indian Standards on Earthquake 

Engineering” and other relevant code as applicable. 
 

j) The project falls in the earthquake Zone -4 
 
k) The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation report. 

 
 

B. Preliminary Planning: 
 

a) Preliminary planning of all internal and external utility services like water supply, 
sewerage, storm water drainage, electrical, HVAC (Heating, Ventilation and Air- 
conditioning) Fire Alarm & Fire-fighting appliances acoustics, telephone conduit, 
street/compound lighting landscaping, Rain water harvesting, development plans 
showing roads, paths, parks, paved areas, drains, culverts, compound walls, external 
lighting, Electrical sub-station, DG sets, Lifts, interior design and graphic signage, 
security system, telecommunication system etc. indicating scope, specifications and 
costs separately of such sub-head. The scope of work shall be as defined above, 
however, Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  reserves the 
right to exclude any of the above services from the scope of the Consultants’ work. 

 
b) Prepare the DPR covering the following: - 

 
i) Detailed Architectural, structural, & flowchart drawings. 

 
ii) The Structural design details shall be got proof checked by Consultant, from IIT, NIT 

or NITTTER if so ordered by Local Municipal Corporation Authorities/State/ Executive 
Engineer Shimla division No.- III, HP.PWD., Shimla, . The consultant has the obligation 
to make as many required modification in the design incorporating the observation of 
above authority and re- submit the design and drawing. Fees of proof checking 
institution/agency shall be reimbursed to tenderer by Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla to the consultant on production of receipt from institution or 
Directly Paid by the Executive Engineer Shimla division No.- III, HP.PWD., Shimla to the 
Institute after getting the Invoice. 
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iii) Detailed specifications of each work. 

iv) Bills of quantities duly priced along with take-off sheets. All estimates shall be 
prepared on the norms of Himachal Pradesh state schedule of rates 2020, and 
mostly on the basis of updated market rate analysis. These estimates should be 
comprehensive and should include for all items. Detailed analysis for the item not 
included in State schedule of rates/DSR etc. shall have to be submitted, by collecting 
competitive invoices from the market. 

 
The consultant shall supply Four Copies of the same with the preliminary drawings to 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla, . 

 
c) Submit market rate analysis for Non Schedule Items if required. 

 
d) Submit the proposal to local body complete as per requirement of local bodies 

including Presentation if required. 
 

e) Assist in Obtaining the approval of layout plan & drawing from the competent 
authority statutory body, if necessary, according to the local Acts, laws, Regulations 
etc. and make any changes desired by such authorities. The approved/modified 
layout plan and drawings are to be submitted to Executive Engineer Shimla division No.- 
III, HP.PWD., Shimla . 

 
f) The consultant will incorporate eco-friendly building materials like energy efficient 

equipment & fixtures etc. as per prevailing government rules. 
 

g) To assist the executing agency in preparing the Tender Documents and Tender 
Drawings and to supply BOQ, Specifications etc. to executing agency with special 
condition of the contract. 

 
h) Design Calculations for required components of the schemes including assist in 

getting approvals from the concerned authorities if any. 
 

i) Detailed Structural Drawings/Design Calculations for required components of the 
scheme. 

 
j) Detailed Electrical/Mechanical Drawings/Design Calculations if any for the 

components of the schemes including assist in getting approvals from the concerned 
authorities. 

 
k) Detailed Technical specifications for all the non-scheduled items proposed in the 

schemes. 
 

l) Any other drawings/information’s/details required for completion and execution of 
work but not mentioned above. 

 
m) The consultant shall discuss all the points/shortcomings/new requirements, if any 

with the Local bodies/ Govt/ Authorities/ Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla, / State and shall take their concurrence on all the observations. 

 
n) If any new component is to be added to the scheme, the consultant shall collect all 

the data, shall get done all the surveys/investigations/tests required for the 
planning/designing of additional component and nothing extra shall be payable on 
this account, but added in the cost of project for payment of fee. 
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o) Undertake site visits or to attend meetings to collect details/data/information required 
for planning purposes, holding necessary discussions with Executive Engineer Shimla 
division No.- III, HP.PWD., Shimla, / Clients representatives/local bodies and obtaining 
requirements of the Project and attending meetings with officials of Local 
bodies/Govt. Authorities/State/ Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla,  or any other agency, as and when required. 

 
II Working Drawing Stage: 

 
The preparation of detailed working drawings with details incorporating services and 
schedule of quantities. 

 
This will include: - 

 
a) Preparation of working and detailed architectural and structural drawings and  

detailed estimate as per the latest Himachal Pradesh Schedule of Rates of Executive 
Engineer Shimla division No.- III, HP.PWD., Shimla. or any other Standard Schedule of 
Rates (SOR) for civil work, electrical works and Executive Engineer Shimla division No.- 
III, HP.PWD., Shimla specifications for civil works, General specifications for electrical 
works Part I (Internal), Part II (External), Part III (Lifts and escalators), Part IV 
(Substation), Part V (Wet riser and sprinklers system), Part VI (HVAC works), Part VII 
(DG sets) and other Executive Engineer Shimla division No.- III, HP.PWD., Shimla 
specifications for services like substation, Air conditioning etc. for all items of the 
above work, including internal and external utility services, along with details of 
quantities (Bill of quantities), supporting calculations and details of structural design 
of the work or in part of to facilitate call of tender in stages by Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla . 

 
For items not covered by the schedule of rates the Architect/Consultant would 
provide details specifications, description of the item and market rates. 

 
b) To prepare & submit good for construction drawings & visit the sites of work as and 

when required as per requirement of Local bodies Authorities/ Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla /State to solve the problems of site & issue 
necessary clarifications/details of the Project along with Special Conditions of the 
Contract. 

 
c) Obtaining approval of local authorities, if any, and make changes required by them 

 
d) Facilitate in preparation & submission of adequate no. of the Tender Documents/ 

Tender Drawings comprising BOQ/Estimates, particular specifications etc.  as 
required by Executive Engineer Shimla division No.- III, HP.PWD., Shimla,. 

 
e) Preparation & submission of adequate no. of Detailed Designs calculations/ 

BOQ/good for construction drawings for the components of the schemes as per 
requirement of Executive Engineer Shimla division No.- III, HP.PWD., Shimla The 
structural design shall have to be done on latest version of the software. 

 
f) Preparation & submission of Detailed Engineering Drawings, Detailed specifications 

& list of makes for all the equipment to be installed at site. 
 

 
 

III. Construction Stage: 
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a) Supply to Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  Four copies of 

the detailed working drawings, specifications, Bill of quantities and detailed estimates 
etc. free of charge for use during execution of work. 

b) Supply to Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  such further 
drawings, specifications or details which may be required for proper execution of work. 

 
c) Assist in obtaining approval from any statutory body/local Govt.   Body as applicable 

to this project for execution of work or for designs/drawings of the scheme. 
 

d) Assist to obtain Executive Engineer Shimla division No.- III, HP.PWD., Shimla …, ’s 
approval for any material deviation in design, cost, working drawings, schedule and 
specifications from the approved scheme, without any extra charge.  

 
e) Carrying out all modifications /deletions/additions /  alterations /in design/ drawing 

/ documents as required by Local  bodies Authorities /State / Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla.,  or any other authorities as applicable for 
proper execution of works at site till completion and handing over of the project to the 
client. 

 
f) Provide BOQ, Specifications, detailed analysis for any extra / substituted items and 

its justification. 
 

g) Undertaking site visits or to attend meetings during execution of the  project to ensure 
adherence of execution as per detailed drawings and specifications, including sorting 
out problems and issue  necessary  clarifications  at  site  including preparation & 
submission of additional drawings and details for proper execution of work at site 
shall have to be borne by the consultant  and  shall  be  covered  within his 
quoted/negotiated fees and nothing extra shall be payable on this account. At least 
one visit per month shall be mandatory which shall be done keeping in view the stage 
of work and in consultation with Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla. 

 
After each site visit the Architect should confirm that the work is being executed as 
per drawings & specifications and deviations if any shall be brought to the notice of 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla., . 

 
IV. Completion Stage: 

 
a) Assist in obtaining completion and occupation certificates, wherever necessary from 

the local bodies after completion of work and inspection by Municipal/Fire/Electrical 
Inspectors with liaison through the concerned contractor and supply the same to 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla., . For this purpose, any 
assistance required from Executive Engineer Shimla division No.- III, HP.PWD., Shimla..,  
will be extended to the Contractor. Any statutory fee payable to local bodies for issue 
of completion certificate shall be borne by Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla.., . 

 
b) Get the as built Completion Drawings prepared from contractor including 1:100 scale 

plans elevations and cross sections etc. indicating the details of the building and all 
internal and external services as completed and supply 4 sets of  completion 
drawings to Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  and also 
hand over the original of the completion drawings to Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla.., . The changes, if any during the execution of work will be 
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intimated by Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  to the 
Contractor for preparation of above drawings. 

 
c) Assist in preparation & submission of completion reports, Operation &  

maintenance manual, completion of as built drawings and documents for the project 
as required and acceptable to Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla, and Clients/local bodies/or any other authorities applicable including getting 
‘completion certificate’ from concerned authorities through Contractor. 

 
d) Assist Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  in 

Arbitration/Litigation case(s) that may arise out of the contract entered into, in respect 
of above work, regarding clarifications/interpretations, supply of drawings, designs, 
specifications as and when required. The consultants’ role will be limited to these 
clarifications only and unless specifically required by Arbitrator/Court, he shall not be 
required to participate in actual Arbitration/Litigation proceedings. 

 
V. Defect  Liability  Stage: 

 
The Defects Liability Period for this Project shall be reckoned from the date of issue of 
Taking Over Virtual Completion or Virtual completion certificate by the Client/Statutory 
Bodies whichever is later. The consultant shall visit the site and provide all the 
drawings/details for rectification of defects, if any. 

 

3.1 Payment of Remuneration: 
3.2 Remuneration 

 
The fee includes planning, designing and periodical supervision during construction of 
the project, travel expenses towards periodical supervision, for attending meetings 
with Executive Engineer Shimla division No.- III, HP.PWD., Shimla., /Clients/ visits to local 
authorities, shall be included in the Fee, any actual fee charged by the govt. 
department for approval of the planning/permission charges/developmental 
charges/green certification charges shall be reimbursed on actual basis by the 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla However, the vetting 
charges of the structural design  from the institutions like IIT, NIT, NITTTER shall be 
borne by the consultant himself.  

           All payments shall be made in Indian currency only. 

 
4.1 Mode of Payment: 

 
h) Milestone payment schedule for various activities are as under: 

 
Stage Milestone Achieved Extent of Payment 
 

1. 
 
Preparation of Preliminary Concept 
Report including preliminary 
schemes and Rough Cost estimate 
and its approval, 3Ds as per  the 
scope of work. 

 
10% of the fees payable 



 

18  

 
2. 

 
On completion of  
preliminary             planning/Detailed 
Architectural Drawings and its 
approval from client department  
Preparation of Detailed Project
 Report DPR including 
preliminary schemes and estimate 
and its approval as per the scope of 
work. 

 
20% of the fees payable 

 
3. 

 
Preparation  of detailed structural 
design and its approval from  the 
institutions like IIT, NIT, NITTTER 

 
20% of the fees payable 

4  Preparation of detailed working drawing 
and approval from Local bodies  

10% of the fees payable 

 
5. 

 
Preparation of detailed drawings, 
tender documents, specifications, 
Finishing Schedule, Detailed 
Measurements and estimates. 

 
10% of the fees payable 

 
5. 

 
During the execution of work (on pro- 
rata basis) Commensurate with the 
value of the work executed 

 

 
5a. 

 
On completion of  20%  of  the work 

 
5% of the fees payable based on 
Prorate Basis. 

 
5b. 

 
On completion of  40%  of  the work 

 
5% of the fees payable based on 
Prorate Basis. 

 
 

5c. 
 

On completion of 60% of the work 
 
5% of the fees payable based on 
Prorate Basis. 

 
5d. 

 
On completion of 80% of the work 

 
5% of the fees payable based on 
Prorate Basis. 

 
6. 

 
On completion of 100% of the 
work 

 
Total 95% of the fee 
(consolidated) 
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7. 

 
Balance        after  successful 
completion of the     building/ project
 and   receiving 
completion   certificate   from 
authorities, Defect Liability period 
whichever is later. 

 
100% of the total fee 

 
 

a) All the payments due to the consultant shall be made by Payees Account cheques or 
through NEFT, RTGS etc. 

 
 

5.1 Additions, Alterations and Variation: 
 

i.  Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  shall  have  the  right  to  
request  in  writing  for  additions alterations, modifications or deletions in the design 
and drawing of any part of the work and to request in writing for additional work in 
connection therewith and the consultants shall comply with  such requests within in 
the total mentioned Built-up area 

ii. 
No extra payment shall be made to Consultant by Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla.,    on account of such additions & Alterations as  
enumerated  above, provided  the total built up area remains same. 

 

iii. The consultant shall not make any material deviation, alteration, addition to or 
omission from the work except without first obtaining the written consent of Executive 
Engineer Shimla division No.- III, HP.PWD., Shimla, Variations 

 
The overall variations in actual cost of project w.r.t the   approved   estimated   cost by 
more than 10% (Ten percent). The decision of the Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla Engineer-in- charge in this regard shall be final and binding 
on the Architect firm/Consultant. 

 
6.1 Taxes 

 
a) All taxes, income tax and any other livable tax excluding GST in connection with the 

execution of the contract levied by the statutory Authorities/State of India/State Govt. 
or any local authorities on the consultant in accordance with the applicable law shall 
be borne by the consultant and are deemed to be included in their bid price. The 
tenderers shall note that the Tax Deduction at Source (TDS) as per applicable law 
shall be made from the payments due/made to the consultants and which shall not be 
reimbursed. 

 
b) Consultant has to mention GST in the invoice and amount of GST should be shown 

separately in the bill as per GST Rules as applicable from time to time. 
 

c) Any decrease / increase of taxes / duties by the authorities/Government of 
India/State Government, during currency of this contract shall be borne by the 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla.. only and which shall be 
reimbursed by Executive Engineer Shimla division No.- III, HP.PWD., Shimla. 

 
7.1 Performance Security/ Guarantee 
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7.2 For the due performance of the contract in accordance with the terms and conditions 

specified, the consultant shall on the day or before signing the contract which shall not 
be later than (fifteen) days of the issue of the Letter of Award/ Letter of Intent, furnish 
performance security / Guarantee on the Performa of Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla.,  from a Nationalized Bank to the extent of 2% of the value 
of approved total consultancy fees of consultant or FDR of same amount pledged to 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla.. with auto renewal. The 
Bank Guarantee shall remain valid till stipulated time for completion of work plus 90 
days. The EMD paid by the Consultant shall be returned to the consultant after receipt 
of Performance Guarantee. However, consultant shall be at liberty to allow the 
conversion of EMD to Performance security. 

 
7.3 It is expressly understood and agreed that the performance security is intended to 

secure the performance of entire contract. It is also expressly understood and agreed 
that the performance security is not to be construed to cover any damages detailed/ 
stipulated in various clauses in the Contract document. 

 
7.4 The performance security will be discharged by Executive Engineer Shimla division No.- 

III, HP.PWD., Shimla.,  and returned to the Architect firm/consultants after successful 
physical completion of the project at site and submission of completion drawings and 
documents to Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  and 
statutory bodies. 

 
7.5 Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  reserve the right of 

forfeiture of the performance guarantee in additions to other claims and  penalties in 
the  event  of the  consultant’s failure to fulfill any of the contractual obligations or in 
the event of termination of contract as per terms and conditions of contract. 

 
7.6 Should the stipulated time for completion of work, for whatever reason be extended, 

the consultant, shall at his own cost, get the validity period of Bank Guarantee in 
respect of performance security furnished by him extended and shall furnish the 
extended / revised Bank Guarantee to Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla  before the expiry date of the Bank Guarantee originally furnished / 
FDR submitted. 

 
8.0 Retention Money 

 
5% of the fee payable to the consultant shall be retained from each running bill as 
“Retention Money”, if required in addition to the performance guarantee. 

The retention money will be discharged by Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla..,and returned to the Architect firm/consultants after successful physical 
completion of the project at site and submission of completion drawings and documents 
to Executive Engineer Shimla division No.- III, HP.PWD., Shimla  and statutory bodies. 

 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla., reserve the right of forfeiture 
of the performance guarantee in additions to other claims and penalties in the event  of 
the  consultant’s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. 
 

 
9.1 Completion period: 

 
a. The overall completion period for the execution of this project from the date of 
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commencement of work shall be mentioned in NIT. 
 

b. If at any stage, the Project has been delayed by the acts of by the deployed 
contractor for the work, nothing extra shall be payable to the consultant. However 
suitable extension of time for completion of work shall be granted accordingly. 

 
c. Escalation/ Price Variation 

 
No claim / additional fees on account of any price variation/Escalation on whatsoever 
ground shall be entertained at any stage of works. Quoted fees shall be firm and fixed 
for entire contract period as well as extended period for completion of the works. 

 
10.0 Commencement of Work: 

 
The commencement of work will be considered from 7th day of issuance of LOA. 

 
The architect/Consultant has to submit detailed program of the work as per the below 
mentioned guidelines within 10 days from the date of commencement of the work. 
The time schedule submitted by the architects shall include time for obtaining 
required approvals, completion certificate etc. from local bodies. However, if delay is 
caused by the local bodies beyond reasonable control of the consultant, the 
department may consider such delays favorably. 

11.0 C o m p e n s a t i o n  for Delay: 
The time allowed for carrying out the work as specified in clause 9.1 (a) shall be 
strictly observed by the consultants and shall be deemed to be the essence of the 
contract on the part of the consultants. The work shall throughout, the stipulated 
period of the contract, be processed with all diligence. 
The Consultant will be required to complete the entire job within stipulated time. No 
extension of time for completing the same shall be given owing to any variations 
made in the works by the orders of the clients, unless the clients in consequences of 
such variations extends the time allowed to Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla, for the completion of the works. 

 
In case the Consultant fails to complete the work within the Contract period or 
extended period as above owing to reasons attributable to Consultant, liquidated 
damages @ 0.2% per week of the total fees subject to a maximum of 10% of the total 
fees payable shall be levied on the Consultant. Executive Engineer Shimla division No.- 
III, HP.PWD., Shimla,  shall be entitled  to deduct such damages from  the dues that 
may become payable to  the consultant. If the work is held up at site due to non- 
availability of Drawings/Specifications/Other Details as per mutually agreed schedule 
penalty, proportionate to the value of the work which is held up, shall be imposed on 
the consultant. 

 
12.1 Abandonment of Work: 

 
i) That if the consultant abandon the work for any reason whatsoever or become 

incapacitated from acting as consultants as aforesaid, Executive Engineer Shimla 
division No.- III, HP.PWD., Shimla,  may make full  use of all or  any of the drawings  
prepared by  the consultants  and that the consultants shallbe liable to refund any 
excess fees paid to them up to that date plus such damages as may be assessed by 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla., . 

 
ii) If at any time after start of work, the  Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla decides  to  abandon  or  reduce   the scope of work for any reason 
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whatsoever and hence not required the whole or any part of the works to be carried 
out, Executive Engineer Shimla division No.- III, HP.PWD., Shimla shall give notice  in  
writing to this effect to the Consultant and the consultant shall have  no claim for  any 
payment of compensation, or otherwise whatsoever, on account of any profit or 
advance which he might have derived from the execution of works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the work. 

 
12.2 If at any time after award/start of work, the Executive Engineer Shimla division No.- III, 

HP.PWD., Shimla. decides to abandon or reduce the scope of work for any reason 
whatsoever and hence not require the whole or any part of the works to be carried 
out, Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  shall give notice in 
writing to this effect to the Consultant and the consultant shall have no claim for any 
payment of compensation, or otherwise  whatsoever,  on account of any profit or 
advance which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the 
work. 

 
13.0   Termination: 

 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  without any prejudice to 
its right against the consultants in respect of any delay or otherwise or to any claims 
or damages in respect of any breaches of the contract and without prejudice to any 
right or remedies under any of the provisions of this contract may terminate the 
contract by giving one month’s notice in writing to the consultants and in the event 
of such termination, the consultants shall be liable  to  refund  the excess payment, if 
any, made to them over and above what is due in terms of this agreement on the date 
of termination. Executive Engineer Shimla division No.- III, HP.PWD., Shimla, may make 
full use of all or any of the drawings prepared by the consultants. 

 
In case due to any circumstances, Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla, decides to curtail the scope of work or totally abandon the work, the payment 
to the consultants would be made based on Clause 3.0 above and approved 
preliminary estimate or estimated cost or awarded cost whichever is less up to the 
stage of work executed by him immediately before taking such a decision, provided 
equivalent payment is made by the client to Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla. 

 
 
 

14.1 Number of Drawing Sets etc. and Copyright: 
 

The Consultant shall supply free of charge to Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla, the 05 sets of drawings as specified elsewhere of 
following documents in soft as well as hard copy. 

 
i) Detail Project Reports with colored drawings. 

 
ii) All the Drawings and estimates to be submitted to clients. 

 
iii) Complete detailed design calculations (structural and other services) including 

supply of drawings incorporating subsequent modifications. 
 

iv) All working drawings for all the components (Good for Construction Drawings). 
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v) Detailed estimates and rate analysis of all works. 
 

vi) Completion drawings and detailed documents. 
 

vii) Tender drawings as per Executive Engineer Shimla division No.- III, HP.PWD., Shimla.  
requirements. 

 
viii) Fabrication Drawings of all equipment if any. 

 
ix) As built drawings after completion of project. 

 
The Consultant shall supply free of charge to  Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla   all  the details of quantities (BOQ) detailed designs, reports and any other 
details envisaged under this agreement, including drawings architectural, structural, 
electrical, air conditioning or other services (internal and external) would be supplied by 
the consultants as indicated above. Any extra sets of drawings, if required Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla shall be supplied at mutually agreed cost. All these 
drawings will become the property of Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla  The drawing cannot be issued to any other person, firm or authority or used by the 
consultants for any other project. No copies of any drawing or document shall be issued to 
anyone except Executive Engineer Shimla division No.- III, HP.PWD., Shimla.,  and authorized 
representative of Executive Engineer Shimla division No.- III, HP.PWD., Shimla.., . 

15.1 Determination or Rescission of Agreement: 
 

Executive Engineer Shimla division No.- III, HP.PWD., Shimla without any prejudice to its 
right against the consultant in respect of any delay by notice in writing absolutely may 
determine the contract in any of the following cases: 

 
i.   If the consultants being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 
the creditor shall be appointed or if circumstances shall arise which entitle the court or 
creditor to appoint a receiver or a manager which entitles the court to make up a 
winding order If the consultants commit breach of any of the terms of agreement. 
When the consultants have made themselves liable for action under any of the 
clauses aforesaid, Executive Engineer Shimla division No.- III, HP.PWD., Shimla shall 
have powers :a) to determine or rescind  the agreement b) to engage another 
consultant(s) to carry out the balance work at the                risk and cost of the consultant and 
debiting the consultant(s) the excess amount, if any, so spent . 

 
In case contract of consultant is determined, the performance Guarantee and 
Security Deposit of the consultant shall stand forfeited. The decision of Executive 
Engineer Shimla division No.- III, HP.PWD., Shimla, in this regard shall be final and 
binding on the consultant. 

 
 

16.1 Responsibilities for Accuracy of Project Proposals 
 

a. The Consultant shall be responsible for the accuracy of the technical / financial data 
collected and the designs, drawings,  quantities  and  estimates prepared by him as a 
part of the project. He shall indemnify Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla & Client against any inaccuracy in the work, which might surface out 
at the time of ground implementation of the project. In such an eventuality, the 
consultant will be responsible to correct the drawings including re- investigations etc. 
as required without any extra cost implication on Executive Engineer Shimla division No.- 
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III, HP.PWD., Shimla., . 
 

b. The Consultant shall fully indemnify Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla.,  from and against all claims and proceedings for or on account of 
any infringement of any patent right, design, trade mark or name or other protected 
rights in respect of any construction plant, machinery work or material used for or in 
connection with the work or temporary works. 

 
c. Executive Engineer Shimla division No.- III, HP.PWD., Shimla  reserves the right to award 

the work of one or  more sectors/area to one or more consultant. Nothing extra shall 
be paid on this account. Further the payment of consultancy fees shall be regulated 
as mentioned under the Clause 4.0 “Mode of Payment”. 

 

17.0 Force Majeure Clause 
 

Consultant/Consultancy Firm shall be granted extension of the completion date without any 
financial repercussion to cover the delay caused by the circumstances viz. incidence of war, 
invasion, revolution, sabotage, work shutdown imposed by Govt. agencies or legislature or 
other authorities, act of  God,  epidemics, fires, earth quakes,  floods explosions,  accidents, 
sea navigation blockages or any other acts or  events  whatsoever  which are beyond the 
control of Executive Engineer Shimla division No.- III, HP.PWD., Shimla  and which shall directly or 
indirectly prevent completion of the works within the time specified in the agreement. This 
Force Majeure Clause shall  be applicable only if extension of the completion date is approved 
by Executive Engineer Shimla division No.- III, HP.PWD., Shimla 

 
18.0 Withholding and Lien of Payment 

 
Whether any claim or claims for payment of money arises out of or under  the contract 
against the Consultant, Executive Engineer Shimla division No.- III, HP.PWD., Shimla  shall be 
entitled to withhold and also to  have a lien to retain in whole or in part, the security deposit, 
performance guarantee and or to withhold and have a lien to retain in part or in  full  the 
payments  due to the consultant, or any claims of the consultant, so as to cover the claimed 
amount till the claim arising out of or under the contract is determined by the competent court. 
 
19.0 DISPUTE RESOLUTION AND ARBITRATION 

 
In the event of the any dispute relating to the interpretation and / or application of the provisions of the 
contracts, (whether during the progress of works or after teir completion) the same shall be settled 
amicably through mutual discussion or shall be referred to the Secretary of the HPPWD 

 
 

20.0 Jurisdiction 
 

The agreement shall be governed by the Indian Law for the time being in force and the 
Courts in alone will have jurisdiction to deal with matter arising there from. In any case 
any necessity arises for any of the parties to this agreement to file any suit or 
proceeding the same shall be filed in court jurisdiction of High Court, Himachal 
Pradesh only. 
 

 
21 General: 

 
1. The scrutiny of the drawing, and designs by Executive Engineer Shimla division 

No.- III, HP.PWD., Shimla’s own supervisory staff or executing agency, if any, 
does not absolve the Architects of their responsibility under the agreement. The 
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Architects shall remain solely responsible for structural soundness of the design 
and other services for all provisions of the contract so as to satisfy the particular 
requirement of the Architectural specifications. 

2. The Architect firms/Consultant shall supply to Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla..,  copies of all documents, instructions issued to 
Architect firms/Consultants, if any, relating to the work,  drawings, specifications,  
bill of  quantities and also other documents as may be required. 

 
3. The Architects hereby agree that the fees to be paid as provided   herein (clause 

3.0) will be in full discharge of function to be performed by him and no claim 
whatsoever shall be against Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla., in respect of any proprietary rights or copy rights on the part of any party 
relating to the plans, models and drawings. 

4. While providing consultancy services, the consultant shall ensure that there is no 
infringement of any patent or design rights and he shall be fully responsible for 
consequences/any actions due to any such infringement. Consultant shall keep 
Executive Engineer Shimla division No.- III, HP.PWD., Shimla  indemnified all the 
times and shall bear the losses suffered by Executive Engineer Shimla division No.- 
III, HP.PWD., Shimla  in this regard. 

5. Consultant shall appoint and notify one senior officials of his organization as 
nodal officers to represent the consultant in all the meetings/presentations with 
Local Municipal Corporation Authorities/State/ Client / Executive Engineer Shimla 
division No.- III, HP.PWD., Shimla., or higher authority of AWES, New Delhi. 

 
6. All designs and drawings shall be the property of NAME OF Executive Engineer 

Shimla division No.- III, HP.PWD., Shimla, The name and logo of Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla,shall be predominantly displayed on all 
the drawings and documents. 

 
7. The originals of approved completion drawings shall be on good quality 

reproducible paper and soft copy of all the drawings & design shall have to be 
given on compact disc (CD) / Pen drive. The proprietary rights of all the design 
shall remain with Executive Engineer Shimla division No.- III, HP.PWD., Shimla 

 
8. The consultant shall be required to sign an Agreement with Executive Engineer 

Shimla division No.- III, HP.PWD., Shimla,  within 07 days of the receipt of LOA 
based on these terms & conditions. 

 
 

9. Recovery/Penalties can be recovered from the consultancy fee/EMD/BG of the 
other works that the consultant is doing or would be doing for Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla,  at that time. 
 
 

 
22.0 FORECLOSURE OF CONTRACT BY Executive Engineer Shimla division No.- III, HP.PWD., 

Shimla.., /OWNER 
 

If at any time after the commencement of the work Executive Engineer Shimla division 
No.- III, HP.PWD., Shimla.,  shall for any reason whatsoever if required to foreclose the 
work  or  is  not  require   the  whole work thereof as  specified  in  the  tender  to  be 
carried  out,  the Authorized Officer of Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla  shall give notice in writing of the fact to the consultant, who shall 
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have no claim to any payment of compensation whatsoever on account of any profit or 
advantage which he might have derived from the work in full, but which he did not 
derive in consequence of the foreclosure of the whole or part of the works. 

 
23.1 SUSPENSION OF WORKS 

 
(a) The consultant shall, on receipt of the order in writing of the Authorized Officer of 

Executive Engineer Shimla division No.- III, HP.PWD., Shimla, suspend the progress 
of the works or any part thereof for such time and in such manner as the 
Authorized Officer may consider necessary for any of the following reasons: 

 
i) On account of any default on part of the consultant, or 

 
ii) For proper execution of the works or part there of for reason other than the  

default of the consultant, or 
 

iii) If the work is partly or fully abandoned/suspended by Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla, for any reasons 

 
The consultant shall, during such suspension, properly  protect and   secure 
the works to the extent necessary and carry out the instructions given in that 
behalf by the Executive Engineer Shimla division No.- III, HP.PWD., Shimla  
Engineer-in¬-charge. 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 
 

i) The consultant shall be entitled to an extension of the time equal to the period 
of every such suspension plus 25%. No adjustment of contract price will be 
allowed for reasons of such suspension. 

 
ii) In the event of the consultant treating the suspension as an abandonment of 

the Contract by Executive Engineer Shimla division No.- III, HP.PWD., Shimla, he 
shall have no claim to payment of any compensation on account of any profit 
or advantage which he may have derived from the work in full or part. 
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Annexure-I 
ACCEPTANCE OF TENDER CONDITIONS 

 

From: (On the letter head of the company by the authorized officer having power of attorney) 

To 

Executive Engineer 
Shimla division No.- III, 
HP.PWD., Shimla. 

 
Sub: Architectural Engineering Planning, Designing and Construction Inspection verification 

of Topographical survey, soil investigation of site supplied by Executive Engineer 
Shimla division No.- III, HP.PWD., Shimla  from conceptualization to completion. 

 

Sir, 
 

1 This has reference to above referred tender. I/We are pleased to submit our tender for the 

above work and I/We hereby unconditionally accept the tender conditions and tender 

documents in its entirety for the above work. 

 
2 I/we are eligible to submit the bid for the subject tender and I/We are in possession of all the 

documents required. 
 

3 I/We have viewed and read the terms and conditions of Executive Engineer Shimla division No.- III, 
HP.PWD., Shimla.,  carefully. 

 
I/We have downloaded / submitted the following documents forming part of the tender 
document: 

a) Notice Inviting E-Tender 

b) Quoting Sheet for Tenderer 

c) General Conditions of Contract 

d) Special conditions of contract(SCC) 

e) Conceptual Drawings As per Requirement /Site Layout/Plan, Drawings received 
from Executive Engineer Shimla division No.- III, HP.PWD., Shimla 

f) Corrigendum, if any 

4 I/we have submitted the mandatory certified documents such as cost of bid document, EMD 
and other documents as per Notice Inviting Tender 

 
Yours faithfully, 

 
 
 
 

Dated    

 
(Signature of the tenderer) 
With rubber stamp 
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ANNEXURE – II 

AFFIDAVIT 
 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred 

only) duly attached by Notary Public) 

(To be submitted in Envelop-1) 
 

Affidavit of Mr. ...............................................S/o .............................................. R/o 

............................................. 
 

I, the deponent above named do hereby solemnly affirm and declare as under: 
 

1. That I am the Proprietor/Authorized signatory of M/s ....................................................... Having 

its Head Office/Regd. Office at ……………………………………………………………….. 
 
 

2. That the information/documents/Experience certificates  submitted by 

M/s…………………………. along with the tender for ............................. (Name of 

work)………… 

To Executive Engineer Shimla division No.- III, HP.PWD., Shimla.......................................…………….,  
are genuine and true and nothing has been concealed. 

 
 

3. I shall have no objection in case EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 

HP.PWD., SHIMLA …................................……………..,  verifies them from issuing 

authority(ies). I shall also have no objection in providing the original copy of the document(s), 

in case Executive Engineer Shimla division No.- III, HP.PWD., Shimla,  demand so for 

verification. 

 
4. I hereby confirm that in case, any document, information & / or certificate submitted by me 

found to be incorrect / false / fabricated, EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 

HP.PWD., SHIMLA.,  at its discretion may disqualify / reject / terminate the bid/contract and 

also forfeit the EMD / All dues. 

 
5. I shall have no objection in case EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 

HP.PWD., SHIMLA.,  verifies any or all BG/ FDR under any of the clause(s) of Contract 

including those issued towards EMD and Performance Guarantee from the Branch /Office 

issuing Bank and I/We shall have no right or claim on my submitted EMD before EXECUTIVE 

ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA,  receives said verification. 
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6. That the Bank Guarantee / FDR issued against the EMD issued by (name and address of 

the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, EXECUTIVE 

ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA,  shall reject my bid, cancel pre-

qualification and debar me from participating in any future tender for three years. 

 
I, ....................................., the Proprietor / Authorized signatory of M/s. ............................... do hereby 

confirm that the contents of the above Affidavit are true to my knowledge and nothing has been 

concealed there from .................... and that no part of it is false. 

 

Verified at ................this.................day of ..................... 

 
DEPONENT 

 
ATTESTED BY (NOTARY PUBLIC) 



30 
Sig of Tenderer Sig of Authorized Officer 

 

 

 
 
 
 
 
 
 
 
 
 
 

FORMATS 
 
 
 

FORMAT PART OF TECHNICAL 

PROPOSAL FORM A TO I 
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Form-A 

GENERAL INFORMATION 
 

1. Name of Applicant/Company  

2. Address for correspondence  

3. Contact Person:  

Telephone Nos. 

Fax Nos. 

Mobile 
e- mail ID 

4. Type of Organization:  

 
a) 

 
An individual 

b) A proprietary firm 

c) A firm in partnership 
 (Attach copy of Partnership) 

d) A Limited Company 
 (Attach copy of Article of 

Association) 

e) Any other (mention the type) 

5. Place and Year of Incorporation  

 
 

6. 

 
Details of Registration/Membership with 
Council of Architects or such other 
Institute (copy attach) 

 

 

7. 
Name of Director/Partners in the 
organization 

 

and their status along with their 
qualifications. 

 
8. 

Name(s) of the persons along 
with their 

 

qualification and designation, who is 
authorized 
to deal with 
EXECUTIVE 
ENGINEER 
SHIMLA 
DIVISION NO.- 
III, HP.PWD., 
SHIMLA 
….........................
.......,  
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(Attach copy of power of Attorney) 
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9. Organization Chart of Key Personnel 

 
 

10. 

Details of Awards/Appreciations 

supported with document to be 

submitted 

 
11 Any other Information 
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Form – B 
 
 
 

Organization setup of the company 
 
 

(Details to be furnished in the following format) 
 
 
 
 

Ser Name Designation Qualification Professional Registration Years Remarks 

Experience No. with with 

and details validity firm 

of work   

carried out   

        

        

        

        

        

        

        

 

Note: 
 
 

1. Certificates of qualification in case available are required to be attached. 
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Form – C 
 
 

Details of work completed during the last 5 

(Five) years (Details to be furnished in the 

following format) 

 
 

S.No. Name of Scope of Value of Date of Name & Remarks 

Work Services Construction start/ completion Address of 

    the client 

       

       

       

       

       

       

       

 

Note 
 
 

1. The following documents are to be enclosed for each of the above work: 

 
i) Completion Certificate 

ii) Other relevant documentary evidence, if any. 
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Form – D 
 
 
 

 

Details of on-going work 

(Details to be furnished in the following format) 
 
 
 

S.No. Name of Scope of Value of Date of Name & Remarks 

work Services Construction Start / %completion Address of 

    the client 

       

       

       

       

       

       

       

       

 

Note: 
 
 

1. The scope of services means whether the consultancy job included completed architectural 
planning and drawings, preparation of estimates or any other allied services (Please 
specify). 

 
2. The following documents are to be enclosed for each of the above work: 

 
i) Copy of Award letter 

ii) Other relevant documentary evidence, if any 
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Form-E 
 
 

Turn over for last three years: 
 

Ser No Financial Year Fees Earned Remarks 

1 2020-21   

2 2021-22   

3 2022-23   

 
Note: 

 

In addition to the above the applicant has to submit the following documents/ Information: 
 

1. Copy of Balance Sheet(s). 

2. Copy of valid GST Number with update details. 

3. Copy of PAN/ TAN card. 

4. Details of litigations, if any. 

5. Other relevant details, if any. 
 
 
 
 
 
 
 

Counter signed by Authorized Signature of Applicant/Firm 
person of the Firm with seal 
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FORM- F 

AFFIDAVIT 
 

(TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS.10/-DULY 

CERTIFIED BY NOTARY PUBLIC) 

 
Affidavit of Mr.………………………………….S/o……………………… 
R/o……………………………………. 

 
I, the deponent above named do hereby solemnly affirm and declare a under: 

 
 

1. That I am the Proprietor/ Authorized signatory of M/s .......................................... having its Head 

Office/ Regd. Office at…………………………………………………… 
 
 

2. That the information/ documents/ Experience certificates submitted by 

M/s………………………. along with this tender to EXECUTIVE ENGINEER SHIMLA 

DIVISION NO.- III, HP.PWD., SHIMLA …., are genuine and true and nothing has been 

concealed. 

 
3. I shall have no objection in case EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 

HP.PWD., SHIMLA, verifies them from issuing authority (ies). I shall also have no 

objection in providing the original copy of the document(s), in case EXECUTIVE 

ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA., demand so for verification. 

 
4. I hereby confirm that in case, any document, information &/Or certificate submitted by me 

found to be incorrect/false/fabricated, EXECUTIVE ENGINEER SHIMLA DIVISION 

NO.- III, HP.PWD., SHIMLA,  at its discretion may disqualify / reject my application for 

pre-qualification out rightly   and   also   debar me / M/s from participating in any 

future tenders/ PQ. 

DEPONENT 
 
 

I,…………………………………., the Proprietor / Authorized signatory of 

M/s ........................................ , do hereby confirm that the contents of the above Affidavit are true 

to my knowledge and nothing has been concealed there from and that no part of it is false. 

Verified at ……………. this……. day of ……………... 
 
 

DEPONENT 
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FINANCIAL / PRICE BID 
 
 

(TO BE SUBMITTED IN A SEPARATE 
SEALED ENVELOPE SEPARATELY) 
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FINANCIAL / PRICE BIDS 
 

Ser Description Qty Consultancy Fee to be 
quoted on percentage 

basis on total 
completed cost of the 

project 

Remarks 

In Figures In Words 

1 The fees for rendering architectural 

& engineering design consultancy 

services for construction of 

Executive Engineer Shimla division 

No.- III, HP.PWD., Shimla  

Head Office and other related 

building if any at  as per & within 

scope of work and terms and 

conditions of the tender/contract 

document including all taxes 

excluding GST 

01 Job    

 
 
 
 
 

Sig with seal of Tenderer 
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AGREEMENT FORM 
 

This agreement made this day of ----------(Month)-------- (Year), between the “EXECUTIVE ENGINEER 
SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA ., A statutory Executive Engineer Shimla division No.- 
III, HP.PWD., Shimla  

 constituted under “The Executive Engineer Shimla division No.- III, HP.PWD., Shimla. Act, 1995” and 
having its Office at SCO 1062-63, Sector 22B,  (hereinafter referred to as the “EXECUTIVE ENGINEER 
SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA, ” which expression shall include its administrators, 
successors, executors and assigns) of the one part and    
----(hereinafter referred to as the “Consultant” which expression shall unless the context 
requires otherwise include its administrators, successors, executors and permitted assigns) 
of the other part. 

 
WHEREAS, EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA., , has desirous 
of construction of “ -------------------------------------------------------------------------------------- ” 

(hereinafter referred to as the “PROJECT”) had invited tenders as per Tender documents vide 
NIT No. ------------- Date ----------and Corrigendum No. ------& Amendment No. -----dated ---- 
---- uploaded on EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................…………………..,  website for Engaging Architects / Architectural Firms for 
Architectural planning, Designing and Detailing --. 

 
AND WHEREAS ------------------------ had participated in the above referred tender vide their 
TECHNICAL & Financial Bid ----------------- dated ----------- 
and subsequent clarifications vide letter --------------------- dated ---------------- 
-- in response to EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................, ’s letter No. ----------------- dated -- --. 

 
EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................……………..,  has accepted their aforesaid tender and awarded 
the contract for Consultancy Services for Architectural planning, Designing and Detailing of --
---- 

  vide Letter of Award No. dated 
-------------------which   have   been unequivocally accepted by -----------------vide their 
acceptance dated --------------- -- . 

 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: ARTICLE 1.0 

 
– AWARD OF CONTRACT 

 
1.1 SCOPE OF WORK 

 
EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................………………,  has awarded the contract to -------------------for the 
work of Architectural planning, Designing and Detailing of ---------- as per contract document 
defined in Article 2.0 below. The award has taken effect from 7th day of issue of aforesaid 
Letter of Award (LOA).  The terms and expressions used in this agreement shall   have the 
same meanings as are assigned to them in the “Contract Documents” referred to in the 
succeeding Article. 

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 

 
2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein and 

in the following documents attached herewith (hereinafter referred to as “Contract Documents”) 
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a) EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA …................................, 
’s Notice Inviting Tender vide NIT No. --------------- Dated ---- 

-------------- comprising tender document (Section --- to ------------ ). 
 

b) Corrigendum No. -----------& Amendment No. ----------- dated --------- 
 

c) ----------------- vide Technical & Financial Bid ---------------dated ------ 
 

d) EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................…………….,  letter No. ------------------- dated ----- --. 

 
e) ------------------ clarifications vide letter -------------- dated ------- 

 
2.2 EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................…………….., ’s Letter of Award----------------------- dated ------------------ 

 
2.3 Minutes of the kick off meeting held on ------------------------ --. 

 
2.4 All the aforesaid contract documents referred to in Para 2.1 to 2.3 above shall form an 

integral part of this Agreement, in so far as the same or any part there of column, to 
the tender documents and what has been specifically agreed to by EXECUTIVE 
ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................…………….., . Any matter inconsistent therewith, contrary or 
repugnant thereto or deviations taken by the Consultant in its “TENDER” but not 
agreed to specifically by EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 
HP.PWD., SHIMLA …................................…………..,  in its Letter of Award, shall be 
deemed to have been withdrawn by the Contractor without any cost implication to 
EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., SHIMLA 
…................................………………., . For the sake of brevity, this Agreement along 
with its aforesaid contract documents and Letter of Award shall be referred to as the 
“Contract”. 

 
ARTICLE 3.0 – CONDITIONS & COVENANTS 

 
3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, 

taxes wherever applicable, insurance, agreed time schedule, compensation for delay 
and all other terms and conditions contained in aforesaid contract documents. The 
contract shall be duly performed by the Consultant strictly and faithfully in 
accordance with the terms of this contract. 

 
3.2 The scope of work shall also include all such items which are not specifically mentioned 

in the Contract Documents but which are reasonably implied for the satisfactory 
completion of the entire scope of work envisaged under this contract unless otherwise 
specifically excluded from the scope of work in the contract documents. 

 
3.3 Consultant shall adhere to all requirements stipulated in the Contract documents. 

 
3.4 Time is the essence of the Contract and it shall   be strictly adhered to. The progress 

of work shall conform to agreed works schedule/contract documents. 

3.5 This agreement constitutes full and complete understanding between  the   parties 
and terms of the presents. It shall supersede all prior correspondence to the extent of 
inconsistency or repugnancy to the terms and conditions contained in Agreement. Any 
modification of the Agreement shall be effected only by a written instrument signed by 
the authorized representative of both the parties. 
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3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of 

Award (LOA) is -------- %of the total project cost on completion include all services and 
trades is inclusive of all taxes, excluding GST as applicable fee and charges, except 
the charges payable to a Government/autonomous body for seeking approval of the 
design, plan etc. as required under any law, rule or regulation in force, which shall be 
governed by the stipulations of the contract documents. However, the vetting charges of 
the structural design  from the institutions like IIT, NIT, NITTTER shall be borne by the 
consultant himself.  

 
ARTICLE 4.0 – NO WAIVER OF RIGHTS 

 
4.1 Neither the inspection by EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 

HP.PWD., SHIMLA.,  or  EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 
HP.PWD., SHIMLA.. Engineer-in-Charge or any of their officials, employees or agents 
nor order by EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, HP.PWD., 
SHIMLA,  or the Engineer- in-Charge for payment of money or any payment for or  
acceptance of, the whole or any part of the work by EXECUTIVE ENGINEER SHIMLA 
DIVISION NO.- III, HP.PWD., SHIMLA.,  or EXECUTIVE ENGINEER SHIMLA 
DIVISION NO.- III, HP.PWD., SHIMLA. Engineer-in-Charge nor any extension of time 
nor any possession taken by EXECUTIVE ENGINEER SHIMLA DIVISION NO.- III, 
HP.PWD., SHIMLA. Engineer-in-Charge shall operate as waiver of any provisions of 
the contract, or of any power herein reserved to EXECUTIVE ENGINEER SHIMLA 
DIVISION NO.- III, HP.PWD., SHIMLA., , or any right to damage herein provided, nor 
shall any waiver of any breach in the contract be held to be a waiver or any other or 
subsequent breach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

 
5.1 The Laws applicable to this contract shall be the laws in force in India. In any case any 

necessity arises for any of the parties to this agreement to file any suit or proceeding 
the same shall be filed in court jurisdiction of High Court, Himachal Pradesh only. 

 
5.2 Notice of Default 

 
Notice of default given by   either party to the other party under the Agreement shall be in 
writing and shall be deemed to have been duly and properly served upon the parties hereto, 
if delivered against acknowledgment due or by FAX or by registered mail duly addressed to 
the signatories at the address mentioned herein above. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent 
Authorities of both the parties) on the day, month and year first above mentioned at ----------- 

 

 
For and on behalf of: For and on behalf of: 

 
 
 

WITNESS: WITNESS: 
1. 1. 

 
2. 2. 
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Appx A 
 

 
SUMMARY OF UTILISATION OF LAND 

 

 
SER 

 
PARTICULARS 

PLANNED 
REQUIREMENT 

REMARKS 

              SqMt  

1 TOTAL BUILDABLE AREA FOR 
EXECUTIVE ENGINEER SHIMLA DIVISION 
NO.- III, HP.PWD., SHIMLA 
…................................ 

Square meters.  

2    

 TOTAL AVAILABLE LAND (Sq. meter)        Sq. meters  

 
NOTE :- 

1. Utilization of vertical space to be done up to maximum allowable as per the existing provisions 
 

2. For preparing Conceptual Drawings and View and submitting the same with Bid documents. 
Site plan along with the requirement of Executive Engineer Shimla division No.- III, HP.PWD., 
Shimla. Executive Engineer Shimla division No.- III, HP.PWD., Shimla. office building could 
be seen and copy can be collected from the EXECUTIVE ENGINEER SHIMLA DIVISION NO.- 
III, HP.PWD., SHIMLA … 



 

 

NOTE 
 

THE INVITED EMPANELED 

CONSULTANTS ARE REQUESTED 

TO KEEP PERUSING THE 

WEBSITE FOR ANY UPDATE OR 

AMENDMENTS/CORRIGENDUM ON 

THE SUBJECT TILL THE LAST 

DATE OF SUBMISSION 
 


