



**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

Telephone No:-01782-240075
e-mail:-ee-kum-hp@nic.in

No. PW-KMS-AB-NIT/2022-23- 72/19-21

Dated: - 18/08/2022

To


✓
The Executive Engineer (IT Cell),
HP, PWD, Shimla-2

Subject: -

Publication of Tender Notice

Enclosed please find herewith the tender of works as given in the Notice Inviting tender for uploading on department website as per notification Pr. Secy. (PW) to the Govt. of Himachal Pradesh letter No. PBW(B)1/2020 dated 16.07.2021 as the works mentioned in the tender notice are urgent in nature and public interest.

**Encl: - Notice Inviting tender &
Schedule of Quantity and certificate.**


Executive Engineer,
Kumarsain Division,
HPPWD, Kumarsain


Copy to the Superintending Engineer, 11th Circle,
HP.PWD., Rampur Bsr. for information please.

Copy to Drawing Branch in this office.

✓
Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

CERTIFICATE

CERTIFIED THAT THE TENDERS OF WORKS, AS
CALLED VIDE THIS OFFICE LETTER NO. PW-KMS-AB-NIT/ 2022-23-
7110-60 DATED 17-08-2022 ARE URGENT NATURE AND PUBLIC
INSTREST.


Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

NOTICE INVITING TENDER

Sealed item/percentage rate tenders are hereby invited by the Executive Engineer, Kumarsain Division, and HP.PWD, Kumarsain from the experienced contractors enlisted with PWD for B&R works, so as to reach in this office on or before **25.08.2022** up to **10:30 AM** and will be opened on same day at **11:00 AM** in the presence of intending contractors or their authorized representatives who may wish to be present.

The application for issue of tender form shall be received on **24.08.2022** up to **1.00 PM**. The tender form can be had from his office against cash payment (Non-refundable) on **24.08.2022** up to **5.00 P.M.**

The earnest money in the shape of National saving certificate/Time deposit receipt of any recognized Bank in H.P. duly pledged in the name of XEN must accompany with each application for obtaining the tender form. The Executive Engineer reserves the right to reject the tenders without assigning any reasons.

1. **Name of Work :-** R/O R/D on various roads under Tikkar Section (SH:- Hiring of JCB for removal of slips at various roads under Tikkar Section). Estimated Cost:-1,98,150/- Earnest Money:- 4000/- Time allowed: - Fifteen days.
2. **Name of Work:-** R/O R/D on various roads under Kotgarh Section (SH:- Removal of slips at various roads under Kotgarh Section). Estimated Cost:-4,93,150/- Earnest Money:- 9900/- Time allowed: -One Months.
3. **Name of Work:-** R/O R/D on various roads under Thanedhar Section (SH:- Removal of slips at various roads under Thanedhar Section). Estimated Cost:-4,22,700/- Earnest Money:- 8500/- Time allowed: -One Months.
4. **Name of Work:-** (i) R/O R/D on Challa to Sawerakhad via Nizra Kantal Phaladhar Km.0/0 to 5/120 (SH:- Removal of slips at various Rds).(ii) R/O R/D on Kainthalghatti to Ghugvi upto Dassudhar road Km.0/000 to 5/930 (SH:- Removal of Silps at various Rds). Estimated Cost:-3,52,250/- Earnest Money:-7100/- Time allowed:- One Months.
5. **Name of Work:-** R/O R/D on various roads under Baragaon Section (SH:- Removal of slips at various roads under Baragaon Section). Estimated Cost:-2,81,800/- Earnest Money:- 5700/- Time allowed: -One Months.
6. **Name of Work:-** R/O R/D on various roads under Arpu Section (SH:- Removal of slips at various roads under Arpu Section). Estimated Cost:-1,98,150/- Earnest Money:- 4000 - Time allowed: -15 days.
7. **Name of Work:-** R/O R/D on various roads under Kangal Section (SH:- Hiring of JCB for removal of slips at various roads under Kangal Section). Estimated Cost:-1,65,125/- Earnest Money:- 3400/- Time allowed: - 15 days.
8. **Name of Work:-** R/O R/D on link Oddi Khaneti Kotgarh road Km.0/000 to 21/000 (SH:- C/O PCC R/Wall at Rd.9/700 to 9/712). Estimated Cost: 3,00,821/- Earnest Money:- 6100/- Time allowed: One Month.
9. **Name of Work:-** R/O R/D on various roads under Baragaon Section (SH:- Removal of slips at various roads under Baragaon Section). Estimated Cost:-3,52,250/- Earnest Money:- 7100/- Time allowed: -One Month.
10. **Name of Work:-** R/O R/D on various roads under Luhri Section (SH:- Removal of slips at various roads under Luhri Section). Estimated Cost:-2,81,800/- Earnest Money:- 5700/- Time allowed: -One Month.
11. **Name of Work:-** R/O R/D on various roads under Malendi Section (SH:- Removal of slips at various roads under Malendi Section). Estimated Cost:-2,81,800/- Earnest Money:- 5700/- Time allowed: -One Month.

12. **Name of Work:-** R/O R/D on various roads under Oddi Section (SH:- Removal of slips at various roads under Oddi Section). Estimated Cost:-2,18,800 Earnest Money:- 5700/- Time allowed: -One Month.
13. **Name of Work:-** R/O R/D on various roads under Kumarsain Section (SH:- Removal of slips at various roads under Kumarsain Section). Estimated Cost:-1,58,520/- Earnest Money:- 3200/- Time allowed: -15 days.

Terms and conditions:-

1. The contractors shall produce their latest registration/renewal of their registration/GST No/EPF No along with their application.
2. The single/conditional tender will be rejected.
3. The offer shall remain valid up to 90 days.

Note:- The rates quoted by the contractors should be 5% above to 30 % below only otherwise the tenders will be rejected.

Executive Engineer,
Kumarsain Division
HP.PWD, Kumarsain

No.PW-KMS-AB-NIT/2022-23-

7119-60

Dated:- 17/05/22

Copy to the Engineer-in-Chief, HP.PWD., Shimla-2.
Copy to the Deputy Commissioner Shimla, District Shimla (H.P.)
Copy to the Sub-Divisional Officer @ Kumarsain, Distt. Shimla (H.P.)
Copy to the Superintending Engineer, Xth Circle, HP.PWD., Rampur.
Copy to Block Development office, Narkanda Distt. Shimla. (H.P.)
Copy to all Assistant Engineers under this Division for information & n.a.
Copy to various contractors for information.
Copy to Notice Board of this office.

Executive Engineer,
Kumarsain Division,
HP.PWD, Kumarsain

SCHEDULE OF QUANTITY


Estimated cost:-Rs.198150/-

Earnest money:-Rs.4000/-

Time allowed:-Fifteen days.

Name of work:-Restoration of rain damages on various roads under Tikker Section.(SH:-Hiring of JCB for removal of slips at various roads under Tikker Section).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hours			Per Hour.	
	Total:-					


Executive Engineer,
Kumarsain Division,
H.P.PWD., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.493150/-

Earnest money:-Rs.9900/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Kotgarh Section.(SH:-Removal of slips various roads under Kotgarh Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	3500.00 m ³			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
H.P.W.D., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.422700/-

Earnest money:-Rs.8500/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Thanedhar Section.(SH:-Removal of slips various roads under Thanedhar Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slops and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	3000.00 m3			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.352250/-

Earnest money:-Rs.7100/-

Time allowed:-One Month.

Name of work:-(i) Restoration of rain damages on Challa to Sawerakhad road via Nizra Kantal Phaldhar Km.0/000 to 5/120(SH:-Removal of slips at various RD,s.). (ii)

Restoration of rain damages onKainthalghati to Ghoogyi upto Dassudhar road Km.0/000 to 5/930(SH:-Removal of slips at various RD,s.).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slops and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2500.00 m3			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.281800/-

Earnest money:-Rs.5700/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Baragaon Section.(SH:-Removal of slips various roads under Baragaon Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slops and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2000.00 m3			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP PWD., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.198150/-

Earnest money:-Rs.4000/-

Time allowed:-Fifteen days.

Name of work:-Restoration of rain damages on various roads under Arpu Section.(SH:-Hiring of JCB for removal of slips at various roads under Arpu Section).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hours			Per Hour.	
Total:-						


Executive Engineer.
Kumarsain Division,
HP.PWD., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.165125/-

Earnest money:-Rs.3400/-

Time allowed:-Fifteen days.

Name of work:-Restoration of rain damages on various roads under Kangal Section.(SH:-Hiring of JCB for removal of slips at various roads under Kangal Section).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum, Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	125.00 Hours			Per Hour.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.300821/-

Earnest money:-Rs.6100/-

Time allowed:-One month.

Name of work:-Restoration of rain damages on Oddi Khaneti Kotgarh road Km. 0/000 to 21/000(SH:-Construction of PCC Retaining wall at RD.9/700 to 9/712).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	In words.		
1	Earth work in excavation for structures as per drawing and technical specifications clause 305.1 including setting out, construction of shoring and bracing removal of stumps and other deleterious material and disposal upto all leads and lifts dressing of sides and bottom backfilling in trenches with excavated suitable materials upto all leads and lifts as per directions of the Engineer-in-Charge.	20.16 m ³			Per cubic metre.	
2	Providing and laying concrete for plain reinforced concrete in open foundations complete as per drawing and technical specification clauses 802, 803, 1202 and 1203) P.C.C nominal mix 1:5:10 (40mm aggregates) including entire carriage of materials through all modes of transportation with in all leads and lifts as per direction of the Engineer-in-Charge.	52.92 m ³			Per cubic metre.	
3	Providing weapholes in brick masonry stone masonry/plain reinforced concrete abutment, wing wall, return wall with 100mm dia PVC pie extending through the full width of the structures with slop of 1 (v):20(H) towards drawing face complete as per drawing and technical specification clauses 614,709,1204.3.7 including entire carriage of materials through all modes of transportation with in all leads and lifts as per direction of the Engineer-in-Charge.	45 Nos			Each.	
4	Back filling behind abutment, wing wall and return wall complete as per drawings and technical specification Clause 1204.3.8 Granular material including entire carriage of materials in all leads and lifts.	11.34 m ³			Per cubic metre.	
Total:-						


Executive Engineer,
Kumarsain Division,
HP PWD., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.352250/-

Earnest money:-Rs.7100/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Baragaon Section.(SH:-Removal of slips various roads under Baragaon Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slops and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2500.00 m ³			Per cubic metre.	
	Total:-					


Executive Engineer.
Kumarsain Division.
H.P.P.W.D., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.281800/-

Earnest money:-Rs.5700/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Luhri Section.(SH:-Removal of slips various roads under Luhri Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2000.00 m ³			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
H.P.W.D., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.281800/-

Earnest money:-Rs.5700/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Malendi Section.(SH:-Removal of slips various roads under Malendi Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slops and disposal of cut material with in all leads and lifts as per technical specification 302.3,5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2000.00 m3			Per cubic metre.	
	Total:-					


Executive Engineer.
Kumarsain Division.
HP.PWD., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.281800/-

Earnest money:-Rs.5700/-

Time allowed:-One Month.

Name of work:-Restoration of rain damages on various roads under Oddi Section.(SH:-Removal of slips various roads under Oddi Section).).

S. No.	Sub-Head/Items of work.	Quantity.	Rates.		Unit.	Amount.
			In fig.	In words.		
1	Removal of land slide in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of cut material with in all leads and lifts as per technical specification 302.3.5 and 1611 including entire carriage of materials in all leads and lifts as per direction of Engineer-in-Charge	2000.00 m ³			Per cubic metre.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP.P.W.D., Kumarsain.

SCHEDULE OF QUANTITY


Estimated cost:-Rs.158520/-

Earnest money:-Rs.3200/-

Time allowed:-Fifteen days.

Name of work:-Restoration of rain damages on various roads under Kumarsain Section.(SH:-Hiring of JCB for removal of slips at various roads under Kumarsain Section).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	120.00 Hours			Per Hour.	
	Total:-					


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.