
NO.SD-IlI-CB-TeIder/2023-24 

To 

Subject: 

Encl:- as above 

HIMACHAL PRADESH 
PUBLIC WORKS DEPARTMENT 

Tender Notice 

6111 

The Executive Ingineer ([T Cell), 
Vigam Vihar.Shimla-2. 

Dated: 

nclosed kind!y find herewith the RFP notice for the C/0 State gue 

house Dwarka New Delhi for uploading on department website as per notification 
Principal Secretary (PW) to the Govt. of HP vide letter No.PBW(B)A(3)1/2020 dated 16 
July,2021 as the w orks mentioned in RFP are urgent/emergent nature of works in publi 

interest. 

Executive Engineer 
Shimla Division No-III, 
HPPWD Shimla-3( 
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BID DOCUMENT 

INVITED ON QUALITY-CUM-COST BASED 
SYSTEM 

FOR       

ARCHITECTURAL/CONSULTANCY 

SERVICES FOR THE DRAWING, DESIGN & DPR   including BOQ 

OF 
 
                                           Various Deptt of HP Govt. 
 
 
 
 
 
 

1. Submission of Technical Bid 
with Conceptual Plans 

: 15-07-2023  upto 05.00PM 

2. Opening of Technical Bid : 16-07-2023   at 03.00 PM 

3. Opening of Financial Bid : Date to be Announced 
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NOTICE INVITING TENDER 

 

Quality-cum-Cost Based System 
 

1. Executive Engineer Executive Engineer HPPWD Shimla Division No.-III Winter-field 
ShimlaGovt. of HP invites Percentage Fee basis tender from Empaneled Consultants (by HPPWD), 
minimum 3 no. for comprehensive architectural planning, designing and DPR preparation, as per the 
schedule as under 
: Estimated Project Cost of this work is approx. Rs92.00 crores (Appropriate cost shall be determined 
after DPR). 
The Executive Engineer Executive Engineer HPPWD Shimla Division No.-III Winter-field Shimlawill 
supply the:-  

1. The detailed requirement of the project along with the area requirement (can vary upto 10%)  
2. The site plan of the area. Attached 
3. The revenue papers of the site. NA 

Name of the work C/O State Guest House (Himachal Niketan) at Sector 19 plot 
No. 1 & 2  Dwarka New Delhi 

Client/Owner Executive Engineer HPPWD Shimla Division No.-III Winter-field 
Shimla 

Brief Scope of Work  After approval of Conceptual Plans by Executive Engineer 
HPPWD Shimla Division No.-III Winter-field Shimla 

(a) Preparation of the Detailed lay out plan, structural designs and 
drawings including floor plans with specifications of the 
materials and items including false ceilings, architectural design 
of the New proposed building in conformity with the legal 
requirements. Area and CLU certificate is attached as 
“Annexure-A”. Approximate total plot area is 6395.16 Square 
metre and built up area will Approx. 19500 Sqmtr. (as per 
maximum achievement of FAR). 

 
(b) Architectural Structural shall be detailed and Structural design 

shall confirm to latest “Indian Standards on Earthquake 
Engineering” and other relevant code as applicable. 

 
(c) The project falls in the earthquake Zone- 4 

 
(d) Architectural Structural of Sanitary & Plumbing (External & 

Internal) 
 
(e) Architectural Structural of Electrification (External & Internal 

connections of power) with Power Back up systems 
including lay out and specifications of solar panels. 

 
(f) Interior design, Furniture lay out, Air conditioning system, Fire 

protection & detection systems, Access Control & PA System, 
lift, site development, parking, gates and boundary wall and 
landscaping workings. 

 
(g) The Total Station Survey & Soil Bearing Capacity (SBC) report. 

 
(h) Architectural Structural of approach road/internal road from 

existing main road. 
 
(i) Green building specifications and rainwater harvesting also 

where green building certification is required. 
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(j) Assist in obtaining all clearance from govt. agencies as 
required for such a project. 

(k) To carry out Inspections and site visits during the construction 
of Engineer Executive HPPWD Shimla Division No.-III Winter-
field Shimla OR Chief Engineer (SZ) Nirman Bhawan HPPWD 
Shimla. 

Estimated 
Consultancy 
Fees 

To be quoted on Percentage fee basis inclusive of all taxes and charges 
but exclusive of GST. Maximum amount quoted by the consultant 
shall not exceed 1.5% of the effective project cost for composite 
consultancy services. 
 For the individual consultancy services, the quoted amount shall not 
exceed: -  
Architectural consultancy----0.75% of the effective project cost 
Structural consultancy      ---- 0.50% of the effective project cost 
Quantity survey                  -----0.25% of the effective project cost 

 
**Effective cost** of the project is the total Expenditure on the Project 
in which services of the consultant are rendered. It excludes GST 
and other direct expenditure occurred by the  EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA on the project. 
 

 
Time for Completion of 
work 

a) Suggestive Conceptual lay out plans floor wise to be submitted 
within 15 days of the issuance of work order. 

a) Detailed working drawings, plans etc. to be supplied and Get 
Approval from DDA/or any other local bodies as the case may be 
(Local Bodies) within 60 days of issuance of work order. 

b) Inspection – Inspection and site visits till completion and handing 
over of the project. 

c) The time period up to approval of the DPR as per scope of 
specific work shall be as under which shall be counted from the 
issuance of the LOA (Letter of Acceptance) or handing over of 
the site, whichever is later. 

Category-
A 

Works above Rs. 10   crore.      60 days  

Category-B Works  costing Rs. 2.00 -10.00 
crore 

     40 days  

Category-
C 

Works costing  up to  Rs. 2.00 
crore 

30 days  

 

Defect Liability period 6 months post hand over of completed project to the Executive 
Engineer HPPWD Shimla Division No.-III Winter-field Shimla. 

Earnest Money Deposit The amount of earnest money to be deposited   shall be as under 
which shall be deposited only through DD/Bankers cheque in favour 
of Executive Engineer HPPWD Shimla Division No.-III Winter-field 
Shimla as per GoHP instructions. 
 

      Category     Description        Amount of earnest 
money  (in Rs.) 

Category 
A 

Works above Rs 
10   crore. 

            Rs. 150000/- 

Category-
B 

Works  costing 
Rs. 2.00 -10.00 
crore 

  Rs. 50000/- 
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Category-
C 

Works costing  
up to  Rs. 2.00 
crore 

  Rs 25000/- 

 
. 

Non-refundable cost of 
tender / Bid document 

Rs. 5,000.00 (Rupees five thousand only) in the shape of 
DD/Bankers cheque in favor of Executive Engineer HPPWD Shimla 
Division No.-III Winter-field Shimla 

Period during which 
EMD, Cost of Bid 
Document with 
conceptual plans with 
drawing and views etc. 
as per site plan and 
requirement copies of 
which could be 
collected from office of 
the Executive Engineer 
Executive Engineer 
HPPWD Shimla 
Division No.-III Winter-
field Shimlatender 
document and other 
documents Self 
Attested in hard form 
shall be submitted. 

Last date of receipt – 15-07-2023 by 05.00 PM. 

Date & time of 
opening of Technical 
bid & Conceptual Plans 
submitted. 

16-07-2023 at 3 PM EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLAor in the office of Chief 
Architect Nirman Bhawan HPPWD Shimla . 

 

The tender document can be downloaded from the website/mailed to the empanelled 
comprehensive consultant  
“Corrigendum, if any, would appear only on the web site and not be 

published” 2.0 Minimum Qualification Criteria 

Only the empaneled Architects firms/consultant for participation in the tender 

should meet the  following minimum qualifying criteria: - 

2.1 Technical Criteria 
 

Only the invited Consultants/Individual consultants empaneled by the HPPWD 

are eligible to apply in their respective categories.  

2.2 Annual Turnover 
 

Only the invited Consultants/Individual consultants empaneled by the HPPWD 

are eligible to apply in their respective categories.  

 
2.3 Additional Qualifying Criteria 

 

In addition to above, the consultant should also meet the following qualifying criteria: - 
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Only the tenderer submitting conceptual design of proposed building as per site plan and 

requirement which could be collected from EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA Head Office enclosed shall be considered 

with preliminary cost estimate. 

2.4 Similar Works 

Similar works means project consisting of multistoried composite Buildings, Institutional 

Complexes, Office buildings (Non Residential only) with minimum Ground + 2 Floors and 

also having experience of Hilly area Planning. 

 
2.5 Joint Venture / consortia of firms / companies shall not be allowed to participate in the 

Bidding process and if it is found at any stage before and after award of work, the EMD, 

any other security deposit and / or any other sums payable to such JV / Consortia shall 

stand forfeited. Further contract, if already awarded, without the prejudice of any other 

rights or remedy available to Executive Engineer Executive Engineer HPPWD Shimla 

Division No.-III Winter-field Shimla under any of the clauses of this  General Condition 

of Contract (GCC), shall stand terminated. 

 
3. The invited empaneled consultants must read the terms and conditions of this GCC 

carefully. He should only submit his bid if eligible and in possession of all the 

documents.  

4. Information and Instructions for tenderers posted on website shall form part 

of bid document. 

5. Architect firm / Consultant should submit self-certified copy of documents. 
 

6. Architect firm/ Consultant must ensure to quote rate in percentage terms. Please note 

that the actual payment shall be as per the actual cost of construction on completion 

including all services and trades rendered by the Architect from time to time till 

completion of project. 

7. Notwithstanding anything stated above, (EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA, reserves the right to assess the capabilities 

and capacity of the tenderers to perform the contract in the overall interest of Executive 

Engineer HPPWD Shimla Division No.-III Winter-field Shimla 

 
8. The tenderer(s) is/are required to quote strictly as per the terms and conditions, 

specifications, standards given in the tender documents and not to stipulate any 

deviations. 

 
9. The tenderer(s) if required, may submit questions in writing to seek clarifications latest 

by 10th July, 2023 Land Site visit to be carried out by the bidders only. 
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Minutes of meeting and Agenda/Corrigendum to tender document if any, will be uploaded 
by Executive Engineer   EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA or Sent vide e-mail to the invited bidders. No individual advice 
will be sent to any bidder. 

 
 EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA reserves the right 
to reject any or all tenders or cancel/withdraw the Invitation for Bids without assigning any reason 
whatsoever and in such case no tenderer / intending tenderer shall have any claim arising out of such 
action. 
 

10. List of Documents to be submitted with the bid: - 
 

a. EMD Demand Draft or Banker`s Cheque / Bank Guarantee or FDR for a period of 

12 months with auto renewal of any Nationalized Bank for EMD pledged to 

Executive Engineer HPPWD Shimla Division No.-III Winter-field 

Shimla.......................................,  

b. Bid Document cost Demand Draft or Banker`s Cheque of any Nationalized Bank 

towards cost of Bid Document amount to Rs. 5000/- favoring Executive Engineer 

HPPWD Shimla Division No.-III Winter-field Shimla....................................... 

payable at ………………... 

c. Conceptual Drawings clarifying the concept of Project as per Site Plan. 

d. Letter of Acceptance of tender condition, in the prescribed format as Annexure-I 

in the section of EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA.......................................……………..,  

e. Copy of GST Registration Number and PAN number. 
 
 

11. Earnest Money Deposit:- 
 

The EMD shall be payable to the EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA without any condition(s), recourse        or reservations. 

 
i) The Bid will be rejected by the  EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA  as non-responsive and shall not 

be  considered in case EMD is not received in physical form. 

ii) The EMD of unsuccessful Architect firm/consultants will be returned within 15 days 

on their request along with Bank details, after issuance of Letter of Agreement 

(LOA) to the successful consultant. 

 
iii) The EMD of the successful consultant will be discharged after the consultant has 

furnished the required acceptable performance guarantee if any, and has signed 

the contract Agreement whichever is later. 

 
iv) No interest shall be paid by the  EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 

NO.-III WINTER-FIELD SHIMLA on the EMD. 
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v) The EMD may be forfeited 
 

(i) If a consultant withdraws the bid after bid opening during the period of validity. 

 
(ii) In the case of a successful consultant; if the consultant fails to Sign 

the Agreement within the 7 days from the date of issue of LOA or furnish 

the required performance security or fail to commence the work within the 

stipulated time period prescribed in the contract. 

 
Technical bid documents submitted by intending tenderers shall be opened only of 

those tenderers, whose Earnest Money Deposit, Cost of Bid Document, concept plans 

and other documents placed in the envelope are found in order. 

 
Financial bid of only those technically qualified tenderers and whose documents 
are found to be in order after the Design Concept presentation and qualifies the 
criteria of minimum Marks in Design Concept Presentation shall be opened. The 
date of opening of financial bid shall be informed to the                    tenderer by Fax / E mail. 

 
The bid submitted shall become invalid, if: 

i) The tenderer is found ineligible. 

ii) The cost of form is not attached with the document.  

iii) The EMD has not been attached with the document. 

 
iv) The tenderer does not submit all the documents (including GST 

registration) as stipulated in the bid document. 

v) Tenders in which any of the prescribed conditions are not fulfilled or 

found incomplete in any respect are liable to be rejected. 

 
12. Before the last time and date of submission of Technical bid as notified, the tenderer can 

submit revised bid any number of times. 

13. Since it’s a Quality-cum-Cost based System, so the acceptance of any or all tender(s) will 

rest with the EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 

SHIMLA  who does not bind itself to accept the lowest tender and reserves  to itself the 

right to reject any or all of the tenders received without assigning any reason thereof. 

14. On acceptance of tender, the name of the accredited representative(s) of the 

Architect/Consultant who would be responsible for taking instructions from authorized 

representative shall be intimated within 07 days of issue date of letter of award by  

Executive Engineer HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 

Date of Start of work shall be reckoned from the 7th day after issue of the letter of award 

by the EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 

SHIMLA. The award of consultancy work, execution and completion of work shall be 

governed by tender documents consisting of (but not limited to) Letter of Award/Letter of 
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work order, Price bid, Special Conditions of Contract, General Conditions of Contract 

etc. The tenderers shall be deemed to have gone through the various conditions while  

 

making/preparing their technical financial proposals & submitting the Bid(s) including site 

conditions, topography of the land, drainage and accessibility etc. or any other condition 

which in the opinion of tenderer will affect his price/rates before quoting their rates. 

15. FINANCIAL INFORMATION 
 

 
(a) Name & Address of the bankers. 

 
16. EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR WORKS 

 

Bidder should furnish the following: - 

 
(a) List of all similar works successfully completed during the last 5 (five) years (in form “E”). 

 
(b) List of the projects under execution or awarded (in Form “F”). 

Particulars of completed works and performance of the tender duly authenticated / 

certified by an officer not below the rank of Executive Engineer or equivalent should be 

furnished separately for each work completed or in progress of concerned Clients 

covering the required information as asked for in Form 'E & F'). The work completion/ 

experience certificates issued by other than Govt. Deptt./PSU shall be supported by the 

copies of the TDS certificates issued by the owner of the project. 

17. The value of executed works shall be brought to the current level by enhancing the actual 

value of work done at simple rate of 7% per annum, calculated from the date of 

completion to last date of submission of tender. 

18. MODE OF SUBMISSION OF BIDS: 

BIDS shall be submitted manually in the office of  EXECUTIVE ENGINEER HPPWD 

SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA at the mentioned address. Technical 

Bids and Financial bids shall be placed in separate envelopes each of which shall be 

sealed. The envelope shall have the following written on the outside which should be 

clearly visible. 

“TECHNICAL BID OF M/S (Name of Bidder)- In 

case of Technical bid. 

“FINANCIAL BID OF M/S (Name of Bidder)- In 

case of financial bid. No other document should be in this (Financial Bid envelop) envelop 

except the financial bid of the consultant. 

Both bids shall be placed in a 3rd envelope which shall also be sealed. Following 

shall be written on the outer envelope. 

“BID DOCUMENTS OF M/S ” 
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CRITERIA AND EVALUATION 
(For tenders invited on Quality cum cost based System) 

 
The detailed criteria for evaluation of tenders invited on Quality and Cost based system 
shall be as under: 

 
1.0 Technical Evaluation: 

 
1.1 Design Concept Plans enclosed with Tender Document as per Site. 

 
To become eligible for Technical Evaluation, the bidder must meet the minimum eligibility 
criteria as prescribed in NIT. Under this stage, the eligible empaneled 
consultants/individual consultants after meeting the minimum eligibility criteria, the 
financial bid of only those eligible bidders will be opened. 

 
The Architect firm/Consultant shall submit Soft & hard copy of their Design concept and 
related details at the time of submission of bid documents. The concept design shall 
incorporate all the parameters as mentioned below under Evaluation Criteria. 

 
The committee shall evaluate the design concept and would assign the marks 
independently and then the assigned marks would be averaged out. 

 
The consultant shall have no right to challenge the marks assigned by the individual 
member of the committee and, individual member of the committee shall have no liability 
to applicant in this regard. No correspondence would be entertained challenging or 
contesting the marking by the individual member of the committee. 

 
The committee shall evaluate the design concept of consultants by applying the evaluation 
criteria, sub-criteria, and point system as stipulated here in under. 
 
The invited Bidders will give a presentation of the work mentioned by the Name of the Executive 
Engineer Executive Engineer HPPWD Shimla Division No.-III Winter-field Shimlain front of the 
Committee constituted by the Concerned/Executive Engineer HPPWD Shimla Division No.-III 
Winter-field Shimla. 

 
(Committee shall constitute any members of the custodian/Executive Engineer HPPWD Shimla 
Division No.-III Winter-field Shimla, Chief Architect/ his nominee (HPPWD) and concerned 
Executive Engineer of that concerned HPPWD Circle.) 
 
Evaluation Criteria of the Design Concept Presentation 

 
A. Master Planning & Zoning 30 Marks 

1. Cost effective Site Utilization & Grouping of Functions, Economical 

design. 

15 

2. Site Orientation: Massing (Compactness), Circulation (integration), 

Landscape blending with existing profile 

15 

B. Design Concept Planning 35 Marks 

1. Aesthetics, Green Building Features, Disaster resistant methods / 

Technologies, Infrastructure for persons with disabilities. 

10 
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2. Incorporation of Environmental friendly & Sustainability 

considerations in planning and design considering the use of eco- 

10 

 friendly materials, locally available materials and maximization of 

retention of existing trees at site 

 

3. Principles of Life Cycle Cost and accomplished Advance/ Latest 

Technologies and innovative materials & Finishes (other than 

conventional Technologies/materials) proposed to be used. 

10 

4. Innovative Modern and/or Contemporary, State of the Art 

Architectural features 

5 

C. Marking of Concept Plans Submitted by Bidder 35 

1. Judge Knowledge Hilly area Architectural Design and Building Bylaws 

and Statutory Requirements of respective local bodies/Municipalities, 

etc. for which the bidder 

should visit the site (s) before submission of Bid. 

20 

2. Interpretation of Design Concept, Interaction on concept and 

response to queries of the committee members if any online. 

15 

 Total Marks 100 Marks 

 

Eligible bidders securing at least 80 marks & above marks in Design Concept Presentation 
will only qualify for Opening of Financial Bid. 

 
Technical score of Design Concept submitted shall be 80 marks or above and for the 
purpose of evaluation, the technical bid shall have a weightage of 60% only. 

 
2.0 Final Evaluation of Bid 

The final selection shall be based on QCBS i.e. Quality and Cost based Selection. 

The Financial bid of three tenderers whose documents are found to be in order and who 
qualify in Technical evaluation by securing at least 80 marks & above. Date of opening of 
Financial Bid will be informed to the bidders by E mail. 

 
The lowest Financial Bid will be given a financial score of 40 marks. The financial scores of 
the other three Financial Bids will be determined by giving marks out of 40 in the 
following manner. 

Lowest Bid value/actual bid value*40 
Total Highest Score of Technical Bid (60% weightage) plus Financial Bid, out of 100 shall 
be awarded the work as per terms and conditions of RFP. 
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GENERAL CONDITIONS OF 

CONTRACT 
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1.0 Scope of Work: 
 

EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA would furnish the requirements and area schedule for 
various functions to the Architect firms /Consultant, the Architect 
firms/Consultant shall, there upon, render the following services and 
deemed to be included in their quoted price unless mentioned otherwise: 

 
a) Preparation of the Detailed lay out plan, structural designs and drawings 

including floor plans with specifications of the materials and items including 
false ceilings, architectural design of the New proposed building in 
conformity with the legal requirements. Area and CLU certificate is attached 
as “Annexure-A”. Approximate total plot area is 6395.16 Square metre. 

b) Architectural Structural shall be detailed and Structural design shall confirm 
to latest “Indian Standards on Earthquake Engineering” and other relevant 
code as applicable. 

c) The project falls in the earthquake Zone -4 

d) Architectural Structural of Sanitary & Plumbing (External & Internal) 

e) Architectural Structural of Electrification (External & Internal connections of 
power) with Power Back up systems including lay out and specifications of 
solar panels. 

f) Interior design, Furniture lay out, Air conditioning system, Fire protection & 
detection systems, Access Control & PA System, lift, site development, 
parking, gates and boundary wall and landscaping workings. 

g) The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation 
report. 

h) Architectural Structural of approach road/internal road from existing main road. 

i) Green building specifications and rainwater harvesting. 

j) Assist in Obtaining all clearance from govt. agencies as required for such a project. 

k) To carry out inspection during the construction of EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. 

 
I.   Preliminary Stage 

 
A. Preliminary Concept Report: 

 
The Consultant shall 

 
a) Furnish a site evaluation and analysis report with basic approach to 

Circulation, activity, distribution and interaction and external linkage. 
 

b) EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA shall provide the Topographic Survey 
Drawings. However, it shall be the responsibility of consultant to 
doubly check at his own level the Topographic Survey Drawings & 
get Soil Investigation done. Further, consultant is not absolved of his 
responsibility of accuracy of his design on account of topographic 
survey/soil investigation. The Consultant is also responsible for 
collection of any data/information which he may need for his design 
from any relevant source including (but not limited to) statutory 
bodies, Power Distribution companies etc. 
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c) Report on Ultimate disposal point, intermediate rain water 

harvesting system and Source/availability of electricity, water and 
other services to be identified. 

 
d) Prepare site plan (layout plan) showing contours, features and 

services and facilities available, general layout of buildings and 
services, preliminary sketch and design with drawing, giving details 
of useful areas, services areas, circulation area and total plinth area 
and preliminary estimate to provide information in respect of 
magnitude of work and its component and service and cost of all 
such items involved. The Architect Firms/Consultant should 
submit the design and modify it if considered necessary by 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA Site inspections for finalization of above 
details shall be conducted by the Architect firms/Consultant. 

 
e) Submit the preliminary estimate on detail as per PWD norms. The 

estimate shall also include the nonscheduled items on prevailing 
market rate along with justification, specification. 

 
f) Obtain the approval of EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA/client of (e & f) above 
and supply 4 copies of approved site plan (Layout Plan). 

 
g) Preparation & submission of 3D views and perspective views if 

required of the complete scheme as per requirement of 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA/Client. 

 
h) The consultant, in case required, shall prepare and give 

presentations on the schemes as and when required by 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA/Client and shall incorporate the changes 
desired by EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA/ Clients without any extra cost. 

 
i) Architectural Structural shall confirm to latest “Indian Standards on 

Earthquake Engineering” and other relevant code as applicable. 
 

j) The project falls in the earthquake Zone -4 
 

k) The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation 
report. 

 
 

B. Preliminary Planning: 
 

a) Preliminary planning of all internal and external utility services like 
water supply, sewerage, storm water drainage, electrical, HVAC 
(Heating, Ventilation and Air- conditioning) Fire Alarm & Fire-
fighting appliances acoustics, telephone conduit, street/compound 
lighting landscaping, Rain water harvesting, development plans 
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showing roads, paths, parks, paved areas, drains, culverts, 
compound walls, external lighting, Electrical sub-station, DG sets, 
Lifts, interior design and graphic signage, security system, 
telecommunication system etc. indicating scope, specifications and 
costs separately of such sub-head. The scope of work shall be as 
defined above, however, EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA reserves the 
right to exclude any of the above services from the scope of the 
Consultants’ work. 

 
b) Prepare the DPR covering the following: - 

 
i) Detailed Architectural, structural, & flowchart drawings. 

 
ii) The Structural design details shall be got proof checked by 

Consultant, from IIT, NIT or NITTTER got approved from the office 
of Chief Engineer (SZ) HPPWD Shimla if so ordered by Local 
Municipal Corporation Authorities/State/EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. The 
consultant has the obligation to make as many required 
modification in the design incorporating the observation of above 
authority and re-submit the design and drawing. Fees of proof 
checking institution/agency shall be reimbursed to tenderer by 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA to the consultant on production of receipt 
from institution or Directly Paid by the EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA to the 
Institute after getting the Invoice. 

 
iii) Detailed specifications of each work. 

iv) Bills of quantities duly priced along with take-off sheets. All 
estimates shall be prepared on the norms of Himachal Pradesh 
state schedule of rates 2020, and mostly on the basis of updated 
market rate analysis. These estimates should be comprehensive 
and should include for all items. Detailed analysis for the item not 
included in State schedule of rates/DSR etc. shall have to be 
submitted, by collecting competitive invoices from the market. 

 
The consultant shall supply Four Copies of the same with the 
preliminary drawings to EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA. 

 
c) Submit market rate analysis for Non Schedule Items if required. 

 
d) Submit the proposal to local body complete as per requirement of 

local bodies including Presentation if required. 
 

e) Assist in obtaining the approval of layout plan & drawing from the 
competent authority statutory body, if necessary, according to the 
local Acts, laws, Regulations etc. and make any changes desired 
by such authorities. The approved/modified layout plan and 
drawings are to be submitted to EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. 
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f) The consultant will incorporate eco-friendly building materials like 
energy efficient equipment & fixtures etc. as per prevailing 
government rules. 

 
g) To assist the executing agency in preparing the Tender Documents 

and Tender Drawings and to supply BOQ, Specifications etc. to 
executing agency with special condition of the contract. 

 
h) Design Calculations for required components of the schemes 

including assist in getting approvals from the concerned authorities 
if any. 

 
i) Detailed Structural Drawings/Design Calculations for required 

components of the scheme. 
 

j) Detailed Electrical/Mechanical Drawings/Design Calculations if any 
for the components of the schemes including assist in getting 
approvals from the concerned authorities. 

 
k) Detailed Technical specifications for all the non-scheduled items 

proposed in the schemes. 
 

l) Any other drawings/information’s/details required for completion 
and execution of work but not mentioned above. 

 
m) The consultant shall discuss all the points/shortcomings/new 

requirements, if any with the Local bodies/ Govt/ Authorities/ 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA / State and shall take their concurrence 
on all the observations. 

 
n) If any new component is to be added to the scheme, the 

consultant shall collect all the data, shall get done all the 
surveys/investigations/tests required for the planning/designing of 
additional component and nothing extra shall be payable on this 
account, but added in the cost of project for payment of fee. 

o) Undertake site visits or to attend meetings to collect 
details/data/information required for planning purposes, holding 
necessary discussions with EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA/ Clients 
representatives/local bodies and obtaining requirements of the 
Project and attending meetings with officials of Local bodies/Govt. 
Authorities/State/ EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA or any other agency, as 
and when required. 

 
II Working Drawing Stage: 

 
The preparation of detailed working drawings with details 
incorporating services and schedule of quantities. 

 
This will include: - 
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a) Preparation of working and detailed architectural and structural 

drawings and  detailed estimate as per the latest Himachal Pradesh 
Schedule of Rates of EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA or any other Standard 
Schedule of Rates (SOR) for civil work, electrical works and 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA specifications for civil works, General 
specifications for electrical works Part I (Internal), Part II (External), 
Part III (Lifts and escalators), Part IV (Substation), Part V (Wet riser 
and sprinklers system), Part VI (HVAC works), Part VII (DG sets) 
and other EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA specifications for services like 
substation, Air conditioning etc. for all items of the above work, 
including internal and external utility services, along with details of 
quantities (Bill of quantities), supporting calculations and details of 
structural design of the work or in part of to facilitate call of tender 
in stages by EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA 

 
For items not covered by the schedule of rates the 
Architect/Consultant would provide details specifications, 
description of the item and market rates. 

 
b) To prepare & submit good for construction drawings & visit the 

sites of work as and when required as per requirement of Local 
bodies Authorities/EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA/State to solve the 
problems of site & issue necessary clarifications/details of the 
Project along with Special Conditions of the Contract. 

 
c) Obtaining approval of local authorities, if any, and make changes 

required by them 
 

d) Facilitate in preparation & submission of adequate no. of the 
Tender Documents/ Tender Drawings comprising BOQ/Estimates, 
particular specifications etc.  as required by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA 

e) Preparation & submission of adequate no. of Detailed Designs 
calculations/ BOQ/good for construction drawings for the 
components of the schemes as per requirement of EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLAThe structural design shall have to be done on latest 
version of the software. 

 
f) Preparation & submission of Detailed Engineering Drawings, 

Detailed specifications & list of makes for all the equipment to be 
installed at site. 

 
 

 
III. Construction Stage: 
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a) Supply to EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 

NO.-III WINTER-FIELD SHIMLA Four copies of the detailed 
working drawings, specifications, Bill of quantities and detailed 
estimates etc. free of charge for use during execution of work. 

b) Supply to EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA such further drawings, 
specifications or details which may be required for proper execution 
of work. 

 
c) Assist in obtaining approval from any statutory body/local Govt.   

Body as applicable to this project for execution of work or for 
designs/drawings of the scheme. 

 
d) Assist to obtain EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA approval for any 
material deviation in design, cost, working drawings, schedule 
and specifications from the approved scheme, without any extra 
charge.  

 
e) Carrying out all modifications /deletions/additions /  alterations /in design/ 

drawing 
/ documents as required by Local  bodies Authorities /State / 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA or any other authorities as applicable for 
proper execution of works at site till completion and handing over 
of the project to the client. 

 
f) Provide BOQ, Specifications, detailed analysis for any extra / 

substituted items and its justification. 
 

g) Undertaking site visits or to attend meetings during execution of 
the  project to ensure adherence of execution as per detailed 
drawings and specifications, including sorting out problems and 
issue  necessary  clarifications  at  site  including preparation & 
submission of additional drawings and details for proper execution 
of work at site shall have to be borne by the consultant  and  shall  
be  covered  within his quoted/negotiated fees and nothing extra 
shall be payable on this account. At least one visit per month shall 
be mandatory which shall be done keeping in view the stage of 
work and in consultation with EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 
After each site visit the Architect should confirm that the work is 
being executed as per drawings & specifications and deviations if 
any shall be brought to the notice of EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 

 
IV. Completion Stage: 

 
a) Assist in obtaining completion and occupation certificates, 

wherever necessary from the local bodies after completion of work 
and inspection by Municipal/Fire/Electrical Inspectors with liaison 
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through the concerned contractor and supply the same to 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA. For this purpose, any assistance 
required from EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA will be extended to the 
Contractor. Any statutory fee payable to local bodies for issue of 
completion certificate shall be borne by EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. 
 

b) Get the as built Completion Drawings prepared from contractor 
including 1:100 scale plans elevations and cross sections etc. 
indicating the details of the building and all internal and external 
services as completed and supply 4 sets of  completion drawings 
to EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA and also hand over the original of the 
completion drawings to EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA The changes, if any 
during the execution of work will be intimated by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA to the Contractor for preparation of above drawings. 

 
c) Assist in preparation & submission of completion reports, 

Operation &  maintenance manual, completion of as built drawings 
and documents for the project as required and acceptable to 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA and Clients/local bodies/or any other 
authorities applicable including getting ‘completion certificate’ from 
concerned authorities through Contractor. 

 
d) Assist EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-

III WINTER-FIELD SHIMLA  in Arbitration/Litigation case(s) that 
may arise out of the contract entered into, in respect of above 
work, regarding clarifications/interpretations, supply of drawings, 
designs, specifications as and when required. The consultants’ role 
will be limited to these clarifications only and unless specifically 
required by Arbitrator/Court, he shall not be required to participate 
in actual Arbitration/Litigation proceedings. 

 
V. Defect  Liability  Stage: 

 
The Defects Liability Period for this Project shall be reckoned from 
the date of issue of Taking Over Virtual Completion or Virtual 
completion certificate by the Client/Statutory Bodies whichever is 
later. The consultant shall visit the site and provide all the 
drawings/details for rectification of defects, if any. 

 

3.1 Payment of Remuneration: 
3.2 Remuneration 

 
The fee includes planning, designing and periodical supervision 
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during construction of the project, travel expenses towards 
periodical supervision, for attending meetings with EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA /Clients/ visits to local authorities, shall be included in the 
Fee, any actual fee charged by the govt. department for approval of 
the planning/permission charges/developmental charges/green 
certification charges shall be reimbursed on actual basis by the 
Executive Engineer HPPWD Shimla Division No.-III Winter-field 
ShimlaHowever, the vetting charges of the structural design  from 
the institutions like IIT, NIT, NITTTER shall be borne by the 
consultant himself.  

           All payments shall be made in Indian currency only. 

 
4.1 Mode of Payment: 

 
h) Milestone payment schedule for various activities are as under: 

 
 
 

Stage Milestone Achieved Extent of Payment 
 

1. 
 
Preparation of Preliminary Concept 
Report including preliminary 
schemes and Rough Cost estimate 
and its approval, 3Ds as per the 
scope of work. 

 
10% of the fees payable 

 
2. 

 
On completion of preliminary             
planning/Detailed Architectural 
Drawings and its approval from  
EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA Preparation of 
Detailed Project Report DPR 
including preliminary schemes and 
estimate and its approval as per the 
scope of work. 

 
20% of the fees payable 

 
3. 

 
Preparation  of detailed structural 
design and its approval from  the 
institutions like IIT, NIT, NITTTER 

 
20% of the fees payable 
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4  Preparation of detailed working drawing 
and approval from Local bodies  

10% of the fees payable 

 
5. 

 
Preparation of detailed drawings, 
tender documents, specifications, 
Finishing Schedule, Detailed 
Measurements and estimates. 

 
10% of the fees payable 

 
5. 

 
During the execution of work (on pro- 
rata basis) Commensurate with the 
value of the work executed 

 

 
5a. 

 
On completion of  20%  of  the work 

 
5% of the fees payable based on 
Prorate Basis. 

 
5b. 

 
On completion of  40%  of  the work 

 
5% of the fees payable based on 
Prorate Basis. 

 
 

5c. 
 
On completion of 60% of the work 

 
5% of the fees payable based 
on Prorate Basis. 

 
5d. 

 
On completion of 80% of the work 

 
5% of the fees payable based 
on Prorate Basis. 

 
6. 

 
On completion of 100% of the 
work 

 
Total 95% of the fee 
(consolidated) 

 
7. 

 
Balance        after  successful 
completion of the     building/ 
project and   receiving 
completion   certificate   from 
authorities, Defect Liability period 
whichever is later. 

 
100% of the total fee 

 
 

a) All the payments due to the consultant shall be made by Payees 
Account cheques or through NEFT, RTGS etc. 
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5.1 Additions, Alterations and Variation: 

 
i. EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-

FIELD SHIMLA shall  have  the  right  to  request  in  writing  for  
additions alterations, modifications or deletions in the design and 
drawing of any part of the work and to request in writing for 
additional work in connection therewith and the consultants shall 
comply with  such requests within in the total mentioned Built-up 
area 

ii. 
No extra payment shall be made to Consultant by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA   on account of such additions & Alterations as  
enumerated  above, provided  the total built up area remains same. 

 

iii. The consultant shall not make any material deviation, alteration, 
addition to or omission from the work except without first obtaining 
the written consent of EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA Variations 

 
The overall variations in actual cost of project  w.r.t  the   approved   
estimated   cost by more than 10% (Ten percent). The decision of 
the EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA Engineer-in- charge in this regard shall be 
final and binding on the Architect firm/Consultant. 

 
6.1 Taxes 

 
a) All taxes, income tax and any other livable tax excluding GST in 

connection with the execution of the contract levied by the statutory 
Authorities/State of India/State Govt. or any local authorities on the 
consultant in accordance with the applicable law shall be borne by 
the consultant and are deemed to be included in their bid price. 
The tenderers shall note that the Tax Deduction at Source (TDS) 
as per applicable law shall be made from the payments due/made 
to the consultants and which shall not be reimbursed. 

 
b) Consultant has to mention GST in the invoice and amount of GST 

should be shown separately in the bill as per GST Rules as 
applicable from time to time. 

 
c) Any decrease / increase of taxes / duties by the 

authorities/Government of India/State Government, during 
currency of this contract shall be borne by the EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA only and which shall be reimbursed by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA 

 
7.1 Performance Security/ Guarantee 
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7.2 For the due performance of the contract in accordance with the 
terms and conditions specified, the consultant shall on the day or 
before signing the contract which shall not be later than (fifteen) 
days of the issue of the Letter of Award/ Letter of Intent, furnish 
performance security / Guarantee on the Performa of EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA from a Nationalized Bank to the extent of 2% of the value 
of approved total consultancy fees of consultant or FDR of same 
amount pledged to EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA with auto renewal. The 
Bank Guarantee shall remain valid till stipulated time for completion 
of work plus 90 days. The EMD paid by the Consultant shall be 
returned to the consultant after receipt of Performance Guarantee. 
However, consultant shall be at liberty to allow the conversion of 
EMD to Performance security. 

 
7.3 It is expressly understood and agreed that the performance security 

is intended to secure the performance of entire contract. It is also 
expressly understood and agreed that the performance security is 
not to be construed to cover any damages detailed/ stipulated in 
various clauses in the Contract document. 

 
7.4 The performance security will be discharged by EXECUTIVE 

ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA and returned to the Architect firm/consultants after 
successful physical completion of the project at site and submission 
of completion drawings and documents to EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  and 
statutory bodies. 

 
7.5 EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA reserve the right of forfeiture of the 
performance guarantee in additions to other claims and  penalties in 
the  event  of the  consultant’s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms 
and conditions of contract. 

 
7.6 Should the stipulated time for completion of work, for whatever 

reason be extended, the consultant, shall at his own cost, get the 
validity period of Bank Guarantee in respect of performance 
security furnished by him extended and shall furnish the extended / 
revised Bank Guarantee to EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  before the 
expiry date of the Bank Guarantee originally furnished / FDR 
submitted. 

 
8.0 Retention Money 

 
5% of the fee payable to the consultant shall be retained from each 
running bill as “Retention Money”, if required in addition to the 
performance guarantee. 

The retention money will be discharged by EXECUTIVE ENGINEER 
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HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA and 
returned to the Architect firm/consultants after successful physical 
completion of the project at site and submission of completion 
drawings and documents to EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  and statutory 
bodies. 

 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA reserve the right of forfeiture of the 
performance guarantee in additions to other claims and penalties in 
the event  of the  consultant’s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and 
conditions of contract. 

 
9.1 Completion period: 

 
a. The overall completion period for the execution of this project from 

the date of commencement of work shall be mentioned in NIT. 
 

b. If at any stage, the Project has been delayed by the acts of by the 
deployed contractor for the work, nothing extra shall be payable to 
the consultant. However suitable extension of time for completion 
of work shall be granted accordingly. 

 
c. Escalation/ Price Variation 

 
No claim / additional fees on account of any price 
variation/Escalation on whatsoever ground shall be entertained at 
any stage of works. Quoted fees shall be firm and fixed for entire 
contract period as well as extended period for completion of the 
works. 

 
10.0 Commencement of Work: 

 
The commencement of work will be considered from 7th day of issuance of 
LOA. 

 
The architect/Consultant has to submit detailed program of the 
work as per the below mentioned guidelines within 10 days from 
the date of commencement of the work. The time schedule 
submitted by the architects shall include time for obtaining required 
approvals, completion certificate etc. from local bodies. However, if 
delay is caused by the local bodies beyond reasonable control of 
the consultant, the department may consider such delays favorably. 

11.0 C o m p e n s a t i o n  for Delay: 
The time allowed for carrying out the work as specified in clause 
9.1 (a) shall be strictly observed by the consultants and shall be 
deemed to be the essence of the contract on the part of the 
consultants. The work shall throughout, the stipulated period of the 
contract, be processed with all diligence. 
The Consultant will be required to complete the entire job within 
stipulated time. No extension of time for completing the same shall 
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be given owing to any variations made in the works by the orders 
of the clients, unless the clients in consequences of such variations 
extends the time allowed to EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA for the 
completion of the works. 

 
In case the Consultant fails to complete the work within the 
Contract period or extended period as above owing to reasons 
attributable to Consultant, liquidated damages @ 0.2% per week of 
the total fees subject to a maximum of 10% of the total fees 
payable shall be levied on the Consultant. EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA shall be entitled to deduct such damages from the dues 
that may become payable to the consultant. If the work is held up 
at site due to non- availability of Drawings/Specifications/Other 
Details as per mutually agreed schedule penalty, proportionate to 
the value of the work which is held up, shall be imposed on the 
consultant. 

 
12.1 Abandonment of Work: 

 
i) That if the consultant abandon the work for any reason whatsoever 

or become incapacitated from acting as consultants as aforesaid, 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA  may make full  use of all or  any of the 
drawings  prepared by  the consultants  and that the consultants 
shallbe liable to refund any excess fees paid to them up to that 
date plus such damages as may be assessed by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA. 

 
ii) If at any time after start of work, the  EXECUTIVE ENGINEER 

HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  
decides  to  abandon  or  reduce   the scope of work for any reason 
whatsoever and hence not required the whole or any part of the 
works to be carried out, EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  shall give 
notice  in  writing to this effect to the Consultant and the consultant 
shall have  no claim for  any payment of compensation, or 
otherwise whatsoever, on account of any profit or advance which 
he might have derived from the execution of works in full but which 
he did not derive in consequence of the foreclosure of the whole or 
part of the work. 

 
12.2 If at any time after award/start of work, the EXECUTIVE 

ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA decides to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part 
of the works to be carried out, EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  shall give 
notice in writing to this effect to the Consultant and the consultant 
shall have no claim for any payment of compensation, or otherwise  
whatsoever,  on account of any profit or advance which he might 
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have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or 
part of the work. 

 
13.0   Termination: 

 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA  without any prejudice to its right against 
the consultants in respect of any delay or otherwise or to any 
claims or damages in respect of any breaches of the contract and 
without prejudice to any right or remedies under any of the 
provisions of this contract may terminate the contract by giving 
one month’s notice in writing to the consultants and in the event of 
such termination, the consultants shall be liable  to  refund  the 
excess payment, if any, made to them over and above what is due 
in terms of this agreement on the date of termination. EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA may make full use of all or any of the drawings prepared 
by the consultants. 

 
In case due to any circumstances, EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 
decides to curtail the scope of work or totally abandon the work, the 
payment to the consultants would be made based on Clause 3.0 
above and approved preliminary estimate or estimated cost or 
awarded cost whichever is less up to the stage of work executed 
by him immediately before taking such a decision, provided 
equivalent payment is made by the client to EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA 

 
14.1 Number of Drawing Sets etc. and Copyright: 

 
The Consultant shall supply free of charge to EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA the 05 sets of drawings as specified elsewhere 
of following documents in soft as well as hard copy. 

 
i) Detail Project Reports with colored drawings. 

 
ii) All the Drawings and estimates to be submitted to clients. 

 
iii) Complete detailed design calculations (structural and other

 services) 
including supply of drawings incorporating subsequent 
modifications. 

 
iv) All working drawings for all the components (Good for Construction 

Drawings). 
 

v) Detailed estimates and rate analysis of all works. 
 

vi) Completion drawings and detailed documents. 
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vii) Tender tender drawings as per EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA requirements. 
 

viii) Fabrication Drawings of all equipment if any. 
 

ix) As built drawings after completion of project. 

 
The Consultant shall supply free of charge to  EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA   all  the 
details of quantities (BOQ) detailed designs, reports and any other details 
envisaged under this agreement, including drawings architectural, 
structural, electrical, air conditioning or other services (internal and 
external) would be supplied by the consultants as indicated above. Any 
extra sets of drawings, if required EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA shall be supplied at 
mutually agreed cost. All these drawings will become the property of 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA. The drawing cannot be issued to any other person, firm 
or authority or used by the consultants for any other project. No copies of 
any drawing or document shall be issued to anyone except EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  
and authorized representative of EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. 

15.1 Determination or Rescission of Agreement: 
 

EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA without any prejudice to its right against 
the consultant in respect of any delay by notice in writing 
absolutely may determine the contract in any of the following cases: 

 
i.   If the consultants being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a 
receiver or a manager on behalf of the creditor shall be appointed 
or if circumstances shall arise which entitle the court or creditor to 
appoint a receiver or a manager which entitles the court to make 
up a winding order If the consultants commit breach of any of the 
terms of agreement. When the consultants have made themselves 
liable for action under any of the clauses aforesaid, EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA shall have powers :a) to determine or rescind  the 
agreement b) to engage another consultant(s) to carry out the 
balance work at the                risk and cost of the consultant and debiting the 
consultant(s) the excess amount, if any, so spent . 

 
In case contract of consultant is determined, the performance 
Guarantee and Security Deposit of the consultant shall stand 
forfeited. The decision of EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA in this regard 
shall be final and binding on the consultant. 
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16.1 Responsibilities for Accuracy of Project Proposals 
 

a. The Consultant shall be responsible for the accuracy of the 
technical / financial data collected and the designs, drawings,  
quantities  and  estimates prepared by him as a part of the project. 
He shall indemnify EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA  & Client against any 
inaccuracy in the work, which might surface out at the time of 
ground implementation of the project. In such an eventuality, the 
consultant will be responsible to correct the drawings including re- 
investigations etc. as required without any extra cost implication on 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA. 

b. The Consultant shall fully indemnify EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA from 
and against all claims and proceedings for or on account of any 
infringement of any patent right, design, trade mark or name or 
other protected rights in respect of any construction plant, 
machinery work or material used for or in connection with the work 
or temporary works. 

 
c. EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA reserves the right to award the work of 
one or more sectors/area to one or more consultant. Nothing extra 
shall be paid on this account. Further the payment of consultancy 
fees shall be regulated as mentioned under the Clause 4.0 “Mode 
of Payment”. 

 

17.0 Force Majeure Clause 
 

Consultant/Consultancy Firm shall be granted extension of the completion 
date without any financial repercussion to cover the delay caused by the 
circumstances viz. incidence of war, invasion, revolution, sabotage, work 
shutdown imposed by Govt. agencies or legislature or other authorities, act 
of  God,  epidemics, fires, earth quakes,  floods explosions,  accidents, sea 
navigation blockages or any other acts or  events  whatsoever  which are 
beyond the control of EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA  and which shall directly or indirectly 
prevent completion of the works within the time specified in the agreement. 
This Force Majeure Clause shall  be applicable only if extension of the 
completion date is approved by EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA 

 
18.0  Withholding and Lien of Payment 

 
Whether any claim or claims for payment of money arises out of or under  
the contract against the Consultant, EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA shall be entitled to 
withhold and also to  have a lien to retain in whole or in part, the security 
deposit, performance guarantee and or to withhold and have a lien to 
retain in part or in  full  the payments  due to the consultant, or any claims 
of the consultant, so as to cover the claimed amount till the claim arising 
out of or under the contract is determined by the competent court. 
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19.0 DISPUTE RESOLUTION AND ARBITRATION 

 
In the event of the any dispute relating to the interpretation and / or application of the 
provisions of the contracts, (whether during the progress of works or after teir 
completion) the same shall be settled amicably through mutual discussion or shall be 
referred to the Secretary of the Executive Engineer HPPWD Shimla Division No.-III 
Winter-field Shimla  

 
 

20.0 Jurisdiction 
 

The agreement shall be governed by the Indian Law for the time 
being in force and the Courts in alone will have jurisdiction to deal 
with matter arising there from. In any case any necessity arises for 
any of the parties to this agreement to file any suit or proceeding the 
same shall be filed in court jurisdiction of High Court, Himachal 
Pradesh only. 

 
21 General: 

 
1. The scrutiny of the drawing, and designs by EXECUTIVE 

ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA ’s own supervisory staff or executing agency, if 
any, does not absolve the Architects of their responsibility 
under the agreement. The Architects shall remain solely 
responsible for structural soundness of the design and other 
services for all provisions of the contract so as to satisfy the 
particular requirement of the Architectural specifications. 

2. The Architect firms/Consultant shall supply to EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA  copies of all documents, instructions issued to 
Architect firms/Consultants, if any, relating to the work,  
drawings, specifications,  bill of  quantities and also other 
documents as may be required. 

 
3. The Architects hereby agree that the fees to be paid as 

provided   herein (clause 3.0) will be in full discharge of 
function to be performed by him and no claim whatsoever shall 
be against EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA in respect of any 
proprietary rights or copy rights on the part of any party 
relating to the plans, models and drawings. 

4. While providing consultancy services, the consultant shall 
ensure that there is no infringement of any patent or design 
rights and he shall be fully responsible for consequences/any 
actions due to any such infringement. Consultant shall keep 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA in demnified all the times and shall 
bear the losses suffered by EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA in this 
regard. 
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5. Consultant shall appoint and notify one senior officials of his 
organization as nodal officers to represent the consultant in all 
the meetings/presentations with Local Municipal Corporation 
Authorities/State/ Client / EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA or higher 
authority of AWES, New Delhi. 

 
6. All designs and drawings shall be the property of NAME OF 

CLIENT DEPARTMEN The name and logo of EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA shall be predominantly displayed on all the 
drawings and documents. 

 
7. The originals of approved completion drawings shall be on 

good quality reproducible paper and soft copy of all the 
drawings & design shall have to be given on compact disc 
(CD) / Pen drive. The proprietary rights of all the design shall 
remain with EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA 

8. The consultant shall be required to sign an Agreement with 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA  within 07 days of the receipt of LOA 
based on these terms & conditions. 

 
 

9. Recovery/Penalties can be recovered from the consultancy 
fee/EMD/BG of the other works that the consultant is doing or 
would be doing for EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA  at that time. 

 
22.0 FORECLOSURE OF CONTRACT BY EXECUTIVE ENGINEER 

HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 
/OWNER 

 
If at any time after the commencement of the work EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA  shall for any reason whatsoever if required to foreclose 
the work  or  is  not  require   the  whole work thereof as  specified  
in  the  tender  to  be carried  out,  the Authorized Officer of 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLAshall give notice in writing of the fact to the 
consultant, who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage 
which he might have derived from the work in full, but which he did 
not derive in consequence of the foreclosure of the whole or part of 
the works. 

 
23.1 SUSPENSION OF WORKS 

 
(a) The consultant shall, on receipt of the order in writing of the 

Authorized Officer of EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA suspend 
the progress of the works or any part thereof for such time and 
in such manner as the Authorized Officer may consider 
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necessary for any of the following reasons: 
 

i) On account of any default on part of the consultant, or 
 

ii) For proper execution of the works or part thereof for reason 
other than the  default of the consultant, or 

 
iii) If the work is partly or fully abandoned/suspended by 

EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA for any reasons 

 
The consultant shall, during such suspension, properly  
protect and   secure the works to the extent necessary and 
carry out the instructions given in that behalf by the 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 
WINTER-FIELD SHIMLA Engineer-in¬-charge. 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 
above. 

 
i) The consultant shall be entitled to an extension of the time 

equal to the period of every such suspension plus 25%. No 
adjustment of contract price will be allowed for reasons of 
such suspension. 

 
ii) In the event of the consultant treating the suspension as an 

abandonment of the Contract by EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 
he shall have no claim to payment of any compensation on 
account of any profit or advantage which he may have 
derived from the work in full or part. 

 

 

 

 

 

 

 

 

 

Annexure-I 
ACCEPTANCE OF TENDER CONDITIONS 

 

From: (On the letter head of the company by the authorized officer having 

power of attorney) To, Executive Engineer HPPWD Shimla Division No.-III 

Winter-field Shimla 

 
Sub: Architectural Engineering Planning, Designing and Construction 

Inspection verification of Topographical survey, soil investigation of 
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site supplied by Executive Engineer HPPWD Shimla Division No.-
III Winter-field Shimla from conceptualization to completion. 

 

Sir, 
 

1 This has reference to above referred tender. I/We are pleased to submit 

our tender for the above work and I/We hereby unconditionally accept 

the tender conditions and tender documents in its entirety for the above 

work. 

 
2 I/we are eligible to submit the bid for the subject tender and I/We are in 

possession of all the documents required. 
 

3 I/We have viewed and read the terms and conditions of EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA carefully. 

 
I/We have downloaded / submitted the following documents forming part of the tender 
document: 

a) Notice Inviting E-Tender 

b) Quoting Sheet for Tenderer 

c) General Conditions of Contract 

d) Special conditions of contract(SCC) 

e) Conceptual Drawings As per Requirement /Site Layout/Plan, Drawings received 
from EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA 

f) Corrigendum, if any 

4 I/we have submitted the mandatory certified documents such as cost of 
bid document, EMD and other documents as per Notice Inviting Tender 

 
Yours faithfully, 

 
 

 
 

Dated    

 
(Signature of the tenderer) 
With rubber stamp 
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ANNEXURE – II 

AFFIDAVIT 
 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred 

only) duly attached by Notary Public) 

(To be submitted in Envelop-1) 
 

Affidavit of Mr. ...............................................S/o .............................................. R/o 

............................................. 
 

I, the deponent above named do hereby solemnly affirm and declare as under: 
 

1. That I am the Proprietor/Authorized signatory of M/s ....................................................... Having 

its Head Office/Regd. Office at ……………………………………………………………….. 
 
 

2. That the information/documents/Experience certificates  submitted by 

M/s…………………………. along with the tender for ............................. (Name of 

work)………… 

To EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA.......................................…………….,  are genuine and true and nothing has been concealed. 

 
 

3. I shall have no objection in case EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA.......................................……………..,  verifies them from issuing 

authority(ies). I shall also have no objection in providing the original copy of the document(s), 

in case EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 

SHIMLA.......................................………………….,  demand so for verification. 

 
4. I hereby confirm that in case, any document, information & / or certificate submitted by me 

found to be incorrect / false / fabricated, EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 

NO.-III WINTER-FIELD SHIMLA.......................................………………..,  at its discretion may 

disqualify / reject / terminate the bid/contract and also forfeit the EMD / All dues. 

 
5. I shall have no objection in case EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA.......................................………………..,  verifies any or all BG/ FDR 

under any of the clause(s) of Contract including those issued towards EMD and Performance 

Guarantee from the Branch /Office issuing Bank and I/We shall have no right or claim on my 

submitted EMD before EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
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FIELD SHIMLA.......................................…………………,  receives said verification. 
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6. That the Bank Guarantee / FDR issued against the EMD issued by (name and address of 

the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, EXECUTIVE 

ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 

SHIMLA.......................................……………………,  shall reject my bid, cancel pre-

qualification and debar me from participating in any future tender for three years. 

 
I, ....................................., the Proprietor / Authorized signatory of M/s. ............................... do hereby 

confirm that the contents of the above Affidavit are true to my knowledge and nothing has been 

concealed there from .................... and that no part of it is false. 

 

Verified at ................this.................day of ..................... 

 
DEPONENT 

 
ATTESTED BY (NOTARY PUBLIC) 
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FORMATS 
 
 
 

FORMAT  PART OF TECHNICAL 

PROPOSAL FORM  A TO I 
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Form-A 

GENERAL INFORMATION 
 

1. Name of Applicant/Company  

2. Address for correspondence  

3. Contact Person:  

Telephone Nos. 

Fax Nos. 

Mobile 
e- mail ID 

4. Type of Organization:  

 
a) 

 
An individual 

b) A proprietary firm 

c) A firm in partnership 
 (Attach copy of Partnership) 

d) A Limited Company 
 (Attach copy of Article of 

Association) 

e) Any other (mention the type) 

5. Place and Year of Incorporation  
 
 
6. 

 
Details of Registration/Membership with Council 
of Architects or such other Institute (copy 
attach) 

 

 
7. 

Name of Director/Partners in the organization  

and their status along with their qualifications. 

 
8. 

Name(s) of the persons along with their  

qualification and designation, who is 
authorized 
to deal with 
EXECUTIVE 
ENGINEER HPPWD 
SHIMLA DIVISION NO.-
III WINTER-FIELD 
SHIMLA.........................
..............,  

(Attach copy of power of Attorney) 



33 Sig of Tenderer Sig of Authorised Officer  

9. Organization Chart of Key Personnel 

 
 

10. 

Details of Awards/Appreciations 

supported with document to be 

submitted 

 
11 Any other Information 
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Form – B 
 
 
 

Organization setup of the company 
 
 

(Details to be furnished in the following format) 
 
 
 
 

Ser Name Designation Qualification Professional Registration Years Remarks 

Experience No. with with 

and details validity firm 

of work   

carried out   

        

        

        

        

        

        

        

 

Note: 
 
 

1. Certificates of qualification in case available are required to be attached. 
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Form – C 
 
 

Details of work completed during the last 5 

(Five) years (Details to be furnished in the 

following format) 

 
 

S.No. Name of Scope of Value of Date of Name & Remarks 

Work Services Construction start/ completion Address of 

    the client 

       

       

       

       

       

       

       

 

Note 
 
 

1. The following documents are to be enclosed for each of the above work: 

 
i) Completion Certificate 

ii) Other relevant documentary evidence, if any. 
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Form – D 
 
 
 

 

Details of on-going work 

(Details to be furnished in the following format) 
 
 
 

S.No. Name of Scope of Value of Date of Name & Remarks 

work Services Construction Start / %completion Address of 

    the client 

       

       

       

       

       

       

       

       

 

Note: 
 
 

1. The scope of services means whether the consultancy job included completed architectural 
planning and drawings, preparation of estimates or any other allied services (Please 
specify). 

 
2. The following documents are to be enclosed for each of the above work: 

 
i) Copy of Award letter 

ii) Other relevant documentary evidence, if any 
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Form-E 
 
 

Turn over for last three years: 
 

Sr No Financial Year Fees Earned Remarks 

1 2020-21   

2 2021-22   

3 2022-23   

 
Note: 

 

In addition to the above the applicant has to submit the following documents/ Information: 
 

1. Copy of Balance Sheet(s). 

2. Copy of valid GST Number with update details. 

3. Copy of PAN/ TAN card. 

4. Details of litigations, if any. 

5. Other relevant details, if any. 
 
 
 
 
 
 
 

Counter signed by Authorized Signature of Applicant/Firm 
person of the Firm with seal 
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FORM- F 

AFFIDAVIT 
 

(TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS.10/-DULY 

CERTIFIED BY NOTARY PUBLIC) 

 
Affidavit of Mr.………………………………….S/o……………………… 
R/o……………………………………. 

 
I, the deponent above named do hereby solemnly affirm and declare a under: 

 
 

1. That I am the Proprietor/ Authorized signatory of M/s .......................................... having its Head 

Office/ Regd. Office at…………………………………………………… 
 
 

2. That the information/ documents/ Experience certificates submitted by 

M/s………………………. along with this tender to EXECUTIVE ENGINEER HPPWD 

SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA.......................................…….., are 

genuine and true and nothing has been concealed. 

 
3. I shall have no objection in case EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-

III WINTER-FIELD SHIMLA.......................................……………………, verifies them from 

issuing authority (ies). I shall also have no objection in providing the original copy of the 

document(s), in case EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA......................................., demand so for verification. 

 
4. I hereby confirm that in case, any document, information &/Or certificate submitted by me 

found to be incorrect/false/fabricated, EXECUTIVE ENGINEER HPPWD SHIMLA 

DIVISION NO.-III WINTER-FIELD SHIMLA.......................................…………………,  at 

its discretion may disqualify / reject my application for pre-qualification out rightly   

and   also   debar me / M/s from participating in any future tenders/ PQ. 

DEPONENT 
 
 

I,…………………………………., the Proprietor / Authorized signatory of 

M/s ........................................ , do hereby confirm that the contents of the above Affidavit are true 

to my knowledge and nothing has been concealed there from and that no part of it is false. 

Verified at ……………. this……. day of ……………... 
 
 

DEPONENT 
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FINANCIAL / PRICE BID 
 
 

(TO BE SUBMITTED IN A SEPARATE  

SEALED ENVELOPE SEPARATELY) 
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FINANCIAL / PRICE BIDS 
 

Ser Description Qty. Consultancy Fee to be 
quoted on percentage 

basis on total 
completed cost of the 

project 

Remarks 

In Figures In Words 

1 The fees for rendering architectural 

& engineering design consultancy 

services for construction of 

Executive Engineer HPPWD Shimla 

Division No.-III Winter-field Shimla 

and other related building if any at  

as per & within scope of work and 

terms and conditions of the 

tender/contract document including 

all taxes excluding GST 

01 Job    

 
 
 
 
 

Sig with seal of Tenderer 
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AGREEMENT FORM 
 

This agreement made this day of ----------(Month)-------- (Year), between the “EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA A statutory Executive Engineer HPPWD 
Shimla Division No.-III Winter-field Shimla constituted under “The Executive Engineer HPPWD Shimla 
Division No.-III Winter-field Shimla Act, 1995” and having its Office at SCO 1062-63, Sector 22B,  
(hereinafter referred to as the “EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA ” which expression shall include its administrators, successors, executors and assigns) 
of the one part and    
----(hereinafter referred to as the “Consultant” which expression shall unless the context 
requires otherwise include its administrators, successors, executors and permitted assigns) 
of the other part. 

 
WHEREAS, EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 
has desirous of construction of “ ---------------------------------------------------------------- ” 

(hereinafter referred to as the “PROJECT”) had invited tenders as per Tender documents vide 
NIT No. ------------- Date ----------and Corrigendum No. ------& Amendment No. -----dated ---- 
---- uploaded on EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA  website for Engaging Architects / Architectural Firms for Architectural planning, Designing 
and Detailing --. 

 
AND WHEREAS ------------------------ had participated in the above referred tender vide their 
TECHNICAL & Financial Bid ----------------- dated ----------- 
and subsequent clarifications vide letter --------------------- dated ---------------- 
-- in response to EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA’s 
letter No. ----------------- dated -- --. 

 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  
has accepted their aforesaid tender and awarded the contract for Consultancy Services 
for Architectural planning, Designing and Detailing of ------ 

  vide Letter of Award No. dated 
-------------------which   have   been unequivocally accepted by -----------------vide their 
acceptance dated ---------------- -- . 

 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: ARTICLE 1.0 

 
– AWARD OF CONTRACT 

 
1.1 SCOPE OF WORK 

 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA has 
awarded the contract to -------------------for the work of Architectural planning, Designing and 
Detailing of ----------------------------------------------------------------------- as per contract document 
defined in Article 2.0 below. The award has taken effect from 7th day of issue of aforesaid 
Letter of Award (LOA).  The terms and expressions used in this agreement shall   have the 
same meanings as are assigned to them in the “Contract Documents” referred to in the 
succeeding Article. 

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 

 
2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein and 

in the following documents attached herewith (hereinafter referred to as “Contract Documents”) 
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a) EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA ’s Notice 
Inviting Tender vide NIT No. --------------- Dated ---- 

-------------- comprising tender document (Section --- to ------------- ). 
 

b) Corrigendum No. -----------& Amendment No. ----------- dated --------- 
 

c) ----------------- vide Technical & Financial Bid ---------------dated ------ 
 

d) EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  
letter No. ------------------- dated ------------------------------------------------------ --. 

 
e) ------------------ clarifications vide letter -------------- dated ------- 

 
2.2 EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA ’s Letter of 
Award----------------------- dated ------------------ 

 
2.3 Minutes of the kick off meeting held on ------------------------ --. 

 
2.4 All the aforesaid contract documents referred to in Para 2.1 to 2.3 above shall form an 

integral part of this Agreement, in so far as the same or any part there of column, to 
the tender documents and what has been specifically agreed to by EXECUTIVE 
ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA. Any matter 
inconsistent therewith, contrary or repugnant thereto or deviations taken by the 
Consultant in its “TENDER” but not agreed to specifically by EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA  in its Letter of Award, 
shall be deemed to have been withdrawn by the Contractor without any cost 
implication to EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA. For the sake of brevity, this Agreement along with its aforesaid 
contract documents and Letter of Award shall be referred to as the “Contract”. 

 
ARTICLE 3.0 – CONDITIONS & COVENANTS 

 
3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, 

taxes wherever applicable, insurance, agreed time schedule, compensation for delay 
and all other terms and conditions contained in aforesaid contract documents. The 
contract shall be duly performed by the Consultant strictly and faithfully in 
accordance with the terms of this contract. 

 
3.2 The scope of work shall also include all such items which are not specifically mentioned 

in the Contract Documents but which are reasonably implied for the satisfactory 
completion of the entire scope of work envisaged under this contract unless otherwise 
specifically excluded from the scope of work in the contract documents. 

 
3.3 Consultant shall adhere to all requirements stipulated in the Contract documents. 

 
3.4 Time is the essence of the Contract and it shall   be strictly adhered to. The progress 

of work shall conform to agreed works schedule/contract documents. 

3.5 This agreement constitutes full and complete understanding between the   parties and 
terms of the presents. It shall supersede all prior correspondence to the extent of 
inconsistency or repugnancy to the terms and conditions contained in Agreement. Any 
modification of the Agreement shall be effected only by a written instrument signed by 
the authorized representative of both the parties. 

 
3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of 
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Award (LOA) is --------- %of the total project cost on completion include all services and 
trades is inclusive of all taxes, excluding GST as applicable fee and charges, except 
the charges payable to a Government/autonomous body for seeking approval of the 
design, plan etc. as required under any law, rule or regulation in force, which shall be 
governed by the stipulations of the contract documents. However, the vetting charges of 
the structural design  from the institutions like IIT, NIT, NITTTER shall be borne by the 
consultant himself.  

 
ARTICLE 4.0 – NO WAIVER OF RIGHTS 

 
4.1 Neither the inspection by EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III 

WINTER-FIELD SHIMLA or  EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION 
NO.-III WINTER-FIELD SHIMLA Engineer-in-Charge or any of their officials, 
employees or agents nor order by EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD SHIMLA or the Engineer- in-Charge for payment of 
money or any payment for or  acceptance of, the whole or any part of the work by 
EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD 
SHIMLA  or EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA Engineer-in-Charge nor any extension of time nor any possession 
taken by EXECUTIVE ENGINEER HPPWD SHIMLA DIVISION NO.-III WINTER-
FIELD SHIMLA Engineer-in-Charge shall operate as waiver of any provisions of the 
contract, or of any power herein reserved to EXECUTIVE ENGINEER HPPWD 
SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA, or any right to damage herein 
provided, nor shall any waiver of any breach in the contract be held to be a waiver or 
any other or subsequent breach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

 
5.1 The Laws applicable to this contract shall be the laws in force in India. In any case any 

necessity arises for any of the parties to this agreement to file any suit or proceeding 
the same shall be filed in court jurisdiction of High Court, Himachal Pradesh only. 

 
5.2 Notice of Default 

 
Notice of default given by   either party to the other party under the Agreement shall be in 
writing and shall be deemed to have been duly and properly served upon the parties hereto, 
if delivered against acknowledgment due or by FAX or by registered mail duly addressed to 
the signatories at the address mentioned herein above. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent 
Authorities of both the parties) on the day, month and year first above mentioned at ----------- 

 

 
For and on behalf of: For and on behalf of: 

 
 
 

WITNESS: WITNESS: 
1. 1. 

 
2. 2. 
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Appx A 
 

 
SUMMARY  OF  UTILISATION  OF  LAND 

 

 
SER 

 
PARTICULARS 

PLANNED 
REQUIREMENT 

REMARKS 

SqM
t 

 

1 TOTAL BUILDABLE AREA FOR 
EXECUTIVE ENGINEER HPPWD SHIMLA 
DIVISION NO.-III WINTER-FIELD 
SHIMLA....................................... 

Square metres.  

2    

 TOTAL AVAILABLE LAND (Sq. metre)        Sq. metres  

 
NOTE :- 

1. Utilization of vertical space to be done up to maximum allowable as per the existing provisions 
 

2. For preparing Conceptual Drawings and View and submitting the same with Bid documents. 
Site plan along with the requirement of Executive Engineer HPPWD Shimla Division No.-III 
Winter-field Shimla Executive Engineer HPPWD Shimla Division No.-III Winter-field Shimla 
office building could be seen and copy can be collected from the EXECUTIVE ENGINEER 
HPPWD SHIMLA DIVISION NO.-III WINTER-FIELD SHIMLA 



45 Sig of Tenderer Sig of Authorised Officer  

NOTE 
 

THE INVITED EMPANELED 

CONSULTANTS ARE REQUESTED 

TO KEEP PERUSING THE 

WEBSITE FOR ANY UPDATE OR 

AMENDMENTS/CORRIGENDUM ON 

THE SUBJECT TILL THE LAST 

DATE OF SUBMISSION 



 

 



Tentative Requirement for construction of State Guest House Dwarka 

SNO. Himachal Niketan at Dwarka Requirement :Sheet of Combined block 
1 

2 

3 

4 

6 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

"Ent. Foyer -Double Height Entry 

27 

*Reception 
"Reception Office/Back office 
*Multipurpose Hall 
*VIP lounge 
*Souvenir Shop 
*Common Toilets 
* Flexible Banquet Hall 
*Fire Control Room, elect.room 
*Waiting Lounge 
*Meeting Rooms 
*Conferernce Room, rooms of various sizes 
*Art Gallery 
*Restaurant 
*Kitchen & store 
*Recreational Area 
*Store Room 
*Typical Guest Room 60Nos. 
*1 Bhk Guest Room 25Nos. 

*2 Bhk Guest Room 5 Nos. 

*VVIP Suite Room 2 Nos. 
*Staff Room 8 Nos. 
*Dormitory 4 Nos. 
*Pantry at various floor 
*Drivers Rooms Accomodation 

26 *Parking 2 Wheelers & 4 Wheelers 

*Services 

Executive Engineer 
Shimla Division No. III 
H.P.P.W.D. Shimla-3 
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