

HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT

No.PW/EE/NH/RMP-CB-Tender/2024-25-
To

6078

Dated:- 03-12-24


The Executive Engineer (IT)
Nigam Vihar Shimla-2

Subject:-

Publication of tender notice.


Enclosed please find herewith copy of tender notice in respect of tender invited vide this office NIT No. PW/EE/NH/RMP/CB-Tender Notice/2024-25-6027-6076 Dated:-03.12.2024 for uploading the same on department website for wide publicity.

DA: - Copy to NIT


Executive Engineer,
NH Division, H.P.PWD,
Rampur Bushahr.

CERTIFICATE

Certified that the tenders of the works invited vide this office
NIT No.PW/EE/NH/RMP/CB-Tender Notice/2024-25-6027-6076 Dated:-03-12-2024 is of
urgent nature in exigency of public interest.


Executive Engineer,
NH Division, H.P.PWD,
Rampur Bushahr

**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

NOTICE INVITING TENDER

Sealed item rate tender(s) on PWD form No.6 & 8 are hereby invited by the Executive Engineer, NH- Division, HP.PWD, Rampur Distt. Shimla (H.P) on behalf of the Governor of H.P for the following works from the registered contractors/consultants in HP.PWD MoRT&H in appropriate class to reach in this office on **10-12-2024** up to 10.30 A.M. and will be opened on the same day at 11.00A.M. in the presence of Contractors/ consultants or their authorized representative who wish to be present at that time. The application for obtaining the tender form will be received on **9-12-2024** i.e. 11.00 AM to 1.00 PM and the tender form can be had from this office against this cash payment (Non- refundable) on the same day from 2.00P.M. to 5.00 P.M. No application shall be entertained without **earnest money** or through FAX.


Earnest money shall be in shape of NSC/FDR duly pledged in favour of Executive Engineer NH-Division HP.PWD Rampur Bushahr Distt. Shimla H.P. Ambiguous /Telegraphically/conditional tenders or tender through FAX shall not be entertained/ considered in any case.

Sr. No	Name of Work	Estimated Cost	Earnest Money	Time	Form No	Cost of form
1	Preparation of detailed project report(DPR) for widening to two lane of NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 in the state of Himachal Pradesh(SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 83/00 to 92/500)	465500/-	9100/-	Two months	6& 8	350/-
2	-do- (SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 63/00 to 73/00)	490000/-	9600/-	Two months	6& 8	350/-
3	-do- (SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 73/00 to 83/00)	490000/-	9600/-	Two months		

SPECIAL CONDITIONS

1. The material shall be arranged by the contractor/ consultants himself.
2. The detail of documents to be attached with the application is given below.
 - i Latest copy of renewal enlistment/empanelment.
 - ii Copy of Pan Card.
 - iii Copy of GST No.
3. The offer of the tender shall be kept open for 90 days
4. Tender received after the specified time/date shall not be opened.
5. Executive Engineer NH-division HP.PWD Rampur Distt. Shimla H.P. reserves the right to reject any or all tender/s without assigning any reasons.
6. If due to any unforeseen reasons the office of the Executive Engineer NH-Division HP.PWD Rampur remain closed on the notified date of sale and receipt of tender, tender will be sold and received/opened the next working day of same specified time.
7. Tenderers may contact the Executive Engineer for any further information they may require during the working day/ office hours.
8. The contractor/ consultants are requested to insert the rate of each in words as well as in figures failing which Executive Engineer reserves the right to reject any or all tenders.


9. The labour cess shall allow/ deduction @ 2% TDS amount of GST (1% CGST and 1% SGST).
10. The labour cess @ 1% will be deducted from the gross amount of the bill
11. A contractor enlisted in a particular class shall be eligible to tender for his own class and one step below as per Govt. notification No.PBW (B) 22-1/2002 dated 26-05-2015.
12. The Contractor/consultants will have to submit the proof of registration under Employees Provident Funds & Miscellaneous Provision Act.1952 before award of work.
13. GST will be deducted from each bill as per latest instruction of the Government.


Executive Engineer,
NH Division, H.P.PWD,
Rampur Bushahr.

No.PW/EE/NH/RMP/CB-Tender Notice/2024-25- 6027-6076 Dated:-03-12-2024

Copy forwarded for information to the:-


1. Engineer-in-Chief, HP.PWD, Shimla
2. Chief Engineer (NH) HP.PWD, Shimla-1
3. Superintending Engineer, NH-Circle, HP.PWD, Shimla
4. All the Assistant Engineer working under this division
5. A/B & D/B in this office.
6. Notice board of this office.


Executive Engineer,
NH Division, H.P.PWD,
Rampur Bushahr

①

SCHEDULE OF QUANTITY						
Name of Work:-Preparation of detailed project report (DPR) for Widening to 2 lane of NH-305 (Sainj Luhari Aut Road) Km 0/00 to 97/00 in the state of Himachal Pradesh (SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 83/00 to 92/500)				Estimated Cost:-		465500
				Earnest Money:-		9100.00
				Time:-		Two Months
Sr. No.	Description	Qty	Unit	Rate in		Amount
				Figure	Words	
1	Preparation of land acquisition documents complete in all respects including collection of all relevant revenue records (including Khasra maps,Khatiyen, Jamabandi etc.) from the local revenue administration office required for preparation of Draft notification under Section 3A of the NH Act and superimposing the same on the alignment plans preparation of cadastral maps etc. Identify and list all land parcels that need to be acquired as part of project road. Conduct joint measurement survey in conjunction with CALA, the Executing Agency and the Revenue Department to verify land records. Assist the CALA and the Project Executing agency in preparation of statutory notification under Sections 3A, during hearing of objections received under Section 3C, recording of hearings and completion of this process, preparation of draft notification under Section 3D and completion of the land acquisition process at every stage, timely publication of notifications and public notices in news papers at every stage Preparation and publication of 3(a) 3(A) & 3(D) notifications according to the LA act of NH in the desired language. Identification of land parcels missed out from acquisition in the first round and assist the authority and the CALA in preparation of Draft Notification for acquisition of the land under missing plots. Assistance of competent authority for land acquisition CALA at all the stages. The scope of the consultant shall be limited to the publication of 3(D) notification but will be to assist the CALA and the executing agency at all stages.	9.500	Per Km			

2	<p>Preparation of Forest diversion case under Forest Conservation Act-1980 including preparation of renew paper of land falling on the road alignment and collection of other field data. All relevant documents/formats mandatory required would be attached with the case as per latest requirement of Ministry of Environment and forest conservation Govt. of India after getting the joint Inspectin/site including computer typing in 6 (Six) copies binding complete including seeking online approval with all desired documents and attending all observations if raise at any time by any office and to prepare the same by neatly and accurately filling in all formats/Documents complete in all respect as per direction and complete satisfaction of HP.PWD and Forest.</p> <p>Forest clearance proposal i/c KML files and Digital maps i/c Collection of forest maps from the relevant forest department and superimposing the same on the survey drawings . Uploading the forest proposals on e- Parivesh and obtaining the clearances from the concerned forest division complete in all respect upto the entire satisfaction of the Engineer-in-charge</p>	9.50	Per Km			
---	------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------	--------	--	--	--


 Executive Engineer,
 NH Division HPPWD,
 Rampur Bsr.

SCHEDULE OF QUANTITY						
Name of Work:- Preparation of detailed project report (DPR) for Widening to 2 lane of NH-305 (Sainj Luhari Aut Road) Km 0/00 to 97/00 in the state of Himachal Pradesh (SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 63/00 to 73/00)				Estimated Cost:-		490000
				Earnest Money:-		9600.00
				Time:-		Two Months
Sr. No.	Description	Qty	Unit	Rate in		Amount
				Figure	Words	
1	Preparation of land acquisition documents complete in all respects including collection of all relevant revenue records (including Khasra maps, Khatiyas, Jamabandi etc.) from the local revenue administration office required for preparation of Draft notification under Section 3A of the NH Act and superimposing the same on the alignment plans preparation of cadastral maps etc. Identify and list all land parcels that need to be acquired as part of project road. Conduct joint measurement survey in conjunction with CALA, the Executing Agency and the Revenue Department to verify land records. Assist the CALA and the Project Executing agency in preparation of statutory notification under Sections 3A, during hearing of objections received under Section 3C, recording of hearings and completion of this process, preparation of draft notification under Section 3D and completion of the land acquisition process at every stage, timely publication of notifications and public notices in news papers at every stage Preparation and publication of 3(a) 3(A) & 3(D) notifications according to the LA act of NH in the desired language. Identification of land parcels missed out from acquisition in the first round and assist the authority and the CALA in preparation of Draft Notification for acquisition of the land under missing plots. Assistance of competent authority for land acquisition CALA at all the stages. The scope of the consultant shall be limited to the publication of 3(D) notification but will be to assist the CALA and the executing agency at all stages.	10.00	Per Km			


2	<p>Preparation of Forest diversion case under Forest Conservation Act-1980 including preparation of renew paper of land falling on the road alignment and collection of other field data. All relevant documents/formats mandatory required would be attached with the case as per latest requirement of Ministry of Environment and forest conservation Govt. of India after getting the joint Inspectin/site including computer typing in 6 (Six) copies binding complete including seeking online approval with all desired documents and attending all observations if raise at any time by any office and to prepare the same by neatly and accurately filling in all formats/Documents complete in all respect as per direction and complete satisfaction of HP.PWD and Forest.</p> <p>Forest clearance proposal i/c KML files and Digital maps i/c Collection of forest maps from the relevant forest department and superimposing the same on the survey drawings . Uploading the forest proposals on e- Parivesh and obtaining the clearances from the concerned forest division complete in all respect upto the entire satisfaction of the Engineer-in-charge</p>	10.00	Per Km			
---	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-------	--------	--	--	--


 Executive Engineer,
 NH Division HPPWD,
 Rampur Bsr.

SCHEDULE OF QUANTITY						
Name of Work:- Preparation of detailed project report (DPR) for Widening to 2 lane of NH-305 (Sainj Luhari Aut Road) Km 0/00 to 97/00 in the state of Himachal Pradesh (SH:- Proposal for land acquisition & diversion of forest land under FCA-1980 in Km 73/00 to 83/00)				Estimated Cost:-		490000
				Earnest Money:-		9600.00
				Time:-		Two Months
Sr. No.	Description	Qty	Unit	Rate in		Amount
				Figure	Words	
1	Preparation of land acquisition documents complete in all respects including collection of all relevant revenue records (including Khasra maps, Khatiyani, Jamabandi etc.) from the local revenue administration office required for preparation of Draft notification under Section 3A of the NH Act and superimposing the same on the alignment plans preparation of cadastral maps etc. Identify and list all land parcels that need to be acquired as part of project road. Conduct joint measurement survey in conjunction with CALA, the Executing Agency and the Revenue Department to verify land records. Assist the CALA and the Project Executing agency in preparation of statutory notification under Sections 3A, during hearing of objections received under Section 3C, recording of hearings and completion of this process, preparation of draft notification under Section 3D and completion of the land acquisition process at every stage, timely publication of notifications and public notices in news papers at every stage Preparation and publication of 3(a) 3(A) & 3(D) notifications according to the LA act of NH in the desired language. Identification of land parcels missed out from acquisition in the first round and assist the authority and the CALA in preparation of Draft Notification for acquisition of the land under missing plots. Assistance of competent authority for land acquisition CALA at all the stages. The scope of the consultant shall be limited to the publication of 3(D) notification but will be to assist the CALA and the executing agency at all stages.	10.00	Per Km			

3

2	<p>Preparation of Forest diversion case under Forest Conservation Act-1980 including preparation of renew paper of land falling on the road alignment and collection of other field data. All relevant documents/formats mandatory required would be attached with the case as per latest requirement of Ministry of Environment and forest conservation Govt. of India after getting the joint Inspectin/site including computer typing in 6 (Six) copies binding complete including seeking online approval with all desired documents and attending all observations if raise at any time by any office and to prepare the same by neatly and accurately filling in all formats/Documents complete in all respect as per direction and complete satisfaction of HP.PWD and Forest.</p> <p>Forest clearance proposal i/c KML files and Digital maps i/c Collection of forest maps from the relevant forest department and superimposing the same on the survey drawings . Uploading the forest proposals on e- Parivesh and obtaining the clearances from the concerned forest division complete in all respect upto the entire satisfaction of the Engineer-in-charge</p>	10.00	Per Km			
---	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-------	--------	--	--	--


 Executive Engineer,
 NH Division HPPWD,
 Rampur Bsr.