BID DOCUMENT

INVITED ON QUALITY-CUM-COST BASED SYSTEM FOR
ARCHITECTURAL/CONSULTANCY

SERVICES FOR THE DRAWING, DESIGN & DPR
including BOQ

of

Various Department of HP Govt.

1. Submission of Technical Bid : 15-06-2026 upto 05.00 PM
with Conceptual Plans

2. Opening of Technical Bid : 16-06-2026 at 02.00 PM

3. Opening of Financial Bid : 18-06-2026
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NOTICE INVITING TENDER
Quality-cum-Cost Based System

1. Executive Engineer Shimla Division NO.III, HP, PWD., Shimla Govt. of HP invites Percentage Fee basis
tender from Empaneled Consultants (by HPPWD), minimum 3 no. for comprehensive architectural planning,

designing and DPR preparation, as per the schedule as under
:Estimated Project Cost of this work is approx.Rs.190 crores.(Tentative).
The Client Department will supply the :-

b

The detailed requirement of the project along with the area requirement (can vary upto 10%)
The Plot of the area. 17127.00 sqm

The revenue papers of the site:-Copy Attached

Requirement of Accommodation:- Copy Attached

Name of the work

Re-Construction of State Guest House Peter Hoff building at Chaura Maidan
Shimla.

Client/Owner

Executive Engineer Shimla Division NO.III, HP, PWD., Shimla.

Brief Scope of Work

(a)

(b)

()

(d)

(e)

(f)

After approval of Conceptual Plans by Executive Engineer Shimla Division
NO.III, HP, PWD., Shimla.

Preparation of the Detailed lay out plan, structural designs and drawings
including floor plans with specifications of the materials and items
including false ceilings, architectural design of the New proposed building
in conformity with the legal requirements. Area and CLU certificate is
attached as “Annexure-A”. Approximate total plot area is 17127.00 Square
meter and built up area will be 18640.50 Sqg. meter.

Architectural Structural shall be detailed and Structural design shall
confirm to latest “Indian Standards on Earthquake Engineering” and other
relevant code as applicable.

The project falls in the earthquake Zone-4.
Architectural Structural of Sanitary & Plumbing (External & Internal)

Architectural Structural of Electrification (External & Internal connections
of power) with Power Back up systems includinglay out and
specifications of solar panels.

Interior design, Furniture lay out, Air conditioning system, Fire protection
& detection systems, Access Control & PA System, lift, site development,
parking, gates and boundary wall and landscaping workings.

The Total Station Survey & Soil Bearing Capacity (SBC) report.

Architectural Structural of approach road/internal road from existing main
road.

Green building specifications and rainwater harvesting also where green
building certification is required.

Assist in Obtaining all clearance from govt. agencies as required for such
a project.

To carry out Inspections and site visits during the construction ofExecutive
Engineer Shimla Division NO.III, HP, PWD., Shimla. Digital walk through
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of the project.

Estimated To be quoted on Percentage fee basis inclusive of all taxes and charges but
Consultancy exclusive of GST. Maximum amount quoted by the consultant shall not exceed
Fees 1.5% of the effective project cost for composite consultancy services.

For the individual consultancy services, the quoted amount shall not exceed: -
Architectural consultancy----0.75% of the effective project cost

Structural consultancy
Quantity survey

**Effective cost*™ of the project is the total Expenditure on the Project in which
services of the consultant are rendered. It excludes GST and other direct
expenditure occurred by the Client department on the project.

--— 0.50% of the effective project cost
----- 0.25% of the effective project cost

Time for Completion of
work

a)

b)

a)

c)

d)

Suggestive Conceptual lay out plans floor wise to be
submittedwithin 15 days of the issuance of work order.
Detailed working drawings, plans etc to be supplied and Get
Approval from Municipal Corporation Shimla/ Dharamshala/or
any other local bodies as the case may be (Local Bodies) within 60
days of issuance of work order.

Inspection — Inspection and site visits till completion and
handing over of the project.

The time period up to approval of the DPR as per scope of]
specific work shall be as under which shall be counted from
the issuance of the LOA (Letter of Acceptance) or handing
over of the site, whichever is later.

Category- | Works above Rs 10 crore. 60  days

A

Category- | Works costing Rs 2.00 -10.00
B crore

40 days

Category- | Works costing up to Rs 2.00 | 30 days
C crore

Defect Liability period

6 months post hand over of completed project to the Executive
Engineer Shimla Division No.lll HPPWD Shimla.

Earnest Money Deposit

The amount of earnest money to be deposited

shall be as under

which shall be deposited only through online mode as per GoHP

instructions.

Category |Description | Amount

of

earnest

money

(in Rs)

Category-A | Works above |Rs 150000/-

Rs 10 crore.
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Category-B | Works Rs 50000/-
costing Rs
2.00 -10.00
crore

Category-C | Works Rs 25000/-
costing up to
Rs 2.00 crore

Non-refundable cost of Rs. 5,000.00 (Rupees five thousand only) in the shape of
tender / Bid document DD/Bankers cheque in favor of Executive Engineer Shimla
Division No.lll HPPWD Shimla.

Period during which EMD, Last date of receipt —15-06-2026 by 05.00 PM.
Cost of Bid Document
with conceptual plans
with drawing and views
etc. as per site plan and
requirement copies of
which could be collected
from office of the
Executive Engineer
Shimla Division No.lll
HPPWD Shimla tender
document and other
documents Self

Attested in hard form shall
be submitted.

Date & time of opening 16-06-2026 at 02:00 PM Executive Engineer Shimla Division
of Technical No.lll HPPWD Shimla.

bid & Conceptual Plans

submitted.

The tender document can be downloaded from the website https:/hppwd.hp.gov.in
“Corrigendum, if any, would appear only on the web site and not be published”

Only the empaneled Architects firms/consultant for participation in the tender should

meet the following minimum qualifying criteria: -

2.1 Technical Criteri

Only the invited Consultants/Individual consultants empaneled by the HPPWD are

eligible to apply in their respective categories.

2.2 Annual Turnover

Only the invited Consultants/Individual consultants empaneled by the HPPWD are

eligible to apply in their respective categories.

2.3 Additional lifyin
In addition to above, the consultant should also meet the following qualifying criteria: -
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Only the tenderer submitting conceptual design of proposed building as per site plan and
requirement which could be collected from Executive Engineer Shimla Division No.lll HPPWD

Shimla enclosed shall be considered with preliminary cost estimate.

Similar Works
Similar works means project consisting of multistoried composite Buildings, Institutional
Complexes, Office buildings (Non Residential only) with minimum Ground + 2 Floors and also

having experience of Hilly area Planning.

Joint Venture / consortia of firms / companies shall not be allowed to participate in the Bidding
process and if it is found at any stage before and after award of work, the EMD, any other
security deposit and / or any other sums payable to such JV / Consortia shall stand forfeited.
Further contract, if already awarded, without the prejudice of any other rights or remedy
available to Executive Engineer Shimla Division No.lll HPPWD Shimla under any of the

clauses of this General Condition of Contract (GCC), shall stand terminated.

The invited empaneled consultants must read the terms and conditions of this GCC carefully.
He should only submit his bid if eligible and in possession of all the documents.

Information and Instructions for tenderers posted on website shall form part of bid
document.

Architect firm / Consultant should submit self-certified copy of documents.

Architect firm/ Consultant must ensure to quote rate in percentage terms. Please note that
the actual payment shall be as per the actual cost of construction on completion including

all services and trades rendered by the Architect from time to time till completion of project.

Notwithstanding anything stated above, Executive Engineer Shimla Division No.lll HPPWD
Shimla reserves the right to assess the capabilities and capacity of the tenderers to perform
the contract in the overall interest of Executive Engineer Shimla Division No.lll HPPWD
Shimla.

The tenderer(s) is/are required to quote strictly as per the terms and conditions,
specifications, standards given in the tender documents and not to stipulate any deviations.

The tenderer(s) if required, may submit questions in writing to seek clarifications latest by

....................... Land Site visit to be carried out by the bidders only.

Minutes of meeting and Agenda/Corrigendum to tender document if any, will be uploaded of
Executive Engineer Shimla Division No.lll HPPWD Shimla or Sent vide e-mail to the invited
bidders. No individual advice will be sent to any bidder.

10.

Executive Engineer Shimla Division No.lll HPPWD Shimla reserves the right to reject

any or all tenders or cancel/withdraw the Invitation for Bids without assigning any
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11.

12.

reason whatsoever and in such case no tenderer / intending tenderer shall have any
claim arising out of such action.

List of Documents to be submitted with the bid: -

a. EMD Demand Draft or Banker's Cheque / Bank Guarantee or FDR for a period of 12
months with auto renewal of any Nationalized Bank for EMD pledged to Executive
Engineer Shimla Division No.lll HPPWD Shimla Bid Document cost Demand Draft or
Banker's Cheque of any Nationalized Bank towards cost of Bid Document amount to Rs.
5000/- favoring Executive Engineer Shimla Division No.lll HPPWD Shimla payable at
Shimla.

b. Conceptual Drawings clarifying the concept of Project as per Site Plan.

c. Letter of Acceptance of tender condition, in the prescribed format as Annexure-l in the
section of Executive Engineer Shimla Division No.lll HPPWD Shimla.

d. Copy of GST Registration Number and PAN number.

Earnest Money Deposit:-

The EMD shall be payable to the Executive Engineer Shimla Division No.lll HPPWD Shimla without

any condition(s), recourseor reservations.

i) The Bid will be rejected by the CLIENT Executive Engineer Shimla Division No.lll
HPPWD Shimla as non-responsive and shall not be considered in case EMD is not
received in physical form.

ii) The EMD of unsuccessful Architect firm/consultants will be returned within 15 days on
their request along with Bank details, after issuance of Letter of Agreement (LOA) to the

successful consultant.

i) The EMD of the successful consultant will be discharged after the consultant has
furnished the required acceptable performance guarantee if any, and has signed the

contract Agreement whichever is later.

iv) No interest shall be paid by the Executive Engineer Shimla Division No.lll HPPWD Shimla on
the EMD.

V) The EMD may be forfeited

(i) If a consultant withdraws the bid after bid opening during the period of validity.

(i) In the case of a successful consultant; if the consultant fails to Sign the
Agreement within the 7 days from the date of issue of LOA or furnish the required
performance security or fail to commence the work within the stipulatedtime

period prescribed in the contract.
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13.

14.

15.

16.

Technical bid documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money Deposit, Cost of Bid Document, concept plans and other

documents placed in the envelope are found in order.

Financial bid of only those technically qualified tenderers and whose documents are
found to be in order after the Design Concept presentation and qualifies the criteria of
minimum Marks in Designh Concept Presentation shall be opened. The date of opening
of Financial bid shall be informed to the tenderer by Fax / E mail.

The bid submitted shall become invalid, if:
i) The tenderer is found ineligible.
ii) The cost of form is not attached with the document.

i)  The EMD has not been attached with the document.

iv)  The tenderer does not submit all the documents (including GST registration) as
stipulated in the bid document.
v)  Tenders in which any of the prescribed conditions are not fulfilled or found
incomplete in any respect are liable to be rejected.
Before the last time and date of submission of Technical bid as notified, the tenderer can submit
revised bid any number of times.
Since it's a Quality-cum-Cost based System, so the acceptance of any or all tender(s) will rest
with the Executive Engineer Shimla Division No.lll HPPWD Shimla ,who does not bind itself
to accept the lowest tender and reservesto itself the right to reject any or all of the tenders

received without assigning any reason thereof.

On acceptance of tender, the name of the accredited representative(s) of the Architect /
Consultant who would be responsible for taking instructions from authorized representative shall
be intimated within 07 days of issue date of letter of award by CLIENT Executive Engineer Shimla
Division No.lll HPPWD Shimla. Date of Start of work shall be reckoned from the 7" day after
issue of the letter of award by the Executive Engineer Shimla Division No.lll HPPWD Shimla
The award of consultancy work, execution and completion of work shall be governed by tender
documents consisting of (but not limited to) Letter of Award/Letter of work order, Price bid,
Special Conditions of Contract, General Conditions of Contract etc. The tenderers shall be
deemed to have gone through the various conditions while making/preparing their technical
financial proposals & submitting the Bid(s) including site conditions, topography of the land,
drainage and accessibility etc.or any other condition which in the opinion of tenderer will affect

his price/rates before quoting their rates.

FINANCIAL INFORMATION
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(@)

17.

Name & Address of the bankers.

EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR WORKS

Bidder should furnish the following: -

(@)
(b)

18.

19.

List of all similar works successfully completed during the last 5 (five) years (in form “E”).

List of the projects under execution or awarded (in Form “F”).

Particulars of completed works and performance of the tender duly authenticated / certified
by an officer not below the rank of Executive Engineer or equivalent should be furnished
separately for each work completed or in progress of concerned Clients covering the required
information as asked for in Form 'E & F'). The work completion/ experience certificates issued
by other than Govt. Deptt./PSU shall be supported by the copies of the TDS certificates issued

by the owner of the project.

The value of executed works shall be brought to the current level by enhancing the actual value
of work done at simple rate of 7% per annum, calculated from the date of completion to last

date of submission of tender.

MODE OF SUBMISSION OF BIDS:

BIDS shall be submitted manually in the office of Client Executive Engineer Shimla Division
No.lll HPPWD Shimla at the mentioned address. Technical Bids and Financial bids shall be
placed in separate envelopes each of which shall be sealed. The envelope shall have the

following written on the outside which should be clearly visible.

“TECHNICAL BID OF M/S (Name of Bidder)- In case of
Technical bid.
“‘FINANCIAL BID OF M/S (Name of Bidder)- In case of

financial bid. No other document should be in this(Financial Bid envelop) envelop except the
financial bid of the consultant.

Both bids shall be placed in a 3™ envelope which shall also be sealed. Following shall be
written on the outer envelope.

“BID DOCUMENTS OF M/S 7
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CRITERIA AND EVALUATION
(For tenders invited on Quality cum cost based System)

The detailed criteria for evaluation of tenders invited on Quality and Cost based system shall
be as under:

1.0 Technical Evaluation:
1.1 Design Concept Plans enclosed with Tender Document as per Site.

To become eligible for Technical Evaluation, the bidder must meet the minimum eligibility
criteria as prescribed in NIT. Under this stage, the eligible empaneled consultants/individual
consultants after meeting the minimum eligibility criteria, the financial bid of only those
eligible bidders will be opened.

The Architect firm/Consultant shall submit Soft & hard copy of their Design concept and
related details at the time of submission of bid documents. The concept design shall
incorporate all the parameters as mentioned below under Evaluation Criteria.

The committee shall evaluate the design concept and would assign the marks independently
and then the assigned marks would be averaged out.

The consultant shall have no right to challenge the marks assigned by the individual member
of the committee and, individual member of the committee shall have no liability to applicant
in this regard. No correspondence would be entertained challenging orcontesting the
marking by the individual member of the committee.

The committee shall evaluate the design concept of consultants by applying the evaluation
criteria, sub-criteria, and point system as stipulated here in under.

The invited Bidders will give a presentation of the work mentioned by the Name of the Executive
Engineer Shimla Division No.lll HPPWD Shimla in front of the Committee constituted by the
Concerned/Client Department.

(Committee shall constitute any members of the custodian/Client department, Chief Architect/ his
nominee(HPPWD) and concerned Executive Engineer of that concerned HPPWD Circle.)

Evaluation Criteria of the Design Concept Presentation

A. Master Planning & Zoning 30 Marks
1. | Cost effective Site Utilization & Grouping of Functions, Economical 15
design.
2. | Site Orientation: Massing (Compactness), Circulation (integration), 15

Landscape blending with existing profile

B. Design Concept Planning 35 Marks

1. | Aesthetics, Green Building Features, Disaster resistant methods / 10

Technologies, Infrastructure for persons with disabilities.
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2. | Incorporation of Environmental friendly &  Sustainability 10

considerations in planning and design considering the use of eco-

friendly materials, locally available materials and maximization of

retention of existing trees at site

3. | Principles of Life Cycle Cost and accomplished Advance/ Latest 10
Technologies and innovative materials & Finishes (other than

conventional Technologies/materials) proposed to be used.

4. | Innovative Modern and/or Contemporary, State of the Art 5

Architectural features

C. | Marking of Concept Plans Submitted by Bidder 35

1. | Judge Knowledge Hilly area Architectural Design and Building Bylaws 20
and Statutory Requirements ofrespective local bodies/Municipalities,
etc. for which the bidder

should visit the site (s) before submission of Bid.

2. Interpretation of Design Concept, Interaction on concept and 15

response to queries of the committee members if any online.

Total Marks 100 Marks

Eligible bidders securing at least 80 marks & above marks in Design Concept Presentation
will only qualify for Opening of Financial Bid.

Technical score of Design Concept submitted shall be 80 marks or above and for the purpose
of evaluation, the technical bid shall have a weightage of 60% only.

2.0 Final Evaluation of Bid
The final selection shall be based on QCBS i.e. Quality and Cost based Selection.

The Financial bid of those tenderers whose documents are found to be in order and who
qualify in Technical evaluation by securing atleast 80 marks & above. Date of opening of
FinancialBid will be informed to the bidders by E mail.

The lowest Financial Bid will be given a financial score of 40 marks. The financial scores of
the other three Financial Bids will be determined by giving marks out of 40 in the
following manner.

Lowest Bid value/actual bid value*40
Total Highest Score of Technical Bid (60% weightage) plus Financial Bid, out of 100 shall be
awarded the work as per terms and conditions of RFP.
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GENERAL CONDITIONS OF

CONTRACT
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1.0 Scope of Work:

Executive Engineer Shimla Division No.lll HPPWD Shimla, would furnish the requirements and area
schedule for various functions to the Architect firms /Consultant, the Architect firms/Consultant shall, there
upon, render the following services and deemed to be included in their quoted price unless mentioned
otherwise:

a) Preparation of the Detailed lay out plan, structural designs and drawings including floor plans
with specifications of the materials and items including false ceilings, architectural design of
the New proposed building in conformity with the legal requirements. Area and CLU certificate
is attached as “Annexure-A”. Approximate total plot area is 18640.50 Square metre.

b) Architectural Structural shall be detailed and Structural design shall confirm to latest “Indian
Standards on Earthquake Engineering” and other relevant code as applicable.

c) The project falls in the earthquake Zone-4.

d) Architectural Structural of Sanitary & Plumbing (External & Internal)

e) Architectural Structural of Electrification (External & Internal connections of power) with Power
Back up systems including lay out and specifications of solar panels.

f) Interior design, Furniture lay out, Air conditioning system, Fire protection & detection systems,
Access Control & PA System, lift, site development, parking, gates and boundary wall and
landscaping workings.

g) The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation report.

h) Architectural Structural of approach road/internal road from existing main road.

i) Green building specifications and rainwater harvesting.

j) Assist in Obtaining all clearance from govt. agencies as required for such a project.

k) To carry out inspection during the construction of Executive Engineer Shimla Division No.lll HPPWD
Shimla

I. Preliminary Stage
A. Preliminary Concept Report:
The Consultant shall

a) Furnish a site evaluation and analysis report with basic approach to Circulation,
activity, distribution and interaction and external linkage.

b) Executive Engineer Shimla Division No.lll HPPWD Shimla shall provide the
Topographic Survey Drawings. However, it shall be the responsibility of consultant
to doubly check at his own level the Topographic Survey Drawings & get Soil
Investigation done. Further, consultant is notabsolved of his responsibility of
accuracy of his design on account of topographic survey/soil investigation. The
Consultant is also responsible for collection of anydata/information which he may
need for his design from any relevant source including (but not limited to) statutory
bodies, Power Distribution companies etc.

c) Report on Ultimate disposal point, intermediate rain water harvesting system and
Source/availability of electricity, water and other services to be identified.

d) Prepare site plan (layout plan) showing contours, features and services and facilities
available, general layout of buildings and services, preliminary sketch and design
with drawing, giving details of useful areas, services areas, circulation area and total
plinth area and preliminary estimate to provide information in respect of magnitude
of work and its component and service and cost of all such items involved. The
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e)

f)

9)

h)

b))
k)

Architect

firms/Consultant should submit the design and modify it if considered necessary by
Executive Engineer Shimla Division No.lll HPPWD Shimla. Site inspections for
finalization of above details shall be conducted by the Architect firms/Consultant.

Submit the preliminary estimate on detail as per PWD norms. The estimate shall
also include the non scheduled items on prevailing market rate along with
justification, specification.

Obtain the approval of Executive Engineer Shimla Division No.lll HPPWD Shimla,
/client of (e & f) above and supply 4 copies of approved site plan (Layout Plan).

Preparation & submission of 3D views and perspective views if required of the
complete scheme as per requirement of Executive Engineer Shimla Division No.lll
HPPWD Shimla, /Client.

The consultant, in case required, shall prepare and give presentations on the
schemes as and when required by Executive Engineer Shimla Division No.lll HPPWD
Shimla, /Client and shall incorporate the changes desired by Executive Engineer
Shimla Division No.lll HPPWD Shimla / Clients without any extra cost.

Architectural Structural shall confirm to latest “Indian Standards on Earthquake
Engineering” and other relevant code as applicable.

The project falls in the earthquake Zone-4..

The Safe Bearing Capacity (SBC) of soil will be taken as per Soil Investigation report.

Preliminary Planning:

Preliminary planning of all internal and external utility services like water supply,
sewerage, storm water drainage, electrical, HVAC (Heating, Ventilation and Air-
conditioning) Fire Alarm & Fire-fighting appliances acoustics, telephone conduit,
street/compound lighting landscaping, Rain water harvesting, development plans
showing roads, paths, parks, paved areas, drains, culverts, compound walls,
externallighting, Electrical sub-station, DG sets, Lifts, interior design and graphic
signage, security system, telecommunication system etc. indicating scope,
specifications and costs separately of such sub-head. The scope of work shall be
as defined above, however, Executive Engineer Shimla Division No.lll HPPWD Shimla
reserves the right to exclude any of the above services from the scope of the
Consultants’ work.

Prepare the DPR covering the following: -
Detailed Architectural, structural, & flowchart drawings.

The Structural design details shall be got proof checked by Consultant, from IIT,
NITor NITTTER if so ordered by Local Municipal Corporation Authorities/State/
Executive Engineer Shimla Division No.lll HPPWD Shimla. The consultant has the
obligation to make as many required modification in the design incorporating the
observation of above authority and re- submit the design and drawing. Fees of proof
checking institution/agency shall be reimbursed to tenderer by Executive Engineer
Shimla Division No.lll HPPWD Shimla to the consultant on production of receipt from
institutionor Directly Paid by the Executive Engineer Shimla Division No.lll HPPWD
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i)

f)

g)

h)

b))

k)

m)

n)

Shimla to the Institute after getting the Invoice.

Detailed specifications of each work.

Bills of quantities duly priced along with take-off sheets. All estimates shall be
prepared on the norms of Himachal Pradesh state schedule of rates 2020, and
mostly on the basis of updated market rate analysis. These estimates should be
comprehensive and should include for all items. Detailed analysis for the item not
included in State schedule of rates/DSR etc. shall have to be submitted, by
collecting competitive invoices from the market.

The consultant shall supply Four Copies of the same with the preliminary drawings
to Executive Engineer Shimla Division No.lll HPPWD Shimla.

Submit market rate analysis for Non Schedule Items if required.

Submit the proposal to local body complete as per requirement of local bodies
including Presentation if required.

Assist in Obtaining the approval of layout plan & drawing from the competent
authority statutory body, if necessary, according to the local Acts, laws, Regulations
etc. and make any changes desired by such authorities. The approved/modified
layout plan and drawings are to be submitted to Executive Engineer Shimla Division
No.lll HPPWD Shimla.

The consultant will incorporate eco-friendly building materials like energy efficient
equipment & fixtures etc. as per prevailing government rules.

To assist the executing agency in preparing the Tender Documents and Tender
Drawings and to supply BOQ, Specifications etc. to executing agency with special
condition of the contract.

Design Calculations for required components of the schemes including assist in
getting approvals from the concerned authorities if any.

Detailed Structural Drawings/Design Calculations for required components of the
scheme.

Detailed Electrical/Mechanical Drawings/Design Calculations if any for the
components of the schemes including assist in getting approvals from the
concernedauthorities.

Detailed Technical specifications for all the non-scheduled items proposed in the
schemes.

Any other drawings/information’s/details required for completion and execution of
work but not mentioned above.

The consultant shall discuss all the points/shortcomings/new requirements, if
anywith the Local bodies/ Govt/ Authorities/ Executive Engineer Shimla Division No.lll
HPPWD Shimla, / State and shall take their concurrence on all the observations.

If any new component is to be added to the scheme, the consultant shall collect
allthe data, shall get done all the surveys/investigations/tests required for the
planning/designing of additional component and nothing extra shall be payable on
this account, but added in the cost of project for payment of fee.
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Undertake site visits or to attend meetings to collect details/data/information
required for planning purposes, holding necessary discussions with Executive
Engineer Shimla Division No.lll HPPWD Shimla, / Clients representatives/local bodies
and obtaining requirements of the Project and attending meetings with officials of
Local bodies/Govt. Authorities/State/ Executive Engineer Shimla Division No.lll
HPPWD Shimla, or any other agency, as and when required.

Working Drawing Stage:

The preparation of detailed working drawings with details incorporating services
andschedule of quantities.

This will include: -

a)

b)

c)

d)

f)

III.

Preparation of working and detailed architectural and structural drawings and
detailed estimate as per the latest Himachal Pradesh Schedule of Rates of CLIENT
Executive Engineer Shimla Division No.lll HPPWD Shimla or any other Standard
Schedule of Rates (SOR) for civil work, electrical works and Executive Engineer
Shimla Division No.lll HPPWD Shimla specifications for civil works, General
specifications for electrical works Part | (Internal), Part Il (External), Part Il (Lifts
and escalators), Part IV (Substation), Part V (Wet riser and sprinklers system), Part
VI (HVAC works), Part VIl (DG sets) and otherExecutive Engineer Shimla Division
No.lll HPPWD Shimla specifications for services like substation, Air conditioning etc.
for all items of the above work, including internal and external utility services, along
with details of quantities (Bill of quantities), supporting calculations and details of
structural design of the work or in part of to facilitate call of tender in stages by
Executive Engineer Shimla Division No.lll HPPWD Shimla

For items not covered by the schedule of rates the Architect/Consultant
wouldprovide details specifications, description of the item and market rates.

To prepare & submit good for construction drawings & visit the sites of work as and
when required as per requirement of Local bodies Authorities/ Executive
Engineer Shimla Division No.lll HPPWD Shimla /State to solve the problems of site &
issue necessary clarifications/details of the Project along with Special Conditions of
the Contract.

Obtaining approval of local authorities, if any, and make changes required by them

Facilitate in preparation & submission of adequate no. of the Tender Documents/
Tender Drawings comprising BOQ/Estimates, particular specifications etc. as
required by Executive Engineer Shimla Division No.lll HPPWD Shimla.

Preparation & submission of adequate no. of Detailed Designs calculations/
BOQ/good for construction drawings for the components of the schemes as per
requirement of Executive Engineer Shimla Division No.lll HPPWD Shimla.The
structural design shall have to be done on latest version of the software.

Preparation & submission of Detailed Engineering Drawings, Detailed
specifications& list of makes for all the equipment to be installed at site.

Construction Stage:
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f)

9)

a)

b)

Supply to CLIENT Executive Engineer Shimla Division No.lll HPPWD Shimla .Four
copies of the detailed working drawings, specifications, Bill of quantities and
detailed estimates etc. free of charge for use during execution of work.

Supply to Executive Engineer Shimla Division No.lll HPPWD Shimla such further
drawings, specifications or details whichmay be required for proper execution of
work.

Assist in obtaining approval from any statutory body/local Govt. Body as applicable
to this project for execution of work or for designs/drawings of the scheme.

Assist to obtain CLIENT Executive Engineer Shimla Division No.lll HPPWD Shimla,’s
approval for any material deviation in design, cost, working drawings, schedule
and specifications from the approved scheme, without any extra charge.

Carrying out all modifications /deletions/additions / alterations /in design/ drawing
/ documents as required by Local bodies Authorities /State / Executive Engineer
Shimla Division No.lll HPPWD Shimla or any other authorities as applicable for
proper execution of works at site till completion and handing over of the project to
the client.

Provide BOQ, Specifications, detailed analysis for any extra / substituted items and
its justification.

Undertaking site visits or to attend meetings during execution of the project to
ensure adherence of execution as per detailed drawings and specifications,
includingsorting out problems and issue necessary clarifications at site including
preparation & submission of additional drawings and details for proper execution of
work at site shall have to be borne by the consultant and shall be covered within
his quoted/negotiated fees and nothing extra shall be payable on this account. At
least one visit per month shall be mandatory which shall be done keeping in view
the stage of work and in consultation with Executive Engineer Shimla Division No.llI
HPPWD Shimla. After each site visit the Architect should confirm that the work is
being executed as per drawings & specifications and deviations if any shall be
brought to the notice of Executive Engineer Shimla Division No.lll HPPWD Shimla
Completion Stage:

Assist in obtaining completion and occupation certificates, wherever necessary from
the local bodies after completion of work and inspection by Municipal/Fire/Electrical
Inspectors with liaison through the concerned contractor and supply the same to
Executive Engineer Shimla Division No.lll HPPWD Shimla. For this purpose, any
assistance required from CLIENT Executive Engineer Shimla Division No.lll HPPWD
Shimla will be extended to the Contractor. Any statutory fee payable to local bodies
for issue of completion certificate shall be borne by CLIENT Executive Engineer
Shimla Division No.lll HPPWD Shimla.

Get the as built Completion Drawings prepared from contractor including 1:100
scale plans elevations and cross sections etc. indicating the details of the building
and all internal and external services as completed and supply 4 sets of completion
drawings to Executive Engineer Shimla Division No.lll HPPWD Shimla, and also hand
over the original of the completion drawings to Executive Engineer Shimla Division
No.lll HPPWD Shimla., . The changes, if any during the execution of work will be
intimated by Executive Engineer Shimla Division No.lll HPPWD Shimla., to the
Contractor for preparation of above drawings.
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c)

d)

Iv.

W
N =

4.1

h)

Assist in preparation & submission of completion reports, Operation &
maintenance manual, completion of as built drawings and documents for the project
as required and acceptable to Executive Engineer Shimla Division No.lll HPPWD
Shimla,and Clients/local bodies/or any other authorities applicable including getting
‘completion certificate’ from concerned authorities through Contractor.

Assist Executive Engineer Shimla Division No.lllL HPPWD Shimla in
Arbitration/Litigation case(s) that may arise out of the contract entered into, in
respect of above work, regarding clarifications/interpretations, supply of drawings,
designs, specifications as and when required. The consultants’ role will be limited
to these clarifications only and unless specifically required by Arbitrator/Court, he
shall not be required to participate in actual Arbitration/Litigation proceedings.

Defect Liability Stage:

The Defects Liability Period for this Project shall be reckoned from the date of issue
of Taking Over Virtual Completion or Virtual completion certificate by the
Client/StatutoryBodies whichever is later. The consultant shall visit the site and
provide all thedrawings/details for rectification of defects, if any.

PaymentofRemuneration:
Remuneration

The fee includes planning, designing and periodical supervision during construction
of the project, travel expenses towards periodical supervision, for attending
meetingswith Executive Engineer Shimla Division No.lll HPPWD Shimla,/Clients/ visits
to local authorities, shall be included in the Fee, any actual fee charged by the govt.
department for approval of the planning/permission charges/developmental
charges/green certification charges shall be reimbursed on actual basis by the
Executive Engineer Shimla Division No.lll HPPWD Shimla However, the vetting
charges of the structural design from the institutions like IIT, NIT, NITTTER shall be
borne by the consultant himself.

All payments shall be made in Indian currency only.

Mode of Payment:

Milestone payment schedule for various activities are as under:

Stage Milestone Achieved Extent of Payment

1. | Preparation of Preliminary Concept | 10% of the fees payable
Report including preliminary
schemes and Rough Cost estimate
and its approval, 3Ds as per the scope
of work.
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2. | On completion of 20% of the fees payable
preliminary planning/Detailed
Architectural Drawings and its
approval from client department
Preparation of Detailed Project
Report DPR including
preliminary schemes and estimateand
its approval as per the scope of work.
3. | Preparation of detailed structural | 20% of the fees payable
design and its approval from the
institutions like IIT, NIT, NITTTER
4 Preparation of detailed working drawing [10% of the fees payable
and approval from Local bodies
5. |Preparation of detailed drawings, | 10% of the fees payable
tender documents, specifications,
Finishing Schedule, Detailed
Measurements and estimates.
5. | During the execution of work (on pro-
rata basis) Commensurate with the
value of the work executed
5a. | On completion of 20% of the work | 5% of the fees payable based on
Prorate Basis.
5b. | On completion of 40% of the work | 5% of the fees payable based on
Prorate Basis.
5c. On completion of 60% of the work | 5% of the fees payable basedon
Prorate Basis.
5d. On completion of 80% of the work | 5% of the fees payable basedon
Prorate Basis.
6. On completion of 100% of the Total 95% of the fee
work (consolidated)
7. Balance after successful 100% of the total fee
completion ofthe building/ project
and receiving
completion certificate from

authorities, Defect Liability period
whichever is later.
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a) All the payments due to the consultant shall be made by Payees Account cheques
orthrough NEFT, RTGS etc.

5.1 Additions, Alterations and Variation:

i. Executive Engineer Shimla Division No.lll HPPWD Shimla, shall have the right to request
in writing for additions alterations, modifications or deletions in the design and
drawing of any part of the work and to request in writing for additional work in
connection therewith and the consultants shall comply with such requests within in
the total mentioned Built-up area

No extra payment shall be made to Consultant by Executive Engineer Shimla Division
No.lll HPPWD Shimla, on account of such additions & Alterations as enumerated
above, provided the total built up arearemains same.

iii. The consultant shall not make any material deviation, alteration, addition to or
omission from the work except without first obtaining the written consent of Executive
Engineer Shimla Division No.lll HPPWD Shimla, Variations

The overall variations in actual cost of project w.r.t the approved estimated cost
by more than 10% (Ten percent). The decision of the Executive Engineer Shimla
Division No.lll HPPWD Shimla Engineer-in- charge in thisregard shall be final and
binding on the Architect firm/Consultant.

6.1 Taxes

a) All taxes, income tax and any other livable tax excluding GST in connection with the
execution of the contract levied by the statutory Authorities/State of India/State
Govt. or any local authorities on the consultant in accordance with the applicable
law shall be borne by the consultant and are deemed to be included in their bid
price. The tenderers shall note that the Tax Deduction at Source (TDS) as per
applicable law shall be made from the payments due/made to the consultants and
which shall not bereimbursed.

b) Consultant has to mention GST in the invoice and amount of GST should be shown
separately in the bill as per GST Rules as applicable from time totime.

o) Any decrease / increase of taxes / duties by the authorities/Government of
India/State Government, during currency of this contract shall be borne by the
Executive Engineer Shimla Division No.lll HPPWD Shimla only and which shall be
reimbursed by Executive Engineer Shimla Division No.lll HPPWD Shimla

7.1  Performance Security/ Guarantee

7.2 For the due performance of the contract in accordance with the terms and conditions
specified, the consultant shall on the day or before signing the contract which shall
notbe later than (fifteen) days of the issue of the Letter of Award/ Letter of Intent,
furnish performance security / Guarantee on the Performa of Executive Engineer
Shimla Division No.lll HPPWD Shimla, from a Nationalized Bank to the extent of 2%
of the value of approved total consultancy fees of consultant or FDR of same amount
pledged to Executive Engineer Shimla Division No.lll HPPWD Shimla with auto
renewal. The Bank Guarantee shall remain valid till stipulated time for completion of
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7.3

7.4

7.5

7.6

8.0

9.1

work plus 90 days. The EMD paid by the Consultant shall be returned to the
consultant after receipt of Performance Guarantee. However, consultant shall be at
liberty to allow the conversion of EMD to Performance security.

It is expressly understood and agreed that the performance security is intended to
secure the performance of entire contract. It is also expressly understood and agreed
that the performance security is not to be construed to cover any damages detailed/
stipulated in various clauses in the Contract document.

The performance security will be discharged by CLIENT Executive Engineer Shimla
Division No.lll HPPWD Shimla and returned to the Architect firm/consultants after
successful physical completion of the project at siteand submission of completion
drawings and documents to Executive Engineer Shimla Division No.lll HPPWD Shimla,
and statutory bodies.

Executive Engineer Shimla Division No.lll HPPWD Shimla, reserve the right of forfeiture
of the performance guarantee in additions to other claims and penalties in the event
of the consultant’s failure to fulfill any of the contractual obligations or in the event
of termination of contract as per terms and conditions of contract.

Should the stipulated time for completion of work, for whatever reason be extended,
the consultant, shall at his own cost, get the validity period of Bank Guarantee in
respect of performance security furnished by him extended and shall furnish the
extended / revised Bank Guarantee to Executive Engineer Shimla Division No.lll
HPPWD Shimla, before the expiry date of the Bank Guarantee originally furnished /
FDR submitted.

Retention Money

5% of the fee payable to the consultant shall be retained from each running bill as
“Retention Money”, if required in addition to the performance guarantee.

The retention money will be discharged by Executive Engineer Shimla Division No.llI
HPPWD Shimla, and returned to the Architect firm/consultants after successful physical
completion of the project at site and submission of completion drawings and documents
to Executive Engineer Shimla Division No.lll HPPWD Shimla, and statutory bodies.

Executive Engineer Shimla Division No.lll HPPWD Shimla, reserve the right of forfeiture
of the performance guarantee in additions to other claims and penalties in the event of
the consultant’s failure to fulfill any of the contractual obligations or in the event of
termination of contract as per terms and conditions of contract.

Completion period:

The overall completion period for the execution of this project from the date of
commencement of work shall be mentioned in NIT.

If at any stage, the Project has been delayed by the acts of by the deployed

contractor for the work, nothing extra shall be payable to the consultant. However
suitable extension of time for completion of work shall be granted accordingly.

Escalation/ Price Variation

No claim / additional fees on account of any price variation/Escalation on
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whatsoever ground shall be entertained at any stage of works. Quoted fees shall
be firm and fixed for entire contract period as well as extended period for completion
of the works.

10.0 Commencement of Work:

The commencement of work will be considered from 7" day of issuance of LOA.

The architect/Consultant has to submit detailed program of the work as per the
below mentioned guidelines within 10 days from the date of commencement of the
work. The time schedule submitted by the architects shall include time for obtaining
required approvals, completion certificate etc. from local bodies. However, if delay
is caused by the local bodies beyond reasonable control of the consultant, the
department may consider such delays favorably.

1.0 Compensatio n forDelay:

12.1

i)

12.2

The time allowed for carrying out the work as specified in clause 9.1 (a) shall be
strictly observed by the consultants and shall be deemed to be the essence of the
contract on the part of the consultants. The work shall throughout, the stipulated
period of the contract, be processed with all diligence.

The Consultant will be required to complete the entire job within stipulated time. No
extension of time for completing the same shall be given owing to any variations
made in the works by the orders of the clients, unless the clients in consequences
of such variations extends the time allowed to Executive Engineer Shimla Division
No.lll HPPWD Shimla, for the completion of the works.

In case the Consultant fails to complete the work within the Contract period or
extended period as above owing to reasons attributable to Consultant, liquidated
damages @ 0.2% per week of the total fees subject to a maximum of 10% of the
totalfees payable shall be levied on the Consultant. Executive Engineer Shimla
Division No.lll HPPWD Shimla, shall be entitled to deduct such damages from the
dues that may become payable to the consultant. If the work is held up at site due
to non- availability of Drawings/Specifications/OtherDetails as per mutually agreed
schedule penalty, proportionate to the value of the work which is held up, shall be
imposed on the consultant.

Abandonment of Work:

That if the consultant abandon the work for any reason whatsoever or become
incapacitated from acting as consultants as aforesaid, Executive Engineer Shimla
Division No.lll HPPWD Shimla, may make full use of all or any of the drawings
prepared by the consultants and that the consultants shallbe liable to refund any
excess fees paid to them up to that date plus such damages as may be assessed
by Executive Engineer Shimla Division No.lll HPPWD Shimla.

If at any time after start of work, the Executive Engineer Shimla Division No.lll HPPWD
Shimla decides to abandon or reduce the scope of work for any reason
whatsoever and hence not required the whole or any part of the works to be carried
out, Executive Engineer Shimla Division No.lll HPPWD Shimla shall give notice in
writing to this effect to the Consultant and the consultant shall have no claim for
any payment of compensation, or otherwise whatsoever, on account of any profit or
advance which he might have derived from the execution of works in full but which
hedid not derive in consequence of the foreclosure of the whole or part of the work.

If at any time after award/start of work, the Executive Engineer Shimla Division No.llI
HPPWD Shimla decides to abandon or reduce the scope of work for any reason
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whatsoever and hence not require the whole or anypart of the works to be carried
out, Executive Engineer Shimla Division No.lll HPPWD Shimla, shall give notice in
writing tothis effect to the Consultant and the consultant shall have no claim for
any paymentof compensation, or otherwise whatsoever, on account of any profit
or advance which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the
work.

13.0 Termination:

Executive Engineer Shimla Division No.lll HPPWD Shimla, without any prejudice to its
right against the consultants in respect of any delay or otherwise or to any claims
or damages in respect of any breaches of the contract and without prejudice to any
right or remedies under any ofthe provisions of this contract may terminate the
contract by giving one month’s notice in writing to the consultants and in the event
of such termination, the consultants shall be liable to refund the excess payment,
if any, made to them over and above what is due in terms of this agreement on the
date of termination. Executive Engineer Shimla Division No.lll HPPWD Shimla, may
make full use of all or any of the drawings prepared by the consultants.

In case due to any circumstances, Executive Engineer Shimla Division No.lll HPPWD
Shimla, decides to curtail the scope of work or totally abandon the work, the payment
to the consultants would be made based on Clause 3.0 above and approved
preliminary estimate or estimated cost or awarded cost whichever is less up to the
stage of work executed by him immediately before taking such a decision, provided
equivalent payment is made by the client to Executive Engineer Shimla Division No.lll
HPPWD Shimla.

14.1  Number of Drawing Sets etc. and Copyright:

The Consultant shall supply free of charge to Executive Engineer Shimla Division
No.lll HPPWD Shimla, the 05 sets of drawings as specified elsewhere of following
documents in soft as well as hard copy.

i) Detail Project Reports with colored drawings.
i) All the Drawings and estimates to be submitted to clients.
iii) Complete detailed design calculations (structural and other services)

includingsupply of drawings incorporating subsequent modifications.
iv) All working drawings for all the components (Good for Construction Drawings).
V) Detailed estimates and rate analysis of all works.
vi) Completion drawings and detailed documents.
vii) Tender drawings as per Executive Engineer Shimla Division No.lll HPPWD Shimla requirements.
viii)  Fabrication Drawings of all equipment if any.

ix) As built drawings after completion of project.
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The Consultant shall supply free of charge to Executive Engineer Shimla Division No.lll
HPPWD Shimla, all the details of quantities (BOQ) detailed designs, reports and any other
details envisaged under this agreement, including drawings architectural, structural,
electrical, air conditioning or other services (internal and external) would be supplied by
the consultants as indicated above.Any extra sets of drawings, if required Executive
Engineer Shimla Division No.lll HPPWD Shimla, shall be supplied at mutually agreed cost.
All these drawings will become the property of Executive Engineer Shimla Division No.lll
HPPWD Shimla. The drawing cannot be issued to any other person, firm or authority or
used by the consultantsfor any other project. No copies of any drawing or document shall
be issued to anyone except Executive Engineer Shimla Division No.lll HPPWD Shimla, and
authorized representative of Executive Engineer Shimla Division No.lll HPPWD Shimla,

15.1 Determination or Rescission of Agreement:

Executive Engineer Shimla Division No.lll HPPWD Shimla, without any prejudice to its
right against the consultant in respect of any delay by notice in writing absolutely
may determine the contract in anyof the following cases:

i. If the consultants being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf
of the creditor shall be appointed or if circumstances shall arise which entitle the
courtor creditor to appoint a receiver or a manager which entitles the court to make
up a winding order If the consultants commit breach of any of the terms of
agreement. When the consultants have made themselves liable for action under
any of the clauses aforesaid, Executive Engineer Shimla Division No.lll HPPWD
Shimla, shall have powers :a) to determine or rescind the agreement b) to engage
another consultant(s) to carry out the balance work at the risk and cost of the
consultant and debiting the consultant(s) the excess amount, if any, so spent .

In case contract of consultant is determined, the performance Guarantee and
Security Deposit of the consultant shall stand forfeited. The decision of Executive
Engineer Shimla Division No.lll HPPWD Shimla, in this regard shall be final and
binding on the consultant.

16.1 Responsibilities for Accuracy of Project Proposals

a. The Consultant shall be responsible for the accuracy of the technical / financial data
collected and the designs, drawings, quantities and estimates prepared by him as
a part of the project. He shall indemnify Executive Engineer Shimla Division No.lll
HPPWD Shimla, & Client against any inaccuracy in the work, which might surface
out at the time of ground implementation of the project. In such an eventuality, the
consultant will be responsible to correct the drawings including re- investigations
etc. as required without any extra cost implication on Executive Engineer Shimla
Division No.lll HPPWD Shimla.

b. The Consultant shall fully indemnify Executive Engineer Shimla Division No.llIl HPPWD
Shimla., from and against all claims and proceedings for or on account of any
infringement of any patent right, design, trade mark or name or other protected
rights in respect of any construction plant, machinery work or material used for or in
connection with the work or temporary works.

C. Executive Engineer Shimla Division No.lll HPPWD Shimla, reserves the right to award
the work of one or more sectors/area to one or more consultant. Nothing extra shall
be paid on this account. Further the payment of consultancy fees shall be regulated
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as mentioned under the Clause 4.0 “Mode of Payment”.

17.0Force Majeure Clause

Consultant/Consultancy Firm shall be granted extension of the completion date without any
financial repercussion to cover the delay caused by the circumstances viz. incidence of war,
invasion, revolution, sabotage, work shutdown imposed by Govt. agencies or legislature or
other authorities, act of God, epidemics, fires, earth quakes, floods explosions, accidents,
sea navigation blockages or any other acts or events whatsoever which are beyond the
control of Executive Engineer Shimla Division No.lll HPPWD Shimla, and which shall directly or
indirectly prevent completion of the works within the time specified in the agreement. This
Force Majeure Clause shall be applicable only if extension of the completion date is approved
by Executive Engineer Shimla Division No.lll HPPWD Shimla.

18.0Withholding and Lien of Payment

Whether any claim or claims for payment of money arises out of or under the contract
against the Consultant, Executive Engineer Shimla Division No.lll HPPWD Shimla, shall be
entitled to withhold and also to havea lien to retain in whole or in part, the security deposit,
performance guarantee and or to withhold and have a lien to retain in part or in full the
payments due to the consultant, or any claims of the consultant, so as to cover the claimed
amount till the claim arising out of or under the contractis determined by the competent court.

19.0 DISPUTE RESOLUTION AND ARBITRATION

In the event of the any dispute relating to the interpretation and / or application of the provisions of
the contracts, (whether during the progress of works or after teir completion) the same shall be
settled amicably through mutual discussion or shall be referred to the Secretary of the Executive
Engineer Shimla Division No.lll HPPWD Shimla.

20.0 Jurisdiction

The agreement shall be governed by the Indian Law for the time being in force and
the Courts in alone will have jurisdiction to deal with matter arising there from. In any
case any necessity arises for any of the parties to this agreement to file any suit or
proceeding the same shall be filed in court jurisdiction of High Court, Himachal
Pradesh only.

21 General:

1. The scrutiny of the drawing, and designs by Executive Engineer Shimla Division
No.lll HPPWD Shimla, ’s own supervisory staff or executing agency, if any, does
not absolve the Architects of their responsibility under the agreement. The
Architects shall remain solely responsible for structural soundness of the design
and other services for all provisions of the contract so as to satisfy the particular
requirement of the Architectural specifications.

2. The Architect firms/Consultant shall supply to Executive Engineer Shimla
Division No.lll HPPWD Shimla, copies of all documents, instructions issued to
Architect firms/Consultants, if any, relating to the work, drawings,
specifications, bill of quantities and also other documents as may be required.

3. The Architects hereby agree that the fees to be paid as provided herein
(clause 3.0) will be in full discharge of function to be performed by him and no
claim whatsoever shall be against Executive Engineer Shimla Division No.lll
HPPWD Shimla, in respect of any proprietary rights or copy rights on the part of
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any party relating to the plans, models and drawings.

While providing consultancy services, the consultant shall ensure that there is
noinfringement of any patent or design rights and he shall be fully responsible
for consequences/any actions due to any such infringement. Consultant shall
keep Executive Engineer Shimla Division No.lll HPPWD Shimla, indemnified all
the times and shall bear the losses sufferedby Executive Engineer Shimla
Division No.lll HPPWD Shimla, in this regard.

Consultant shall appoint and notify one senior officials of his organization as
nodal officers to represent the consultant in all the meetings/presentations with
Local Municipal Corporation Authorities/State/ Client / Executive Engineer
Shimla Division No.lll HPPWD Shimla,or higher authority of AWES, New Delhi.

All designs and drawings shall be the property of NAME OF CLIENT
DEPARTMEN................ , The nameand logo of Executive Engineer Shimla
Division No.lll HPPWD Shimla,shall be predominantly displayed on all the
drawings and documents.

The originals of approved completion drawings shall be on good quality
reproducible paper and soft copy of all the drawings & design shall have to be
given on compact disc (CD) / Pen drive. The proprietary rights of all the design
shall remain with Executive Engineer Shimla Division No.lll HPPWD Shimla.The
consultant shall be required to sign an Agreement with Executive Engineer
Shimla Division No.lll HPPWD Shimla , within 07 days of the receipt of LOA
based on these terms & conditions.

Recovery/Penalties can be recovered from the consultancy fee/EMD/BG of the
other works that the consultant is doing or would be doing for Executive
Engineer Shimla Division No.lll HPPWD Shimla., atthat time.

22.0FORECLOSURE OF CONTRACT BY Executive Engineer Shimla Division No.lll
HPPWD Shimla /OWNER

If at any time after the commencement of the work Executive Engineer Shimla Division
No.lll HPPWD Shimla, shall for any reason whatsoever if required to foreclose the
work or is not require the whole work thereof as specified in the tender to
be carried out, the Authorized Officerof Executive Engineer Shimla Division No.lll
HPPWD Shimla shall give notice in writing of the fact to the consultant, who shall
have no claim to any payment of compensation whatsoever on account of any profit
or advantage which he might have derived from the work in full, but which he did not
derive in consequence of the foreclosure of the whole or part of the works.

23.1 SUSPENSION OF WORKS

(a)

i)
i)

The consultant shall, on receipt of the order in writing of the Authorized Officer
of Executive Engineer Shimla Division No.lll HPPWD Shimla, suspend the
progress of the works or any part thereof for suchtime and in such manner as
the Authorized Officer may consider necessary for any of the following reasons:

On account of any default on part of the consultant, or

For proper execution of the works or part there of for reason other than the
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default of the consultant, or

ii) If the work is partly or fully abandoned/suspended by Executive Engineer
Shimla Division No.lll HPPWD Shimla, forany reasons

The consultant shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in that
behalf by the Executive Engineer Shimla Division No.lll HPPWD Shimla.
Engineer-in-charge.

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.

i) The consultant shall be entitled to an extension of the time equal to the period
of every such suspension plus 25%. No adjustment of contract price will be
allowed for reasons of such suspension.

i) Inthe event of the consultant treating the suspension as an abandonment of
the Contract by Executive Engineer Shimla Division No.lll HPPWD Shimla he
shall have no claim to payment ofany compensation on account of any profit
or advantage which he may have derived from the work in full or part.

Annexure-|
ACCEPTANCE OF TENDER NDITION

From: (On the letter head of the company by the authorized officer having power of
attorney)To

Executive Engineer
Shimla division No.-
I, HP.PWD.,
Shimla.

Sub: Architectural Engineering Planning, Designing and Construction Inspection
verificationof Topographical survey, soil investigation of site supplied by Executive
Engineer Shimla division No.- Ill, HP.PWD., Shimla from conceptualization to

completion.

Sir,

1  This has reference to above referred tender. I/We are pleased to submit our tender for the
above work and I/We hereby unconditionally accept the tender conditions and tender
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documents in its entirety for the above work.

2 l/we are eligible to submit the bid for the subject tender and I/We are in possession of all
thedocuments required.

3  I/We have viewed and read the terms and conditions of Executive Engineer Shimla division No.- lll,
HP.PWD., Shimla, carefully.

I/We have downloaded /submitted the following documents forming part of the tender
document:

a) Notice Inviting E-Tender

b) Quoting Sheet for Tenderer

¢) General Conditions of Contract

d) Special conditions of contract(SCC)

e) Conceptual Drawings As per Requirement /Site Layout/Plan, Drawings received
from Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla.

f) Corrigendum, if any
4  I/we have submitted the mandatory certified documents such as cost of bid document,
EMD and other documents as per Notice Inviting Tender

Yours faithfully,

(Signature of the tenderer)
Dated With rubber stamp
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ANNEXURE -1l
AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred
only) duly attached by Notary Public)
(To be submitted in Envelop-1)

I, the deponent above named do hereby solemnly affirm and declare as under:

1. That | am the Proprietor/Authorized signatory of M/s.........ccccooiiiiiiiiiiiiiieieieeeeee e Having
its Head Office/Regd. Office at ...,

2. That the information/documents/Experience certificates submitted by

M/S. o along with the tender for ............ccccvevvnnnnnee. (Name of
work)............
To Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla are genuine and true and nothing

has been concealed.

3. I shall have no objection in case Executive Engineer Shimla division No.- lll, HP.PWD., Shimla,
verifies them from issuing authority(ies). | shall also have no objection in providing the original
copy of the document(s),in case Executive Engineer Shimla division No.- lll, HP.PWD., Shimla,

demand so for verification.

4. | hereby confirm that in case, any document, information & / or certificate submitted by me found
to be incorrect / false / fabricated, Executive Engineer Shimla division No.- IIl, HP.PWD., Shimla.
at its discretion may disqualify / reject / terminate the bid/contract and also forfeit the EMD / All
dues.

5. | shall have no objection in case Executive Engineer Shimla division No.- lll, HP.PWD., Shimia,
verifies any or all BG/ FDR under anyof the clause(s) of Contract including those issued towards
EMD and Performance Guarantee from the Branch /Office issuing Bank and I/We shall have no
right or claim on my submitted EMD before Executive Engineer Shimla division No.- I,

HP.PWD., Shimla receives said verification.
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6. That the Bank Guarantee / FDR issued against the EMD issued by (name and address of
the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, Executive
Engineer Shimla division No.- lll, HP.PWD., Shimla, shall reject my bid, cancel pre-qualification

and debar me from participating in any future tender for three years.

[y e , the Proprietor / Authorized signatory of M/s...........c.ceeviiiiiiinnnnn. do hereby
confirm that the contents of the above Affidavit are true to my knowledge and nothing has been
concealed there from................... and that no part of it is false.

Verified at ................ this.....cccoceeene dayof ....ccocceerrrnnnnn

DEPONENT

ATTESTED BY (NOTARY PUBLIC)
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FORMATS

FORMAT PART OF TECHNICAL
PROPOSAL FORMATO |
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Form-A

GENERAL INFORMATION

Name of Applicant/Company

Address for correspondence

Contact Person:
Telephone Nos.
Fax Nos.

Mobile
e- mail ID

Type of Organization:

a) Anindividual
b) A proprietary firm
c) Afirm in partnership
(Attach copy of Partnership)

d) A Limited Company

(Attach copy of Article of
Association)

e) Any other (mention the type)

Place and Year of Incorporation

Details of Registration/Membership with
Council of Architects or such other
Institute (copy attach)

Name of Director/Partners in the
organization

and their status along with their
qualifications.

Name(s) of the persons along

with their

qualification and designation, who is
authorized

to deal with

Executive

Engineer Shimla

division No.- lll,

HP.PWD.,

Shimla.

(Attach copy of power of Attorney)

Sig of Tenderer 31
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10.

11

Organization Chart of Key Personnel

Details of Awards/Appreciations
supported with document to be

submitted

Any other Information
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Organization setup of the company

(Details to be furnished in the following format)

Form-B

Ser | Name | Designation Qualification | Professional | Registration | Years | Remarks
Experience No. with with
and details validity firm
of work
carried out
Note:

1.

Certificates of qualification in case available are required to be attached.

Sig of Tenderer
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Details of work completed during the last 5

(Five) years (Details to be furnished in the

following format)

Form-C

S.No. | Name of Scope of Value of Date of Name & Remarks
Work Services Construction | start/ completion Address of
the client
Note

The following documents are to be enclosed for each of the above work:

Sig of Tenderer

Completion Certificate

34

Other relevant documentary evidence, if any.
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Details of on-going work
(Details to be furnished in the following format)

Form-D

S.No. | Name of Scope of | Value of Date of Name & Remarks
work Services Construction [Start/ %completion Address of
the client

Note:

The scope of services means whether the consultancy job included completed architectural
planning and drawings, preparation of estimates or any other allied services (Please specify).

The following documents are to be enclosed for each of the above work:

i) Copy of Award letter

i) Other relevant documentary evidence, if any

Sig of Tenderer
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Turn over for last three years:

Ser No Financial Year Fees Earned Remarks
1 2020-21
2 2021-22
3 2022-23
Note:

In addition to the above the applicant has to submit the following documents/ Information:

o kw0 h =

Copy of Balance Sheef(s).

Other relevant details, if any.

Counter signed by Authorized
person of the Firm

Sig of Tenderer

Copy of valid GST Number with update details.
Copy of PAN/ TAN card.
Details of litigations, if any.

Signature of Applicant/Firm

with seal
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FORM- F
AFFIDAVIT

(TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS.10/-DULY
CERTIFIED BY NOTARY PUBLIC)

Affidavit of M SO

I, the deponent above named do hereby solemnly affirm and declare a under:

1. That | am the Proprietor/ Authorized signatory of M/s...........cccccovviiiiiciiivenennnn, having its Head
Office/ Regd. Office at.........coooiiiiiiii e

2. That the information/ documents/ Experience certificates submitted by
M/S. e along with this tender to Executive Engineer Shimla division No.-
I1l, HP.PWD., Shimla are genuine and true and nothing has been concealed.

3. | shall have no objection in case Executive Engineer Shimla division No.- lll, HP.PWD.,
Shimla, verifies them from issuing authority (ies). | shall also have no objection in providing
the original copy of the document(s), in case Executive Engineer Shimla division No.- lll,

HP.PWD., Shimla., demand so for verification.

4. | hereby confirm that in case, any document, information &/Or certificate submitted by me
found to be incorrect/false/fabricated, Executive Engineer Shimla division No.- lll,
HP.PWD., Shimla at its discretion may disqualify / reject my application for pre-
qualification out rightly and also debarme /M/s from participating in any
future tenders/ PQ.

DEPONENT

Ly , the Proprietor / Authorized signatory of
M/S oo , do hereby confirm that the contents of the above Affidavit are true

to my knowledge and nothing has been concealed there from and that no part of it is false.
Verifiedat ................ this....... dayof .......c.ceenen.

DEPONENT
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FINANCIAL / PRICE BID

(TO BE SUBMITTED IN A SEPARATE
SEALED ENVELOPE SEPARATELY)
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FINANCIAL / PRICE BIDS

Ser Description Qty Consultancy Fee tobe | Remarks
quoted on percentage

basis on total
completed cost of the
project

In Figures In Words

1 The fees for rendering architectural | 01 Job

& engineering design consultancy
services for  construction  of
Executive Engineer Shimla division
No.- lll, HP.PWD., Shimla.
Head Office and other related
building if any at as per & within
scope of work and terms and
conditions of the tender/contract
document including all taxes
excluding GST

Sig with seal of Tenderer
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the “Executive Engineer Shimla
division No.- Ill, HP.PWD., Shimla, A statutory Executive Engineer Shimla division No.- Ill, HP.PWD.,
Shimla constituted under “The Executive Engineer Shimla division No.- lll, HP.PWD., Shimla. Act, 1995”
and having its Office at SCO 1062-63, Sector 22B, (hereinafter referred to as the “Executive Engineer
Shimla division No.- lll, HP.PWD., Shimla, ” which expression shall include its administrators, successors,

executors and assigns) of the one part and __

--—-(hereinafter referred to as the “Consultant” which expression shall unless the context requires
otherwise include its administrators, successors, executors and permitted assigns)of the other part.

WHEREAS, Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla.
, has desirous of construction of “ "

(hereinafter referred to as the “PROJECT”) had invited tenders as per Tender documentsvide
NIT No. Date and Corrigendum No. ------ & Amendment No. ----- dated ----

---- uploaded on Executive Engineer Shimla division No.- lll, HP.PWD., Shimla website for Engaging

Architects / Architectural Firms forArchitectural planning, Designing and Detailing --.

AND WHEREAS had participated in the above referred tender vide their
TECHNICAL & Financial Bid ----------------- dated -----—---—---
and subsequent clarifications vide letter dated ----------------

- inresponse to Executive Engineer Shimla division No.- lll, HP.PWD., Shimla ’s letter No. -----------——-—

dated ----.

Executive Engineer Shimla division No.- lll, HP.PWD., Shimla has accepted their

aforesaid tender and awarded the contract forConsultancy Services for Architectural
planning, Designing and Detailing of ------

vide Letter of Award No. dated

------------------- which have been unequivocally accepted by --------------—---vide their
acceptance dated --------------- -- .

NOW THEREFORE THIS DEED WITNESSETHAS UNDER: ARTICLE 1.0
—AWARD OF CONTRACT
1.1 SCOPE OF WORK

Executive Engineer Shimla division No.- lll, HP.PWD., Shimla has awarded the contract to -
------------------ for the work of Architectural planning, Designing and Detailing of as per
contract document defined in Article 2.0 below. The award has taken effect from 7" day of
issue of aforesaid Letter of Award (LOA). The terms and expressions used in this agreement
shall have the same meanings as are assigned to them in the “Contract Documents”
referred to in the succeeding Article.

ARTICLE2.0—-CONTRACTDOCUMENTS

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein and
in the following documents attached herewith (hereinafter referred to as “Contract Documents”)
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a) Executive Engineer Shimla division No.- lll, HP.PWD., Shimla ’s Notice Inviting Tender vide NIT
No. --—-------—-—-- Dated ----

-------------- comprising tender document (Section --- to ------------ ).

b) Corrigendum No. ----------- & Amendment No. -----—----—-- dated ---—---—--

C) - vide Technical & Financial Bid --------------- dated ------

d) Executive Engineer Shimla division No.- lll, HP.PWD., Shimla letter No. -------------------
dated --

€) e clarifications vide letter -------------- dated -------

2.2 Executive Engineer Shimla division No.- lll, HP.PWD., Shimla ’s Letter of Award
dated --——--—m-mm-mmmm-

2.3 Minutes of the kick off meeting held on --.

2.4 All the aforesaid contract documents referred to in Para 2.1 to 2.3 above shall form an
integral part of this Agreement, in so far as the same or any part there of column, to the
tender documents and what has been specifically agreed to by Executive Engineer
Shimla division No.- Ill, HP.PWD., Shimla Any matter inconsistent therewith, contrary
or repugnant thereto or deviations taken by the Consultant in its “TENDER” but not
agreed to specifically by Executive Engineer Shimla division No.- lll, HP.PWD., Shimla
in its Letter of Award, shall be deemed to have been withdrawn by the Contractor without
any cost implication to Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla.
For the sake of brevity, this Agreement along with its aforesaid contract documents and
Letter of Award shall be referred to as the “Contract”.

ARTICLE 3.0—-CONDITIONS & COVENANTS

3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits,
taxes wherever applicable, insurance, agreed time schedule, compensation for delay
and all other terms and conditions contained in aforesaid contract documents. The
contract shall be duly performed by the Consultant strictly and faithfully in accordance
with the terms of this contract.

3.2 The scope of work shall also include all such items which are not specifically mentioned
in the Contract Documents but which are reasonably implied for the satisfactory
completion of the entire scope of work envisaged under this contract unless otherwise
specifically excluded from the scope of work in the contract documents.

3.3 Consultant shall adhere to all requirements stipulated inthe Contract documents.

3.4 Time is the essence of the Contract and it shall be strictly adhered to. The progress of
work shall conform to agreed works schedule/contract documents.

3.5 This agreement constitutes full and complete understanding between the parties and
terms of the presents. It shall supersede all prior correspondence to the extent of
inconsistency or repugnancy to the terms and conditions contained in Agreement. Any
modification of the Agreement shall be effected only by a written instrument signed by
the authorized representative of both the parties.

3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of
Award (LOA) is -------- %of the total project cost on completion include all services and
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trades is inclusive of all taxes, excluding GST as applicable fee and charges, except the
charges payable to a Government/autonomous body for seeking approval of the design,
plan etc. as required under any law, rule or regulation in force, which shall be governed
by the stipulations of the contract documents. However, the vetting charges of the
structural design from the institutions like IIT, NIT, NITTTER shall be borne by the
consultant himself.

ARTICLE 4.0 —-NO WAIVER OF RIGHTS

4.1 Neither the inspection by Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla
or Executive Engineer Shimla division No.- lll, HP.PWD., Shimla. Engineer-in-Charge
or any of their officials, emplo Executive Engineer Shimla division No.- Ill, HP.PWD.,
Shimla yees or agents nor order by Executive Engineer Shimla division No.- lll,
HP.PWD., Shimla , or the Engineer- in-Charge for payment of money or any payment
for or acceptance of, the whole or any part of the work by Executive Engineer Shimla
division No.- lll, HP.PWD., Shimla., or Executive Engineer Shimla division No.- IlI,
HP.PWD., Shimla. Engineer-in-Charge nor any extension of time nor any possession
taken by Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla. Engineer-in-
Charge shall operateas waiver of any provisions of the contract, or of any power herein
reserved to Executive Engineer Shimla division No.- Ill, HP.PWD., Shimla, or any right
to damage herein provided, nor shall any waiver of any breach in the contract be held
to be a waiver or any other or subsequent breach.

ARTICLE 5.0 -GOVERNING LAW AND JURISDICTION

5.1  The Laws applicable to this contract shall be the laws in force in India. In any case any
necessity arises for any of the parties to this agreement to file any suit or proceeding
the same shall be filed in court jurisdiction of High Court, Himachal Pradesh only.

5.2 Notice of Default

Notice of default given by either party to the other party under the Agreement shall be in
writing and shall be deemed to have been duly and properly served upon the parties hereto, if
delivered against acknowledgment due or by FAX or by registered mail duly addressed to the
signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed these presents (execution whereof has been approved by the Competent Authorities
of both the parties) on the day, month and year first above mentioned at -----------

For and on behalf of: For and on behalf of:
WITNESS: WITNESS:

1. 1.

2. 2.
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SUMMARY OF UTILISATION OF LAND

PLANNED
REMARKS
SER PARTICULARS REQUIREMENT
SgMt
1 TOTAL BUILDABLE AREA FOR Executive Square meters.
Engineer Shimla division No.- lll, HP.PWD.,
Shimla.
2
TOTAL AVAILABLE LAND (Sqg. meter) Sqg. meters
NOTE :-

1. Utilization of vertical space to be done up to maximum allowable as per the existing provisions

2. For preparing Conceptual Drawings and View and submitting the same with Bid documents.

Site plan along with the requirement of Executive Engineer Shimla division No.- Ill, HP.PWD.,
Shimla. Executive Engineer Shimla division No.- ll, HP.PWD., Shimla office building could be
seen and copy canbe collected from the Executive Engineer Shimla division No.- lll, HP.PWD.,
Shimla.
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NOTE

THE INVITED EMPANELED
CONSULTANTS ARE REQUESTED
TO KEEP PERUSING THE
WEBSITE FOR ANY UPDATE OR
AMENDMENTS/CORRIGENDUMON
THE SUBJECT TILL THE LAST
DATE OF SUBMISSION



