Resilient Action for Development and Disaster Recovery Himachal Pradesh (READY-HP)

(Selection of a Consultancy firm for “Design, Management & Supervision Consultant for Constructi
Shelters, Retrofitting & Augmentation of existing Public Buildings and allied works.”

on of New Public Buildings including Emergency
for the Public Works Department under the READY-HP Project)

Reply of the queries raised by the various prospective bidder in respect of issued REol Ref No PwD-REoI-PMTC-003

Comments/Clarification sought

Sr.No. | REol Clause ~ Description/reference of Clause/Para of REol
No./page No.
1  Page-2, (i) Experience in preparation of DPRs for
- Shortlisting - Building / Emergency Shelter projects,
- Criteria ; ~including providing Architectural Design,

Structural Design, Building Services,
Technical Advisory, Supervision services
with government agencies at the National
or State level, public sector. Minimum 3
projects in the last 5 years. Among these,
atleast:

The Client (STUP Consultant Pvt. Ltd.) has

requested to modify the requirements as
suggested below: v
“request to please consider Minimum 3 projects
in the last 5 years.”

Response / Reply

No Change
(As per REol)

i



. Page-4,

 REOI
submission date

Expression of Interest (Eol) with the

accompanying information must be
delivered in the written form (with five
hard copies) in a sealed envelope
addressed to  the Superintending
Engineer (QC&D/READY-HP), Project
Implementation Unit (PIU) of HPPWD
in the Government of

Himachal Pradesh by 16.00 hours (IST)

| of 17 August, 2026 at the address

below. The REol shall be opened on 17"

August, 2026 16:30 Hrs.

(1) The Client (STUP Consultant Pvt. Ltd.) has
requested to modify the requirements as
suggested below:

To prepare and submit quality bid, we kindly
request an extension for 2 (two) week from the
submission date i.e. up to 31/08/2026. Please
extend and confirm.

(2)The Client (TUMAS India Pvt. Ltd.) has
requested to modify the requirements a
suggested below: ;

“request the Authority to please extend the last

_date for submission by one week; i.e., up to 24th

August 2026. This will give us enough time to
collect and prepare all the required documents,
including information from our offices outside
India.”

(3) The Client (LOCHAN & Co.) has requested to
modify the requirements as suggested below:
To prepare and submit quality bid, we kindly
request an extension for 2 (two) week from the
submission date i.e. up to 31/08/2026. Please
extend and confirm.

Corrigendum No. 2 already
issued in this regard and time
extended upto 27/8/2026
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12

Project
Management
Team -
Continuous for
All Phases. Page
22-25

Financial Management Specialist
Chartered Accountant/MBA Finance; 28
yrs World Bank procurement experience.

13

Project
Management
Team -
Continuous for

~ All Phases. Page

22-25 .

Page-2,
Shortlisting
Criteria

Procurement & Contract Specialist Degree
in Engineering/PG in Management; 28 yrs
World Bank procurement experience.

(ii) Experience in preparation of DPRs for
Building / Emergency Shelter projects,
including providing Architectural Design,
Structural Design, Building Services,
Technical Advisory, Supervision services
with government services at the National
or State level, public sector. Minimum 3
projects in the last 5 years. Among these,
at least:

[DPR/supervision projects.]

" The Client (STUP Consultant Pvt. Ltd.)

The Client (STUP Consultant Pvt. Ltd.) has
requested to modify/confirm the requirements
as suggested below:

The requirement of 28 years of World Bank
experience is understood. Kindly consider
relevant experience under other Multilateral
Development Banks (MDBs) as well. Further,
kindly confirm that hilly/disaster-prone terrain
experience is not mandatory for the Financial
Management Specialist.

hasrequested to modify/confirm the
requirements as suggested below:

The requirement of 28 years of World Bank
experience is understood. Kindly consider
relevant experience under Multilateral
Development Banks (MDBs) as well. Further,

© kindly confirm that hilly/disaster-prone terrain

experience is not mandatory for this position..

- The Client (STUP Consultant Pvt. Ltd.) has

requested to modify the requirements as
suggested below:

We request to please consider Minimum 3
projects in the last 7 years.

No Change
(As per REol)

No Change
(As per REol)

No Change
(As per REol)




15 Request for REol The firm LOCHAN & Co. has shown interest in REol/Tor is available in
REol and has requested to forward ToR and any departmental website for
other relevant documents available for this downloading.
assignment.

16 Financial The firm shall have a Minimum annual _The Client (AC&I) has requested to modify the No Change

Capacity. Page-3  turnover of Rs 15Cr in any one of the last requirements as suggested below: (As per REol)

three financial years in technical
consultancy services.

“feel ask for minimum annual turnover of Rs. 15
Cr. In any one of the last 3 financial year in
Technical (read as structural) consultancy
service is bit too high. Firms specializing in
structural constituency, that too related to :
buildings and not urban infrastructure like metro
trains etc. generally don’t hit high turnovers,
unless they are involved in consultancy works
related to other subjects.”

Endst. No.PW/IW S/DA=X1/HP-READY/BUILDING -3 03¢~

638

VLLH.N%\%\%O

Superintending Engineer~(QC&D/READY-HP)
PPWD, Nirman Bhawan, Shimla-2




