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1. Definitions

1.1

General Conditions of Contract

A. General

Boldface type is used to identify defined terms.

(@)

(b)

(c)

(d)

(e)

()

(9)

(h)

(i)

)

(k)

U]
(m)

(0)

The Accepted Contract Amount means the amount accepted
in the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes
a lump sum price for each activity, which is used for valuations
and for assessing the effects of Variations and Compensation
Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 29.1[Appointment of
Adjudicator] hereunder.

Bank means the financing institutions named in the Particular
Conditions of Contract (PCC).

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC
51.1[Compensation Events]hereunder.

The Completion Date is the date of completion of the Works
as certified by the Project Manager, in accordance with GCC
69.1 [Completion].

The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time
basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the certificate issued by
the Project Manager upon correction of defects by the
Contractor.

Bidding Document for
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(P)

(@)

(r)

(s)

(t)

(u)

(v)

(w)

(x)

(y)

(aa)
(bb)

(cc)

(dd)

(ee)

The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for
remedying defects.

Drawings include calculations and other information provided
or approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in thePCC.

Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works.

Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not
reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

In writing or written means hand-written, type-written, printed
or electronically made, and resulting in a permanent record.

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in thePCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the Contract
at the date of acceptance.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Party means the Employer or the Contractor, as the context
requires.

PCC means Particular Conditions of Contract.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in thePCC (or any
other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of
the Works and administering the Contract.

Retention Money means the aggregate of all monies retained
by the Employer pursuant to GCC 55.1 [Retention].

Schedules means the document(s) entitled schedules,
completed by the Contractor and submitted with the Letter of
Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates
and/or prices.

Single-Stage: Two-Envelope
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(ff) The Site is the area defined as such in thePCC.

(gg)  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(hh) Specification means the Specification of the Works included
in the Contract and any modification or addition made or
approved by the Project Manager.

(ii) The Start Date is given in thePCC. It is the latest date when
the Contractor shall commence execution of the Works. It does
not necessarily coincide with any of the Site Possession
Dates.

(i) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(In A Variation is an instruction given by the Project Manager
which varies the Works.

(mm) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
thePCC.

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in thePCC, references in the GCC
to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letter of Bid,
(d) Particular Conditions of Contract,
(e) the List of Eligible Countries that was specified in Section 5 of
the bidding document,
(f General Conditions of Contract,
(9) Specifications,
(h) Drawings,
(i) Completed Activity Schedules or Bill of Quantities, and
Bidding Document for Procurement of Works-Small Contract Single-Stage: Two-Envelope
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3. Language and
Law

4. Contract
Agreement

5. Assignment

6. Care and Supply
of Documents

7. Confidential
Details

3.1

3.2

4.1

6.2

() any other document listed in thePCC as forming part of the
Contract.

The language of the Contract and the law governing the Contract are
stated in thePCC.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(a) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower’s Country prohibits any import of
goods from, or any payments to, a particular country, person,
or entity. Where the borrower’s country prohibits payments to a
particular firm or for particular goods by such an act of
compliance, that firm may be excluded.

The Parties shall enter into a Contract Agreement within 28 days after
the Contractor receives the Letter of Acceptance, unless the Particular
Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section 8. The costs of
stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by the Employer.

Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

(a) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

Each of the Contractor's Documents shall be in the custody and care of
the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,

6.4

7.1

publications named in the Specification, the Contractor’'s Documents (if
any), the Drawings and Variations and other communications given
under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

The Contractor’'s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’s compliance with the Contract and allow

Single-Stage: Two-Envelope
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7.2

7.3

8. Compliance with 8.1
Laws

8.2

9. Joint and 9.1
Several Liability

its proper implementation.

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable
Laws. Each of them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous agreement of
the other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

The Contractor shall, in performing the Contract, comply with applicable
Laws.

Unless otherwise stated in the Particular Conditions,

(a) the Employer shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which (i) such
authorities or undertakings require the Employer to obtain in
the Employer’s name, and (ii) are necessary for the execution
of the Contract, including those required for the performance
by both the Contractor and the Employer of their respective
obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which such
authorities or undertakings require the Contractor to obtain in
its name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor’s
and Subcontractor’s personnel and entry permits for all
imported Contractor’'s Equipment. The Contractor shall acquire
all other permits, approvals, and/or licenses that are not the
responsibility of the Employer under Subclause 8.2(a) hereof
and that are necessary for the performance of the Contract.
The Contractor shall indemnify and hold harmless the
Employer from and against any and all liabilities, damages,
claims, fines, penalties, and expenses of whatever nature
arising or resulting from the violation of such laws by the
Employer or its personnel, including the Subcontractors and
their personnel, but without prejudice to Subclause 8.1 hereof.

If the Contractor is a joint venture of two or more persons, all such
persons shall be jointly and severally liable to the Employer for the
fulfilment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the joint venture.

Bidding Document for
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10.

1.

12

13.

14.

15.

16.

17.

Project
Manager’s
Decisions

Delegation

Communica-
tions

Subcontracting

Other
Contractors

Personnel and
Equipment

Employer’s and
Contractor’s
Risks

Employer’s
Risks

10.1

12.1

13.1

14.1

15.1

15.2

15.3

16.1

17.1

The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

The Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying
the Contractor.

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in
thePCC. The Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any
such modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the functions stated in the Schedule or
other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed
in the Bid.

If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within 7
days and has no further connection with the work in the Contract.

If theEmployer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, orother prohibited practices during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and Equipment),

which are due to

Single-Stage: Two-Envelope
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18. Contractor’s
Risks

19. Insurance

17.2

18.1

19.1

19.2

19.3

19.4

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i)  negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer or
in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks, are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in
thePCCfor the following events, which are due to the Contractor’s
risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance, which the Contractor
should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the

Bidding Document for
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20. Site
Investigation
Reports

21. Contractor to
Construct the
Works

22. The Works to Be

Completed by
the Intended
Completion
Date

23. Designsby
Contractor

andApproval by

the Project
Manager

24. Safety

25. Discoveries

26. Possession of
the Site

19.5

20.1

211

221

approval of the Project Manager.
Both parties shall comply with any conditions of the insurance policies.

The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in thePCC, supplemented by any
information available to the Contractor.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion
Date.

23.1 The Contractor shall carry out design to the extent specified in the PCC.

The Contractor shall promptly submit to the Employer all designs
prepared by him. Within 14 days of receipt, the Employer shall notify
any comments. The Contractor shall not construct any element of the
permanent work designed by him within 14 days after the design has
been submitted to the Employer or where the design for that element
has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs
commented on, taking these comments into account as necessary.

23.2 The Contractor shall submit Specifications and Drawings showing the

23.3
234

235

236

241

251

26.1

proposed Temporary Works to the Project Manager, who is to approve
them if they comply with the Specifications and Drawings..

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

The Contractor shall be responsible for the safety of all activities on the
Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the

Single-Stage: Two-Envelope
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27. Access to the
Site

28. Instructions,
Inspections, and
Audits

29. Appointment of
the Adjudicator

30. Procedure for
Disputes

271

28.1

28.2

28.3

relevant activities, and this shall be a Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

The Contractor shall carry out all instructions of the Project Manager,
which comply with the applicable laws where the Site is located.

TheContractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

The Contractor shall permit ADB to inspect the Contractor’s accounts,
records, and other documents relating to the submission of bids and
contract performance and to have them audited by auditors appointed
by ADB. The Contractor shall maintain all documents and records
related to the Contract for a period of three (3) years after completion
of the Works. The Contractor shall provide any documents necessary
for the investigation of allegations of fraud, collusion, coercion, or
corruption and require its employees or agents with knowledge of the
Contract to respond to questions from ADB.

29.1 The Adjudicator shall be appointed jointly by the Employer and the

Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will request
the Appointing Authority designated in the PCC, to appoint the
Adjudicator within 14 days of receipt of such request.

29.2 Should the Adjudicator resign or die, or should the Employer and the

Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract, a new Adjudicator shall be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such request.

30.1 If the Contractor believes that a decision taken by the Project Manager

was either outside the authority given to the Project Manager by the
Contract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt

of a notification of a dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the

PCC, together with reimbursable expenses of the types specified in the
PCC, and the cost shall be divided equally between the Employer and
the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’'s written decision. If neither party
refers the dispute to arbitration within the above 28 days, the
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31. Forced Labor

32. Child Labor

33. Workers’
Organizations

34.Nondiscriminatio
n and Equal
Opportunity

Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration

procedures published by the institution named and in the place
specified in thePCC.

B. Staff and Labor

31.1 The Contractor shall not employ forced labor, which consists of any

32.1

33.1

work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the Contractor
shall follow those laws applicable to the Contractor. Children below the
age of 18 years shall not be employed in dangerous work.

In countries where national law recognizes workers’ rights to form and
to join workers’ organizations of their choosing without interference and
to bargain collectively, the Contractor shall comply with national law.
Where national law substantially restricts workers’ organizations, the
Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding
working conditions and terms of employment. In either case described
above, and where national law is silent, the Contractor shall not
discourage the Contractor’'s Personnel from forming or joining workers’
organizations of their choosing or from bargaining collectively, and
shall not discriminate or retaliate against the Contractor's Personnel
who participate, or seek to participate, in such organizations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organizations are expected to fairly represent
the workers in the workforce.

34.1 The Contractor shall not make employment decisions on the basis of

personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Subclause’s requirements. Special
measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of the
job shall not be deemed discrimination.
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35. Program

36. Extension of the
Intended
Completion
Date

37. Acceleration

38. Delays Ordered
by the Project

35.1

35.2

35.3

35.4

36.1

36.2

371

37.2

38.1

C. Time Control

Within the time stated in thePCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works.In the case of a lump
sum contract, the activities in the Program shall be consistent with
those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in
thePCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in
thePCCfrom the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted.In the case of a lump sum contract, the
Contractor shall provide an updated Activity Schedule within 14 days of
being instructed to by the Project Manager.

The Project Manager’'s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated
as a Variation.

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.
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39. Management
Meetings

40. Early Warning

41. ldentifying
Defects

42. Tests

43. Correction of
Defects

44. Uncorrected
Defects

39.1

39.2

40.1

40.2

411

421

43.1

43.2

441

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.

D. Quality Control

The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect, the test shall be a
Compensation Event.

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in thePCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s notice.

If the Contractor has not corrected a Defect within the time specified in
the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
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45. Contract Price

46. Changes in the
Contract Price

47. Variations

45.1

45.2

46.1

46.2

471

47.2

47.3

47.4

amount.

E. Cost Control

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than 25%,
provided the change exceeds 1% of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by
more than 15%, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate
in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’'s own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which
shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying
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49. Payment
Certificates

50. Payments

47.5

47.6

48.1

49.1

49.2

49.3

49.4

49.5

49.6

50.1

the work, no quotation shall be given and the Variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC46.1 [Changes in the Contract Price] or the timing of its
execution do not cause the cost per unit of quantity to change, the rate
in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast. The cash flow forecast shall
include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise,

(@) in the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) in the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 28 days of the date of each certificate. If
the Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be
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51. Compensation
Events

50.2

50.3

50.4

51.1

calculated from the date by which the payment should have been
made up to the date when the late payment is made at the prevailing
rate of interest for commercial borrowing for each of the currencies in
which payments are made.

If an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC 26.1 [Possession of the
Site].

(b)  The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c)  The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works
on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to have
no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to Bidders (including the
Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

(i)  The advance payment is delayed.
(i)  The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate
of Completion.
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51.2

51.3

51.4

52.1

53.1

54.1

If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 54.1 [Price
Adjustment].

Where payments are made in currencies other than the currency of the
Employer’s country specified in thePCC, the exchange rates used for
calculating the amounts to be paid shall be the exchange rates stated
in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in thePCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the type
indicated below applies to each Contract currency:

P.=A. + B. Imcl/loc
where:

P.is the adjustment factor for the portion of the Contract Price payable

in a specific currency “c.
A.and B. are coefficients1specified in thePCC, representing the
nonadjustable and adjustable portions, respectively, of the

“oLn

Contract Price payable in that specific currency “c;” and

1

The sum of the two coefficients A; and B, should be 1 (one) in the formula for each currency. Normally, both coefficients
shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a
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55.2

56.1

56.2

57.1

58.1

Imc is a consolidated index prevailing at the end of the month being
invoiced and loc is the same consolidated index prevailing 28
days before Bid opening for inputs payable; both in the specific

[Pl

currency C.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment made
in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in thePCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 69.1 [Completion], half the
total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” bank
guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in thePCC for each day that the Completion Date is
later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in thePCC. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC 50.1 [Payments].

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in thePCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in thePCCby the date stated in thePCC, against
provision by the Contractor of an unconditional bank guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount
of the guarantee shall be progressively reduced by the amounts repaid

very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components.
The sum of the adjustments for each currency is added to the Contract Price.
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by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in thePCC, by a bank acceptable to the
Employer, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a bank guarantee.

If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within 2 days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(a) which is beyond a Party’s control;

(b)  which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

Single-Stage: Two-Envelope

Procurement of Works-Small Contract Bidding Document for



Section 7. General Conditions of Contract 7-23

63. Notice of Force
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65. Consequences
of Force
Majeure

(d)  which is not substantially attributable to the other Party.

62.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor's use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

63.1 If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

63.2 The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from
performing them.

63.3 Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

64.1 Each Party shall at all times use all reasonable endeavours to minimize
any delay in the performance of the Contract as a result of Force
Majeure.

64.2 A Party shall give notice to the other Party when it ceases to be affected
by the Force Majeure.

65.1 If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay
and/or incurs Cost by reason of such Force Majeure, the Contractor
shall be entitled subject to GCC Subclause 30.1 [Procedure for
Disputes] to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Subclause 36 [Extension of the Intended
Completion Date]; and
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(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force
Majeure] and, in the case of subparagraphs (b) to (d), occurs in
the Country, payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GCC
Subclause 19 [Insurance].

65.2 After receiving this notice, the Project Manager shall proceed in

accordance with GCC Subclause 10 [Project Manager’s Decisions] to
agree or determine these matters.

66.1 If any Subcontractor is entitled under any contract or agreement relating

67.1

67.2

to the Works to relief from force majeure on terms additional to or
broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

If the execution of substantially all the Works in progress is prevented
for a continuous period of 84 days by reason of Force Majeure of
which notice has been given under GCC Subclause 63 [Notice of
Force Majeure], or for multiple periods which total more than 140 days
due to the same notified Force Majeure, then either Party may give to
the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor
employed wholly in connection with the Works at the date of
termination.

68.1 Notwithstanding any other provision of this Clause, if any event or

circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or
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69. Completion

70. Taking Over

71. Final Account

72. Operating and
Maintenance
Manuals

73. Termination

69.1

701

711

721

72.2

73.1

73.2

unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then
upon notice by either Party to the other Party of such event or
circumstance,

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC Subclause 67
[Optional Termination, Payment and Release] if the Contract had
been terminated under GCC Subclause 67.

G. Finishing the Contract

The Contractor shall request the Project Manager to issue a certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the work is completed.

The Employer shall take over the Site and the Works within 7 days of
the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in
thePCC.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the PCC pursuant to GCC 72.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;
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74. Fraud and
Corruption

73.3

73.4

73.5

741

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

(f)  the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with
GCC Subclause 22.1 [The Works to be Completed by the
Intended Completion Date] and the Contractor fails to update the
Program and demonstrate acceleration of the works within a
reasonable period of time determined by the Project Manager;

(g) the Contractor does not maintain a Security, which is required;

(h)  the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in thePCC; and

(iy if the Contractor, in the judgment of the Employer has engaged
in corrupt or fraudulent practices in competing for or in executing
the Contract, pursuant to GCC 74.1 [Fraud and Corruption].

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
73.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

ADB’s Anticorruption Policy requires that Borrowers (including
beneficiaries of ADB-financed activity), as well as Contractors,
Subcontractors, Manufacturers, and Consultants under ADB-financed
contracts, observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this
policy, the ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
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(b)

(d)

influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including
a misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another

party;

(v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material toan
ADB investigation; (b) making false statements to
investigators in order to materially impede an ADB
investigation; (c) failing to comply with requests to provide
information,documents or records in connection with an
Office of Anticorruption and Integrity (OAl) investigation;(d)
threatening, harassing, or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or
(e) materially impeding ADB’scontractual rights of audit or
access to information; and

(vi) “integrity violation" is any act which violates ADB'’s
Anticorruption Policy, including (i) to (v) above and the
following: abuse, conflict of interest, violations of ADB
sanctions, retaliation against whistleblowers or witnesses,
and other violations of ADB's Anticorruption Policy,
including failure to adhere to the highest ethical standard.

will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the borrower or of
a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation;
and

will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB’s Anticorruption Policy and
Integrity Principles and Guidelines (both as amended from time
to time), including declaring ineligible, either indefinitely or for a
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75. Payment upon
Termination

76. Property

77. Release from
Performance

78. Suspension of
ADB Loan or
Credit

751

75.2

76.1

771

78.1

stated period of time, to participate’* in ADB-financed,
administered, or supported activities or to benefit from an ADB-
financed, administered, or supported contract, financially or
otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other
integrity violations.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not
completed, as indicated in thePCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable
to the Employer.

If the Contract is terminated for the Employer's convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried out
afterward to which a commitment was made.

In the event that ADBsuspends the Loan or Credit to the Employer,
from which part of the payments to the Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to
the Project Manager, of suchsuspension within 7 days of having
received ADB’s suspension notice.

(b) if the Contractor has not received sums due it within the 28 days
for payment provided for in GCC50.1 [Payments], the Contractor
may immediately issue a 14-day termination notice.

Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any
other capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is
one which either has been: (i) included by the Bidder in its prequalification application or bid because it brings specific and
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the
bid; or (ii) appointed by the Employer.
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79. Eligibility

79.1

79.2

79.3

The Contractor shall have the nationality of aneligible country as
specified in Section 5 [Eligible Countries] of the bidding document.
The Contractor shall be deemed to have the nationality of a country if
the Contractor is a citizen or is constituted, or incorporated, and
operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of
proposed subcontractors or suppliers for any part of the Contract
including related services.

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as specified
in Section 5 [Eligible Countries] of the bidding document and all
expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, the Contractor
may be required to provide evidence of the origin of materials,
equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.
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