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General Conditions of Contract 
 

A.  General 

 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion of 
the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes 
a lump sum price for each activity, which is used for valuations 
and for assessing the effects of Variations and Compensation 
Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 29.1[Appointment of 
Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular 
Conditions of Contract (PCC). 

(e) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC 
51.1[Compensation Events]hereunder. 

(g) The Completion Date is the date of completion of the Works 
as certified by the Project Manager, in accordance with GCC 
69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 
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(p) The Defects Liability Period is the period calculated from the 
Completion Date where the Contractor remains responsible for 
remedying defects. 

(q) Drawings include calculations and other information provided 
or approved by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in thePCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) Force Majeure means an exceptional event or circumstance: 
which is beyond a Party's control; which such Party could not 
reasonably have provided against before entering into the 
Contract; which, having arisen, such Party could not 
reasonably have avoided or overcome; and, which is not 
substantially attributable to the other Party. 

(u) In writing or written means hand-written, type-written, printed 
or electronically made, and resulting in a permanent record. 

(v) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in thePCC. The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(x) Letter of Acceptance means the formal acceptance by the 
Employer of the Bid and denotes the formation of the Contract 
at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(z) Party means the Employer or the Contractor, as the context 
requires. 

(aa) PCC means Particular Conditions of Contract. 

(bb) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(cc) The Project Manager is the person named in thePCC (or any 
other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained 
by the Employer pursuant to GCC 55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Letter of 
Tender, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of rates 
and/or prices. 
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(ff) The Site is the area defined as such in thePCC. 

(gg) Site Investigation Reports are those that were included in 
the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(hh) Specification means the Specification of the Works included 
in the Contract and any modification or addition made or 
approved by the Project Manager. 

(ii) The Start Date is given in thePCC.  It is the latest date when 
the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession 
Dates. 

(jj) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in 
thePCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of 
the Contract unless specifically defined. The Project Manager shall 
provide instructions clarifying queries about these GCC. 

 2.2 If sectional completion is specified in thePCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

 2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of 
the bidding document, 

(f) General Conditions of Contract, 

(g) Specifications, 

(h) Drawings, 

(i) Completed Activity Schedules or Bill of Quantities, and 
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(j) any other document listed in thePCC as forming part of the 
Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in thePCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply 
with the import of goods and services prohibitions in the Employer’s 
country when 

(a) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s Country prohibits any import of 
goods from, or any payments to, a particular country, person, 
or entity. Where the borrower’s country prohibits payments to a 
particular firm or for particular goods by such an act of 
compliance, that firm may be excluded. 

4.   Contract 
Agreement 

 

4.1   The Parties shall enter into a Contract Agreement within 28 days after 
the Contractor receives the Letter of Acceptance, unless the Particular 
Conditions establish otherwise. The Contract Agreement shall be 
based upon the attached Contract forms in Section 8. The costs of 
stamp duties and similar charges (if any) imposed by law in connection 
with entry into the Contract Agreement shall be borne by the Employer. 

5.   Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any 
benefit or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of 
the other Party, at the sole discretion of such other Party; and 

(b) may, as security in favor of a bank or financial institution, 
assign its right to any moneys due, or to become due, under 
the Contract. 

6.   Care and Supply 
of Documents 

6.1   The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the 
Contract and of each subsequent Drawing shall be supplied to the 
Contractor, who may make or request further copies at the cost of the 
Contractor. 

 6.2    Each of the Contractor’s Documents shall be in the custody and care of 
the Contractor, unless and until taken over by the Employer. Unless 
otherwise stated in the Contract, the Contractor shall supply to the 
Engineer six copies of each of the Contractor’s Documents. 

 6.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s Documents (if 
any), the Drawings and Variations and other communications given 
under the Contract. The Employer’s Personnel shall have the right of 
access to all these documents at all reasonable times. 

6.4    If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall promptly 
give notice to the other Party of such error or defect. 

7.   Confidential 
Details 

7.1   The Contractor’s and the Employer’s Personnel shall disclose all such 
confidential and other information as may be reasonably required in 
order to verify the Contractor’s compliance with the Contract and allow 
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its proper implementation. 

 7.2  Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with applicable 
Laws.  Each of them shall not publish or disclose any particulars of the 
Works prepared by the other Party without the previous agreement of 
the other Party.  However, the Contractor shall be permitted to disclose 
any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

 7.3  Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 
receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking 
of confidentiality similar to that imposed on the Contractor under this 
Clause. 

8.   Compliance with 
Laws 

8.1    The Contractor shall, in performing the Contract, comply with applicable 
Laws. 

 8.2    Unless otherwise stated in the Particular Conditions, 

(a) the Employer shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which (i) such 
authorities or undertakings require the Employer to obtain in 
the Employer’s name, and (ii) are necessary for the execution 
of the Contract, including those required for the performance 
by both the Contractor and the Employer of their respective 
obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which such 
authorities or undertakings require the Contractor to obtain in 
its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s 
and Subcontractor’s personnel and entry permits for all 
imported Contractor’s Equipment. The Contractor shall acquire 
all other permits, approvals, and/or licenses that are not the 
responsibility of the Employer under Subclause 8.2(a) hereof 
and that are necessary for the performance of the Contract. 
The Contractor shall indemnify and hold harmless the 
Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature 
arising or resulting from the violation of such laws by the 
Employer or its personnel, including the Subcontractors and 
their personnel, but without prejudice to Subclause 8.1 hereof. 

9.    Joint and 
Several Liability 

9.1    If the Contractor is a joint venture of two or more persons, all such 
persons shall be jointly and severally liable to the Employer for the 
fulfillment of the provisions of the Contract, and shall designate one of 
such persons to act as a leader with authority to bind the joint venture. 
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The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 

10. Project 
Manager’s 
Decisions 

10.1 Except where otherwise specifically stated, the Project Manager shall 
decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

11. Delegation 11.1 The Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after 
notifying the Contractor, and may cancel any delegation after notifying 
the Contractor. 

12. Communica-
tions 

12.1 Communications between parties that are referred to in the Conditions 
shall be effective only when in writing.  A notice shall be effective only 
when it is delivered. 

13. Subcontracting 13.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

14. Other 
Contractors 

14.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of Other Contractors, as referred to in 
thePCC.  The Contractor shall also provide facilities and services for 
them as described in the Schedule.  The Employer may modify the 
Schedule of Other Contractors, and shall notify the Contractor of any 
such modification. 

15. Personnel and 
Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid to carry out the functions stated in the Schedule or 
other personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed 
in the Bid. 

 15.2 If the Project Manager asks the Contractor to remove a person who is 
a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within 7 
days and has no further connection with the work in the Contract. 

15.3 If theEmployer, Project Manager, or Contractor determines, that any 
employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, orother prohibited practices during the 
execution of the Works, then that employee shall be removed in 
accordance with Clause 15.2 above. 

16. Employer’s and 
Contractor’s 
Risks 

16.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

17. Employer’s 
Risks 

17.1 From the Start Date until the Defects Liability Certificate has been 
issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and Equipment), 
which are due to 
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(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works, or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer or 
in the Employer’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

 17.2 From the Completion Date until the Defects Liability Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 
itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

18. Contractor’s 
Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been 
issued, the risks of personal injury, death, and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risks, are Contractor’s risks. 

19. Insurance 19.1 The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in 
thePCCfor the following events, which are due to the Contractor’s 
risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

 19.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

 19.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance, which the Contractor 
should have provided and recover the premiums the Employer has 
paid from payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

 19.4 Alterations to the terms of an insurance shall not be made without the 
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approval of the Project Manager. 

 19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site 
Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site 
Investigation Reports referred to in thePCC, supplemented by any 
information available to the Contractor. 

21. Contractor to 
Construct the 
Works 

21.1 The Contractor shall construct and install the Works in accordance with 
the Specifications and Drawings. 

22. The Works to Be 
Completed by 
the Intended 
Completion 
Date 

22.1 The Contractor may commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion 
Date. 

23. Designsby 
Contractor 
andApproval by 
the Project 
Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. 
The Contractor shall promptly submit to the Employer all designs 
prepared by him. Within 14 days of receipt, the Employer shall notify 
any comments. The Contractor shall not construct any element of the 
permanent work designed by him within 14 days after the design has 
been submitted to the Employer or where the design for that element 
has been rejected. Design that has been rejected shall be promptly 
amended and resubmitted. The Contractor shall resubmit all designs 
commented on, taking these comments into account as necessary. 

 23.2 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Project Manager, who is to approve 
them if they comply with the Specifications and Drawings.. 

 23.3 The Contractor shall be responsible for design of Temporary Works. 

 23.4 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

 23.5 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works, where required. 

 23.6 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Project Manager before this use. 

24. Safety 24.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

25. Discoveries 25.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for dealing 
with them. 

26. Possession of 
the Site 

26.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the 
PCC, the Employer shall be deemed to have delayed the start of the 
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relevant activities, and this shall be a Compensation Event. 

27. Access to the 
Site 

27.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

28. Instructions, 
Inspections, and 
Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager, 
which comply with the applicable laws where the Site is located. 

 

28.2 TheContractor shall keep, and shall make all reasonable efforts to 
cause its Subcontractors and subconsultants to keep accurate and 
systematic accounts and records in respect of the Works in such form 
and details as will clearly identify relevant time changes and costs. 

 28.3 The Contractor shall permit ADB to inspect the Contractor’s accounts, 
records, and other documents relating to the submission of bids and 
contract performance and to have them audited by auditors appointed 
by ADB. The Contractor shall maintain all documents and records 
related to the Contract for a period of three (3) years after completion 
of the Works. The Contractor shall provide any documents necessary 
for the investigation of allegations of fraud, collusion, coercion, or 
corruption and require its employees or agents with knowledge of the 
Contract to respond to questions from ADB. 

29. Appointment of 
the Adjudicator 

29.1 The Adjudicator shall be appointed jointly by the Employer and the 
Contractor, at the time of the Employer’s issuance of the Letter of 
Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request 
the Appointing Authority designated in the PCC, to appoint the 
Adjudicator within 14 days of receipt of such request. 

 29.2 Should the Adjudicator resign or die, or should the Employer and the 
Contractor agree that the Adjudicator is not functioning in accordance 
with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 
days, the Adjudicator shall be designated by the Appointing Authority 
at the request of either party, within 14 days of receipt of such request.  

30. Procedure for 
Disputes 

30.1 If the Contractor believes that a decision taken by the Project Manager 
was either outside the authority given to the Project Manager by the 
Contract or that the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within 14 days of the notification of the 
Project Manager’s decision. 

 30.2 The Adjudicator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 

 30.3 The Adjudicator shall be paid by the hour at the rate specified in the 
PCC, together with reimbursable expenses of the types specified in the 
PCC, and the cost shall be divided equally between the Employer and 
the Contractor, whatever decision is reached by the Adjudicator.  
Either party may refer a decision of the Adjudicator to an Arbitrator 
within 28 days of the Adjudicator’s written decision. If neither party 
refers the dispute to arbitration within the above 28 days, the 
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Adjudicator’s decision shall be final and binding. 

 30.4 The arbitration shall be conducted in accordance with the arbitration 
procedures published by the institution named and in the place 
specified in thePCC. 

B. Staff and Labor 

31.  Forced Labor 31.1 The Contractor shall not employ forced labor, which consists of any 
work or service, not voluntarily performed, that is exacted from an 
individual under threat of force or penalty. This covers any kind of 
involuntary or compulsory labor, such as indentured labor, bonded 
labor, or similar labor–contracting arrangements. 

32.  Child Labor 32.1 The Contractor shall not employ children in a manner that is 
economically exploitative, or is likely to be hazardous, or to interfere 
with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where 
national laws have provisions for employment of minors, the Contractor 
shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

33. Workers’ 
Organizations 

33.1   In countries where national law recognizes workers’ rights to form and 
to join workers’ organizations of their choosing without interference and 
to bargain collectively, the Contractor shall comply with national law.  
Where national law substantially restricts workers’ organizations, the 
Contractor shall enable alternative means for the Contractor’s 
Personnel to express their grievances and protect their rights regarding 
working conditions and terms of employment.  In either case described 
above, and where national law is silent, the Contractor shall not 
discourage the Contractor’s Personnel from forming or joining workers’ 
organizations of their choosing or from bargaining collectively, and 
shall not discriminate or retaliate against the Contractor’s Personnel 
who participate, or seek to participate, in such organizations and 
bargain collectively. The Contractor shall engage with such workers 
representatives.  Worker organizations are expected to fairly represent 
the workers in the workforce. 

34.Nondiscriminatio
n and Equal 
Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of 
personal characteristics unrelated to inherent job requirements. The 
Contractor shall base the employment relationship on the principle of 
equal opportunity and fair treatment, and shall not discriminate with 
respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), 
working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. In 
countries where national law provides for non-discrimination in 
employment, the Contractor shall comply with national law. When 
national laws are silent on nondiscrimination in employment, the 
Contractor shall meet this Subclause’s requirements. Special 
measures of protection or assistance to remedy past discrimination or 
selection for a particular job based on the inherent requirements of the 
job shall not be deemed discrimination. 
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C.  Time Control 

35. Program 

 

35.1 Within the time stated in thePCC, after the date of the Letter of 
Acceptance, the Contractor shall submit to the Project Manager for 
approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works.In the case of a lump 
sum contract, the activities in the Program shall be consistent with 
those in the Activity Schedule. 

 35.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes to 
the sequence of the activities. 

 35.3 The Contractor shall submit to the Project Manager for approval an 
updated Program at intervals no longer than the period stated in 
thePCC. If the Contractor does not submit an updated Program within 
this period, the Project Manager may withhold the amount stated in 
thePCCfrom the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue 
Program has been submitted.In the case of a lump sum contract, the 
Contractor shall provide an updated Activity Schedule within 14 days of 
being instructed to by the Project Manager. 

 35.4 The Project Manager’s approval of the Program shall not alter the 
Contractor’s obligations. The Contractor may revise the Program and 
submit it to the Project Manager again at any time.  A revised Program 
shall show the effect of Variations and Compensation Events. 

36. Extension of the 
Intended 
Completion 
Date 

36.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional cost. 

 36.2 The Project Manager shall decide whether and by how much to extend 
the Intended Completion Date within 21 days of the Contractor asking 
the Project Manager for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

37. Acceleration 37.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If the 
Employer accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Employer and the 
Contractor. 

 37.2 If the Contractor’s priced proposals for an acceleration are accepted by 
the Employer, they are incorporated in the Contract Price and treated 
as a Variation. 

38. Delays Ordered 
by the Project 

38.1 The Project Manager may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
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Manager 

39. Management 
Meetings 

39.1 Either the Project Manager or the Contractor may require the other to 
attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 39.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either at 
the management meeting or after the management meeting and stated 
in writing to all who attended the meeting. 

40. Early Warning 40.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, or 
delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 
Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 40.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Project 
Manager. 

 
D.  Quality Control 

 

41. Identifying 
Defects 

41.1 The Project Manager shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect. 

42. Tests 42.1 If the Project Manager instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect 
and the test shows that it does, the Contractor shall pay for the test 
and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

43. Correction of 
Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at 
Completion, and is defined in thePCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 43.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project 
Manager’s notice. 

44. Uncorrected 
Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in 
the Project Manager’s notice, the Project Manager shall assess the 
cost of having the Defect corrected, and the Contractor shall pay this 
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amount. 

E.  Cost Control 
 

45. Contract Price 45.1 In the case of an admeasurement contract, the Bill of Quantities shall 
contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the 
rate in the Bill of Quantities for each item. 

 45.2 In the case of a lump sum contract, the Activity Schedule shall contain 
the priced activities for the Works to be performed by the Contractor. 
The Activity Schedule is used to monitor and control the performance 
of activities on which basis the Contractor will be paid. If payment for 
Materials on Site shall be made separately, the Contractor shall show 
delivery of Materials to the Site separately on the Activity Schedule. 

46. Changes in the 
Contract Price 

46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than 25%, 
provided the change exceeds 1% of the Initial Contract Price, the 
Project Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by 
more than 15%, except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate 
in the Bill of Quantities. 

 46.2 In the case of a lump sum contract, the Activity Schedule shall be 
amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor’s own discretion. Prices in 
the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 

47. Variations 47.1 All Variations shall be included in updated Programs, and, in the case 
of a lump sum contract, also in the Activity Schedule, produced by the 
Contractor. 

 47.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project 
Manager. The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation is 
ordered. 

 47.3 If the Contractor’s quotation is unreasonable, the Project Manager may 
order the Variation and make a change to the Contract Price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs. 

 47.4 If the Project Manager decides that the urgency of varying the work 
would prevent a quotation being given and considered without delaying 
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the work, no quotation shall be given and the Variation shall be treated 
as a Compensation Event. 

 47.5 The Contractor shall not be entitled to additional payment for costs that 
could have been avoided by giving early warning. 

 47.6 In the case of an admeasurement contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit 
stated in GCC46.1 [Changes in the Contract Price] or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate the value of the 
Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

48. Cash Flow 
Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

49. Payment 
Certificates 

49.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

 49.2 The Project Manager shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

 49.3 The value of work executed shall be determined by the Project 
Manager. 

 49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the 
quantities of work in the Bill of Quantities that have been 
completed; or 

(b) in the case of a lump sum contract, the value of work executed 
shall comprise the value of completed activities in the Activity 
Schedule. 

 49.5 The value of work executed shall include the valuation of Variations 
and Compensation Events. 

 49.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

50. Payments 50.1 Payments shall be adjusted for deductions for advance payments and 
retention. The Employer shall pay the Contractor the amounts certified 
by the Project Manager within 28 days of the date of each certificate.  If 
the Employer makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be 
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calculated from the date by which the payment should have been 
made up to the date when the late payment is made at the prevailing 
rate of interest for commercial borrowing for each of the currencies in 
which payments are made. 

 50.2 If an amount certified is increased in a later certificate or as a result of 
an award by the Adjudicator or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 50.3 Unless otherwise stated, all payments and deductions shall be paid or 
charged in the proportions of currencies comprising the Contract Price. 

 50.4 Items of the Works for which no rate or price has been entered in shall 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

51. Compensation 
Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date pursuant to GCC 26.1 [Possession of the 
Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a 
way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works 
on time. 

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon work, which is then found to have 
no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate 
of Completion. 
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 51.2 If a Compensation Event would cause additional cost or would prevent 
the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 51.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 
Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

 51.4 The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor’s not 
having given early warning or not having cooperated with the Project 
Manager. 

52. Tax 52.1 The Project Manager shall adjust the Contract Price if taxes, duties, 
and other levies are changed between the date 28 days before the 
submission of bids for the Contract and the date of the last Completion 
certificate. The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC 54.1 [Price 
Adjustment]. 

53. Currencies 53.1 Where payments are made in currencies other than the currency of the 
Employer’s country specified in thePCC, the exchange rates used for 
calculating the amounts to be paid shall be the exchange rates stated 
in the Contractor’s Bid. 

54. Price 
Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in thePCC.  If so provided, the amounts certified in each 
payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the 
payment amounts due in each currency. A separate formula of the type 
indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

Pcis the adjustment factor for the portion of the Contract Price payable 
in a specific currency “c.” 

Acand Bc are coefficients1specified in thePCC, representing the 
nonadjustable and adjustable portions, respectively, of the 
Contract Price payable in that specific currency “c;” and 

                                                 
1 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients 

shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a 
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Imc is a consolidated index prevailing at the end of the month being 
invoiced and Ioc is the same consolidated index prevailing 28 
days before Bid opening for inputs payable; both in the specific 
currency “c.” 

 54.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

55. Retention 55.1 The Employer shall retain from each payment due to the Contractor 
the proportion stated in thePCC until Completion of the whole of the 
Works. 

 55.2 Upon the issue of a Certificate of Completion of the Works by the 
Project Manager, in accordance with GCC 69.1 [Completion], half the 
total amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed and the Project Manager has 
certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” bank 
guarantee. 

56. Liquidated 
Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in thePCC for each day that the Completion Date is 
later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in thePCC.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

 56.2 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rates specified in GCC 50.1 [Payments]. 

57. Bonus 57.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in thePCC for each day (less any days for which 
the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date. The Project Manager shall certify 
that the Works are complete, although they may not be due to be 
complete. 

58. Advance 
Payment 

58.1 The Employer shall make advance payment to the Contractor of the 
amounts stated in thePCCby the date stated in thePCC, against 
provision by the Contractor of an unconditional bank guarantee in a 
form and by a bank acceptable to the Employer in amounts and 
currencies equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid 

                                                                                                                                                       
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. 
The sum of the adjustments for each currency is added to the Contract Price. 
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by the Contractor. Interest shall not be charged on the advance 
payment. 

 58.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

 58.3 The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following the 
schedule of completed percentages of the Works on a payment basis.  
No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

59. Securities 59.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount specified in thePCC, by a bank acceptable to the 
Employer, and denominated in the types and proportions of the 
currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 days from the date of issue of the 
Certificate of Completion in the case of a bank guarantee. 

60. Dayworks 60.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used 
for small additional amounts of work only when the Project Manager 
has given written instructions in advance for additional work to be paid 
for in that way. 

 60.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 
within 2 days of the work being done. 

 60.3 The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

61. Cost of Repairs 61.1 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Correction 
periods shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 

 

F.  Force Majeure 

62.  Definition of 
Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 
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(d) which is not substantially attributable to the other Party. 

 62.2  Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiation or 
radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or 
volcanic activity. 

63.  Notice of Force 
Majeure 

63.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure. 

 63.2 The Party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from 
performing them. 

 63.3   Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to the 
other Party under the Contract. 

64.  Duty to 
Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavours to minimize 
any delay in the performance of the Contract as a result of Force 
Majeure. 

 64.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

65. Consequences 
of Force 
Majeure 

65.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given 
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay 
and/or incurs Cost by reason of such Force Majeure, the Contractor 
shall be entitled subject to GCC Subclause 30.1 [Procedure for 
Disputes] to 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Subclause 36 [Extension of the Intended 
Completion Date]; and 
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(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force 
Majeure] and, in the case of subparagraphs (b) to (d), occurs in 
the Country, payment of any such Cost, including the costs of 
rectifying or replacing the Works and/or Goods damaged or 
destructed by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to in GCC 
Subclause 19 [Insurance].  

 65.2 After receiving this notice, the Project Manager shall proceed in 
accordance with GCC Subclause 10 [Project Manager’s Decisions] to 
agree or determine these matters. 

66. Force Majeure 
Affecting 
Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating 
to the Works to relief from force majeure on terms additional to or 
broader than those specified in this Clause, such additional or broader 
force majeure events or circumstances shall not excuse the 
Contractor’s nonperformance or entitle him to relief under this Clause. 

67. Optional 
Termination, 
Payment and 
Release 

67.1  If the execution of substantially all the Works in progress is prevented 
for a continuous period of 84 days by reason of Force Majeure of 
which notice has been given under GCC Subclause 63 [Notice of 
Force Majeure], or for multiple periods which total more than 140 days 
due to the same notified Force Majeure, then either Party may give to 
the other Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and the 
Contractor shall proceed in accordance with GCC Subclause 73.5 
[Termination]. 

 67.2  Upon such termination, the Project Manager shall determine the value 
of the work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is 
stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Contractor shall place 
the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s 
Equipment from the Site and the return of these items to the 
Contractor’s works in his country (or to any other destination at 
no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor 
employed wholly in connection with the Works at the date of 
termination. 

68. Release from 
Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, but not 
limited to, Force Majeure) arises, which makes it impossible or 
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unlawful for either or both Parties to fulfill its or their contractual 
obligations or which, under the law governing the Contract, entitles the 
Parties to be released from further performance of the Contract, then 
upon notice by either Party to the other Party of such event or 
circumstance, 

(a) the Parties shall be discharged from further performance, without 
prejudice to the rights of either Party in respect of any previous 
breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the 
same as would have been payable under GCC Subclause 67 
[Optional Termination, Payment and Release] if the Contract had 
been terminated under GCC Subclause 67. 

G.  Finishing the Contract 
 

69. Completion 69.1 The Contractor shall request the Project Manager to issue a certificate 
of Completion of the Works, and the Project Manager shall do so upon 
deciding that the work is completed. 

70. Taking Over 70.1 The Employer shall take over the Site and the Works within 7 days of 
the Project Manager’s issuing a certificate of Completion. 

71. Final Account 71.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of 
receiving the Contractor’s account if it is correct and complete. If it is 
not, the Project Manager shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

72. Operating and 
Maintenance 
Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in 
thePCC. 

 72.2 If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the PCC pursuant to GCC 72.1, or they do not receive 
the Project Manager’s approval, the Project Manager shall withhold the 
amount stated in the PCC from payments due to the Contractor. 

73. Termination 73.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

 73.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work 
is shown on the current Program and the stoppage has not been 
authorized by the Project Manager; 



7-26 Section 7.  General Conditions of Contract  

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for ____________ 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 84 days of the date of the 
Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

(f)     the Project Manager gives two consecutive Notices to update the 
Program and accelerate the works to ensure compliance with 
GCC Subclause 22.1 [The Works to be Completed by the 
Intended Completion Date] and the Contractor fails to update the 
Program and demonstrate acceleration of the works within a 
reasonable period of time determined by the Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in thePCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in executing 
the Contract, pursuant to GCC 74.1 [Fraud and Corruption]. 

 73.3 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under GCC 
73.2 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 73.4 Notwithstanding the above, the Employer may terminate the Contract 
for convenience. 

 73.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

 

74. Fraud and 
Corruption 

74.1 ADB’s Anticorruption Policy requires that Borrowers (including 
beneficiaries of ADB-financed activity), as well as Contractors, 
Subcontractors, Manufacturers, and Consultants under ADB-financed 
contracts, observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this 
policy, the ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to 
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influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including 
a misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party;  

(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material toan 
ADB investigation; (b) making false statements to 
investigators in order to materially impede an ADB 
investigation; (c) failing to comply with requests to provide 
information,documents or records in connection with an 
Office of Anticorruption and Integrity (OAI) investigation;(d) 
threatening, harassing, or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation, or  
(e) materially impeding ADBʼscontractual rights of audit or 
access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 
Anticorruption Policy, including (i) to (v) above and the 
following: abuse, conflict of interest, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, 
and other violations of ADB's Anticorruption Policy, 
including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for 
the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of ADB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation; 
and 

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines (both as amended from time 
to time), including declaring ineligible, either indefinitely or for a 
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stated period of time, to participate2 in ADB-financed, 
administered, or supported activities or to benefit from an ADB-
financed, administered, or supported contract, financially or 
otherwise, if it at any time determines that the firm or individual 
has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations. 

75. Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed, as indicated in thePCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable 
to the Employer. 

 75.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

76. Property 76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default. 

77. Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out 
afterward to which a commitment was made. 

78. Suspension of 
ADB Loan or 
Credit 

78.1 In the event that ADBsuspends the Loan or Credit to the Employer, 
from which part of the payments to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to 
the Project Manager, of suchsuspension within 7 days of having 
received ADB’s suspension notice. 

(b)    if the Contractor has not received sums due it within the 28 days 
for payment provided for in GCC50.1 [Payments], the Contractor 
may immediately issue a 14-day termination notice. 

                                                 
2 Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any 

other capacity (different names are used depending on the particular Bidding Document).  A Nominated Subcontractor is 
one which either has been: (i) included by the Bidder in its prequalification application or bid because it brings specific and 
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the 
bid; or (ii) appointed by the Employer. 
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79. Eligibility 79.1 The Contractor shall have the nationality of aneligible country as 
specified in Section 5 [Eligible Countries] of the bidding document.  
The Contractor shall be deemed to have the nationality of a country if 
the Contractor is a citizen or is constituted, or incorporated, and 
operates in conformity with the provisions of the laws of that country. 
This criterion shall also apply to the determination of the nationality of 
proposed subcontractors or suppliers for any part of the Contract 
including related services. 

 79.2 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as specified 
in Section 5 [Eligible Countries] of the bidding document and all 
expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, the Contractor 
may be required to provide evidence of the origin of materials, 
equipment, and services. 

 79.3 For purposes of GCC 79.2, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided.  Materials 
and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that differs substantially in its 
basic characteristics or in purpose or utility from its components. 

 
 


