


HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT
"CORRIGENDUM"

The Tenders invited vide this office NIT No. 2042-44 dated 18.07.2024 to be opened on 29.07.2024. Due to technical reasons for Job No. 08 previous schedule of quantity may please be considered null and void, and new Schedule of quantity is enclosed herewith for tender process.


Other terms and conditions of the tender will remain same.


Executive Engineer,
Paonta (B&R) Division,
HP. PWD., Paonta Sahib.
Dated:- 20.7.2024.

No. PWP/CB/Tender/corrigendum/2024-25- 2154-60

Copy forwarded to the following for information and necessary action please:-

1. The Engineer-in- Chief, HP, PWD Shimla-I
2. The Executive Engineer (IT Cell), HPPWD, Nigam Vihar, Shimla-2.
3. The Superintending Engineer, 12th Circle, HP. PWD., Nahan.
4. All the Assistant Engineer working under this Division.
5. Notice Board.


Executive Engineer,
Paonta (B&R) Division,
HP.PWD. Paonta Sahib.

Job No-8

Draft Schedule of Quantity						Estimated cost:-356091/- only
Name of work:- Construction of Jamta Rajban road Km 27/230 to Village Dhand Km 0/0 to 1/800. (SH:- Construction of Box cell culvert (3.0mx3.0m) top slab and vertical wall & wing wall in cement concrete at RD 1/740 to 1/748) down stream side under SCSP						Earnest Money: -7200/- only
Sub heads and items of work						Time: - Three Months
S.N o	Qty	Unit	Figures	Rate in		Amount
				Words		
1	25.92	Per cubic metre	190.00	Rs One hundred ninety and paise nil only		4925
2	38.12	Per cubic metre	4955.20	Rs Four thousand nine hundred fifty five and paise twenty only		188892
3	14.04	Per Cubic metre	7650.00	Rs Seven thousand six hundred fifty and paise nil only		107406
4	561.600	per kilogram	97.70	Rs Ninety seven and paise seventy only		54868
				Total		356091

Executive Engineer,
B&R Division,
HP PWD, Paonta Sahib.