

**Himachal Pradesh
Public Works Department**

Registered

NO:- PW-RD-N.I.T/2024-25

13341

Dated:- 4/12/2024

To

**The Executive Engineer (IT Cell)
Nigam Vihar Shimla.**

Subject:-

Publication of Tender notice.

Jai Haind

Enclosed please find herewith the tender Notice of work as given in the Notice Inviting tender for uploading on department website as per notification Pr. Secy. (PW) to the Govt. Of Himachal Pradesh letter No. PBW (B) A (3) 1/2020 dated Shimla-2 the 16th. July 2021.

1. Certified that the tender mentioned in the notice is exigencies/emergency are urgent nature and in public interest.

DA:- Notice inviting tender & Sechedule of Quantity.

**Executive Engineer,
B&R Division HP.PWD,
Rohru.**

HIMACHAL PRADESH PUBLIC WORKS DEPARTMENT

NOTICE INVITING TENDER

Sealed Percentage rate tenders on form No. 6 & 8 are hereby invited by the Executive Engineer B&R Division HP.PWD, Rohru Distt Shimla(HP) on behalf of the Governor of H.P for the following works from registered contractors in HPPWD (B&R) in appropriate class so as to reach in this office on **17/12/2024** up to **10:30 AM** and will be opened on the same day at **11:00 AM** in the presence of contractors or their authorized representative who wish to be present at that time. The application for obtaining the tender form will be received on **16/12/2024** **between 10:00 AM to 2 :00 PM** The tender form can be had from this office against cash payment (Non-refundable) on **16/12/2024** **between 02:00 PM to 5:00PM**.

The Earnest money in the shape of NSC/FDR/Saving account of the Post office bank in H.P duly pledged in favour of the XEN must accompany with each tender condition/incomplete tenders & tender without earnest money will be similarly rejected .The XEN reserves the right to accept or reject any or all tenders or drop the proposal of tenders without assigning any reason.

Sr. No.	Name of Work	Estimated Cost	EMD (Rs.)	Cost of Tender (Rs.)	Time Limit	Eligible class of Contractor
1.	R/R Damages to link road to village Rausi Km 0/00 to 4/015 in Chirgaon Sub Division Chirgaon Section (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
2.	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
3	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
4	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
5	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
6	R/R Damages to various road under Chirgaon Sub Division (Seema Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
7	R/R Damages to various road under Chirgaon Sub Division (Chirgaon Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"

	R/R Damages to various road under Chirgaon Sub Division (Chirgaon Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
	R/R Damages to various road under Chirgaon Sub Division (Seema Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
10	R/R Damages to various road under Chirgaon Sub Division (Seema Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
11	R/R Damages to various road under Chirgaon Sub Division Dhamwari Section) (SH:- hiring of pock lane i/c rock breaker to break boulder in various reaches)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
12	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
13	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Hiring of Tipper for carriage of muck/stone in various reaches)	420000/-	8400/-	350/-	Two Months	Calss "C&D"
14	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Hiring of Tipper for carriage of muck/stone in various reaches)	420000/-	8400/-	350/-	Two Months	Calss "C&D"
15	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Hiring of Tractor for carriage of muck/stone)	270000/-	5400/-	350/-	Two Months	Calss "C&D"
16	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Hiring of Tractor for carriage of muck/stone)	270000/-	5400/-	350/-	Two Months	Calss "C&D"
17	R/R Damages to various road under Chirgaon Sub Division (Dhamwari Section) (SH:- Hiring of Tractor for carriage of muck/stone)	270000/-	5400/-	350/-	Two Months	Calss "C&D"
18	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Hiring of Tipper for carriage of muck/stone in various reaches)	302100/-	6100/-	350/-	Two Months	Calss "C&D"
19	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Hiring of Tipper for carriage of muck/stone in various reaches)	497000/-	10000/-	350/-	Two Months	Calss "C&D"
20	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Hiring of Tractor for carriage of muck/stone)	306000/-	6100/-	350/-	Two Months	Calss "C&D"
21	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	499400/-	10000/-	350/-	Two Months	Calss "C&D"
22	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	499400/-	10000/-	350/-	Two Months	Calss "C&D"
23	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	499400/-	10000/-	350/-	Two Months	Calss "C&D"
24	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	499400/-	10000/-	350/-	Two Months	Calss "C&D"
25	R/R Damages to various road under Chirgaon Sub Division (Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)	499400/-	10000/-	350/-	Two Months	Calss "C&D"
26	R/R Damages to various road under Chirgaon Sub Division	499400/-	10000/-	350/-	Two	Calss

	(Badiyara Section) (SH:- Removal of slip by JCB at various RD's and dressing of road surface drain clearance)			-	Months	"C&D"
	C/o Bailey bridge over River Andhra to connect Rausi village km 0/530 in chirgaon Sub Division chirgaon Section(SH:- Hiring of Pock lane for removal of muck below bridge from river way)	495000/-	10000/-	350/-	Two Months	Calss "C&D"
28	R/R Damage to Badiyara Tikkar Diswani road km 0/00 to 8/500 (SH:- P/L G-III for repair and maintenance road surface damages due to heavy rain fall in essential reaches km 3/00 to 5/00)	498578/-	10000/-	350/-	Two Months	Calss "C&D"
29	R/R Damage to Badiyara Tikkar Diswani road km 0/00 to 8/500 (SH:- P/L G-III for repair and maintenance road surface damages due to heavy rain fall in essential reaches km 5/00 to 7/00)	498578/-	10000/-	350/-	Two Months	Calss "C&D"
30	R/R Damage to link road to Dhakgaon to jakhi km 0/00 to 7/800 in Chirgaon Sub Division (Chirgaon Section)(SH:- Hiring of Pock lane i/c Rock breaker to remove slips and break boulder in various reaches)	495000/-	9900/-	350/-	One Month	Class C & D

Certified that the tender mentioned in the notice is exigencies/emergency are urgent nature and in public interest

TERMS AND CONDITIONS:-1. The Earnest money for the above works should be submitted with the application for the application for the purchase of the tender-documents.

1. The Contractors should quoted the rates of the items in the tenders both in figures and words.
2. The contractor/firms shall accompany his enlistment/renewal & EPF submit before the award of tender.
3. The Contractors should apply for two works only at a time for tenders.
4. Work should be completed by the contractor within stipulated period.
5. The Executive Engineer reserves the right to accept/rejected any tender/application or all tenders without assigning any reason.

Executive Engineer
B&R Division HP.PWD,
Rohru

NO:- PW-RD-CB-Tender/2024-25 :- 18342 -50
Copy forwarded for information and wide publicity to:-

Dated 4/12/24

6. The Chief Engineer (S) HPPWD Shimla-2
7. The S.E 14th Circle HPPWD Rohru
8. All the EE's under 14th Circle HPPWD Rohru
9. All the A.E's working under this Division (B&R)
10. The Sub Divisional Magistrate ROHRU
11. The BDO Rohru.
18. The Naib tehsildhar Dodra Kaware
19. A/B and D/B in this office
20. Notice Board

Executive Engineer
B&R Division HP.PWD,
Rohru

①

JOB NO:-

Name of Work :- R/R Damage to Link road to village rausi km 0/00 to 4/015 in chrgaon sub Division section(SH:-Hiring of JCB removal of slips and dressing of road surface drain clearance)

Schedule of Qty

Sr. No	Description of Items.	Qty	Unit	ESTIMATED COST		
				EARNEST MONEY		495000
				TIME LIMIT:		9900
1	2	3	4	Rate	In Words	Amount.
				In Fig.	6	7
1	Hiring of J.C.B (Excavator-cum-Loader) having bucket capacity .45 cum including P.O.L charges, shifting charge and other ancillary equipments as required at site as per instructions of the Engineer-In-charge including all leads and lifts.	450	Per Hour	1100	Rupees One Thousand One Hundred Only	495000
Total						495000

1 The rates Should be quoted for all heights including all lead and lifts.

The Contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate Figure (+/-)

Quoted rate Words (+/-)

Signature of the Contractor with full address:-

Executive Engineer
B&R Division HPPWD
Rohru



SCHEDULE OF QUANTITY

Job no.	
ESTIMATED	495000
EARNEST	9900
TIME:-	Two Month

Name of work:- R/R Damages to various road under Chirgaon Sub - (Division Dhamwari-section)

SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum loader) front end loader 45 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work junner work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarry stone shall belong to the department and manikurnum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
	Total					495000
	(Quoted rate in figure) (+/-)			(.....%)		
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED	495000
EARNEST	9900
TIME:-	Two Month


Name of work:- R/R Damages to various road under Chirgaon Sub - (Division Dhamwari-section)

SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum loader) front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumar work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervivable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and manikurnum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
Total						495000
(Quoted rate in figure) (+/-)		(.....%)				
(Quoted rate in Words) (+/-)						

Conditions:-


- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 495000
						EARNEST 9900
						TIME:- Two Month
Name of work:- R/R Damages to various road under Chirgaon Sub -(Division Dhamwari-section)						
SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excator cum loader)front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportion of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materils such as qurried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
Total						495000
(Quoted rate in figure) (+/-)		(.....%)				
(Quoted rate in Words) (+/-)						

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 495000
						EARNEST 9900
						TIME:- Two Month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)						
SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearence)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excator cum loader)front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportation of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materials such as curried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
Total						495000
(Quoted rate in figure) (+/-)		(.....%)				
(Quoted rate in Words) (+/-)						

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED COST : 495000

EARNEST MONEY:- 9900

TIME:- Two Month


Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Seema section)

SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
	Total					495000
				(Quoted rate in figure) (+/-)		(.....%)
				(Quoted rate in Words) (+/-)		

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.


 Executive Engineer
 B&R Division HPPWD
 Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 495000
						EARNEST 9900
						TIME:- Two Month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Chirgaon-section) -						
SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearence)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader)front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportation of necessary .The disposal of this underevable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materils such as qurried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
	Total					495000
	(Quoted rate in figure) (+/-)	(.....%)				
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


 Executive Engineer
 B&R Division HPPWD
 Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED 495000

EARNEST 9900

TIME:- Two Month


Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Chirgaon-section)

SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubic metre of earth work shall be done by the machine in one hour and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
	Total					495000
	(Quoted rate in figure) (+/-)			(.....%)		
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 495000
						EARNEST 9900
						TIME:- Two Month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Seema section)						
SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearence)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader)front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportation of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materials such as quarried stone shall belong to the department and manikukum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
Total						495000
		(Quoted rate in figure) (+/-)		(.....%)		
		(Quoted rate in Words) (+/-)				

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 495000
						EARNEST 9900
						TIME:- Two Month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Seema section)						
SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearence)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader)front end loader 45cum/ hour including POL charges shifting charge and other ancillay equipments as required at site of work for removal of slips in all heghths and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportion of necessary .The disposal of this underveable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materils such as gurried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
	Total					495000
	(Quoted rate in figure) (+/-)	(.....%)				
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						
					ESTIMATED	495000
					EARNEST	9900
					TIME:-	One months.
Name of work:- R/R Damages toDhamwari to Goakswari road km 0/00 to 5/300 under Chirgaon Sub - Division (Dhamwari section)						
SH:- Hiring of Pock lane i/c Rock breaker to break boulder in various reraches)						
Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum Loader Pock lane having bucket capacity 5000 kmg including P.O.L charges and shifing changes and other ancliary aqipments as requird at site of work for removal of slips in all heights in all kinds of soil such as kankar, moorum shingle boulders decomposed or soft variety of soil such as spade work, pick work jumper work ,soft rock hard rock including their intermediate classification of soil including machnical transportation of necessary . The disposal of this up-serviceable material has to be done in the required width of the road to aviod damage to the properties of the people or in case any damage took place the contractor is lible for it. all salvaged material such as quarried stone shall belong to the department and meximum useful quantity of stones from removal of slips shall have to be neatly stacked along road side on shall be done by machine in one hour ,other wise number of hour shall be reduced accordingly . The work shall have to be carried out as per Ministry of Transport as per instruction of the Engineer in Changer including	110.00	4500.00	Rupees Four Thousand Five Hundred Only	Per hour	495000
	Total					495000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED 495000

EARNEST 2900

TIME:- Two Month

Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari section)

SH:- Removal of slips by JCB at various RDs and dressing of road surface Drain clearance)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum loader) front end loader 45cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervacable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	450.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	495000
Total						495000
(Quoted rate in figure) (+/-)		(.....%)				
(Quoted rate in Words) (+/-)						

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						
				ESTIMATED	420000	
				EARNEST	8400	
				TIME:-	Two month	
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)						
SH:- Hiring of Tipper for Carriage of muck /stone in variuos recaches.)						
Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tipper for carriage of material having capacity 400cft including P.O.L charges shifting changesand other ancillary aqipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eiengineer-in-Charge with in all leads and lift.	60.00	7000.00	Rupees Seven Thousand Only	Per Day	420000
	Total					420000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

ESTIMATED	420000
EARNEST	8400
TIME:-	Two month

Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)


SH:- Hiring of Tipper for Carriage of muck /stone in variuos recaches.)

Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tipper for carriage of material having capacity 400cft including P.O.L charges shifting changesand other ancillary aquipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eigneer-in-Charge with in all leads and lift.	60.00	7000.00	Rupees Seven Thousand Only	Per Day	420000
	Total					420000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-



Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						
					ESTIMATED	270000
					EARNEST	5400
					TIME:-	Three month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)						
SH:- Hiring of Tractor for Carriage of muck /stone.)						
Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tractor for carriage of material having capacity 90cft including P.O.L charges shifting changesand other ancillary aequipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eigneer-in-Charge with in all leads and lift.	60.00	4500.00	Rupees Four Thousand Five Hundred Only	Per Day	270000
	Total					270000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-



 Executive Engineer
 B&R Division HPPWD
 Rohru

SCHEDULE OF QUANTITY						
					ESTIMATED	270000
					EARNEST	5400
					TIME:-	Three month
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)						
SH:- Hiring of Tractor for Carriage of muck /stone.)						
Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tractor for carriage of material having capacity 90cft including P.O.L charges shifting changesand other ancillary aqipment at sitc of work . The work shall have to carriage out as per ministry of transport specification of Eigneer-in-Charge with in all leads and lift.	60.00	4500.00	Rupees Four Thousand Five Hundred Only	Per Day	270000
	Total					270000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

ESTIMATED	270000
EARNEST	5400
TIME:-	Three month

Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Dhamwari-section)

SH:- Hiring of Tractor for Carriage of muck /stone.)


Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tractor for carriage of material having capacity 90cft including P.O.L charges shifting changesand other ancillary aquipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eiengineer-in-Charge with in all leads and lift.	60.00	4500.00	Rupees Four Thousand Five Hundred Only	Per Day	270000
Total						270000

1 The rates Should be quoted for all heights including all lead and lifts

2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

ESTIMATED 302100

EARNEST 2000

TIME:- 60 Days

Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara-section)

SH:- Hiring of Tipper for Carriage of muck /debris.)

Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tipper for carriage of material having capacity 5.5/10R including P.O.L charges shifting changesand other ancillary aquipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eigneer-in-Charge with in all leads and lift.	57.00	5300.00	Rupees Five Thousand Three Hundred Only	Per Day	302100
Total						302100

1 The rates Should be quoted for all heights including all lead and lifts

2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-


 Executive Engineer
 B&R Division HPPWD
 Rohru

SCHEDULE OF QUANTITY

ESTIMATED	497000
EARNEST	9940
TIME:-	75 Days

Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara-section)


SH:- Hiring of Tipper for Carriage of muck/debris.)

Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tipper for carriage of material having capacity 400 cft including P.O.L charges shifting changes and other ancillary equipment at site of work . The work shall have to carriage out as per ministry of transport specification of Engineer-in-Charge with in all leads and lift.	71.00	7000.00	Rupees Seven Thousand Only	Per Day	497000
Total						497000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						
					ESTIMATED	306000
					EARNEST	6120
					TIME:-	Three month
Name of work:- R/R Damages on various road under Chirgaon Sub - Division.						
SH:- Hiring of Tractor for Carriage of muck /stone.)						
Sr. No.	Description	Qty	Rate	Rate In words	Unit	Amount
1	Hiring of Tractor for carriage of material having capacity 90cft including P.O.L charges shifting changesand other ancillary aquipment at site of work . The work shall have to carriage out as per ministry of transport specification of Eigincer-in-Charge with in all leads and lift.	90.00	3400.00	Rupees Three Thousand Four Hundred Only	Per Day	306000
	Total					306000

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.

Quoted rate in figure	%
Quoted rate in Words	%

Signature of Contractor with address:-

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED	499400
EARNEST	9988
TIME:-	60 Days.


Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)

SH:- Hiring of JCB for removal of slips and maintenance of road surface)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportion of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materials such as qurried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
	Total					499400
	(Quoted rate in figure) (+/-)			(.....%)		
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED	499400
EARNEST	9988
TIME:-	60 Days.


Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)

SH:- Hiring of JCB for removal of slips and maintenance of road surface)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportion of necessary .The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materials such as quarry stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
	Total					499400
	(Quoted rate in figure) (+/-)			(.....%)		
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

Job no.

ESTIMATED
COST :-

499400

EARNEST
MONEY:-

9988

TIME:-

60 Days.


Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)

SH:- Hiring of JCB for removal of slips and maintenance of road surface)

Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubic metre of earth work shall be done by the machine in one hour and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
Total						499400
		(Quoted rate in figure) (+/-)		(.....%)		
		(Quoted rate in Words) (+/-)				

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 499400
						EARNEST 9988
						TIME:- 60 Days.
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)						
SH:- Hiring of JCB for removal of slips and maintenance of road surface)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and manikurnum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubice metre of earth work shall be done by the machine in one hours and 200 cum of snow shall be removed from the road surface in one hour other wise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
Total						499400
(Quoted rate in figure) (+/-)		(.....%)				
(Quoted rate in Words) (+/-)						

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 499400
						EARNEST 9988
						TIME:- 60 Days.
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)						
SH:- Hiring of JCB for removal of slips and maintenance of road surface)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excavator cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such as spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechanical transportation of necessary. The disposal of this undervicable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minimum 30.00 cubic metre of earth work shall be done by the machine in one hour and 200 cum of snow shall be removed from the road surface in one hour otherwise number of hours shall be reduced accordingly. The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
	Total					499400
	(Quoted rate in figure) (+/-)		(.....%)			
	(Quoted rate in Words) (+/-)					

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.


Executive Engineer
B&R Division HPPWD
Rohru

SCHEDULE OF QUANTITY

SCHEDULE OF QUANTITY						Job no.
						ESTIMATED 499400
						EARNEST 9988
						TIME:- 60 Days.
Name of work:- R/R Damages to various road under Chirgaon Sub - Division (Badiyara section)						
SH:- Hiring of JCB for removal of slips and maintenance of road surface)						
Sr. No.	Description	Qty.	Rate	Rate In words	Unit	Amount
1	Hiring of JCB (Excactor cum loader) front end loader 50 cum/ hour including POL charges shifting charge and other ancillary equipments as required at site of work for removal of slips in all heights and all kinds of soils such as kankar moorum shingle boulders decomposed or soft variety of soil such a spade work pick work jumer work soft rock hard rock including their intermediate classification of soil including mechnacial transportion of necessary .The disposal of this underevable materials has to be done in the acquired width of the road to avoid the damage to the properties of the people or in case any damage took place the contractor shall be liable for its .All salvaged materils such as qurried stone shall belong to the department and manikumum useful quantity of stones from removal of slips shall be to be neatly stacked along road side on road berms minium 30.00 cubice metre of earth work shall be done by the machine in one hours ans 200 cum of snow shell be removed from the road surface in one hour other wise number of hours shall be reduced accordingly.The work shall have to be carried out as per ministry of transport and as per instruction of the Engineer in charge including all leads and lifts.	454.00	1100.00	Rupees One Thousand One Hundred Only	Per hours	499400
Total						499400
		(Quoted rate in figure) (+/-)		(.....%)		
		(Quoted rate in Words) (+/-)				

Conditions:-

- 1 The rates Should be quoted for all heights including all lead and lifts
- 2 The contractor shall procure all the materials confirming to the specification of MORTH at his own risk and cost.


 Executive Engineer
 B&R Division HPPWD
 Rohru

JOB NO:-

Schedule of Qty

Name of Work :- C/o Bailey bridge over river Andhra to connect Rausi village RD 0/530 in chirgaon sub division (Chirgaon Section) (SH:- Hiring of Pock lane for removal of muck below bridge from river way)

ESTIMATED COST 495000
EARNEST MONEY 9900
TIME LIMIT: One Months

Sr. No	Description of Items.	Qty	Unit	Rate		
				In Fig.	In Words	Amount.
1	2	3	4	5	6	7
1	Hiring of Excavator-Cum-Loader (POCK LANE/L&T) with 90 H.P Engine and lifting capacity of minimum 5000 Kms with rock breaker including P.O.L charge, shifting charges and other ancillary equipments as required at site of work for cutting in earth work in all heights in all kinds of soil such as Kankar, moorum shingle boulders decomposed or soft variety of soil such as spade work, pick work, Jumper work, soft rock, hard rock including their intermediate classification of soil including chiselling/wedging out of rock etc. where blasting is prohibited including saturated soils including filling in embankments where including consolidating with sheep foot rollers and disposal of this unserviceable materials in all leads and lifts including mechanical transportation if necessary. The disposal of this unserviceable materials has to be done in the acquired width of the road to avoid damage to the properties of the people or in case any damage took place the contractor is liable for it. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from cutting work shall have to be neatly stacked along the road side on road burms. The work involves widening from existing width to IRC single lane standard width formation width 5 meters in straight and 7 meter in curve as per their radius. Minimum 40cm of earth work shall be done by the Machine in one hour, other wise number of hour shall be reduced accordingly. The work shall have to be carried out as per Ministry of Transport as per instruction of the Engineer-In Charge including all leads and lifts. with rock breaker.	110	Per Hours	4500	Rupees Four Thousand Five Hundred Only	495000
Total						495000

1 The rates Should be quoted for all heights including all lead and lifts.
The Contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Quoted rate Figure (+/-)

Quoted rate Words (+/-)

Signature of the Contractor with full address:-

Executive Engineer
B&R Division HPPWD
Rohru

Schedule of Qty						
Name of Work :-R/R Damage to badiyara Tikkar Diswani road km 0/00 to 8/500(SH:- P/L G-III for repair and maintenance road surface damaged due to heavy rain fall in essentail reaches km 5/00 to 7/00)				ESTIMATED COST		497178
				EARNEST MONEY		9944
				TIME LIMIT:		Two Month
Sr.No	Description of Items.	Qty	Unit	Rate In Fig.	In Words	Amount.
1	2	3	4	5	6	7
1	Providing laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 3 as per Technical Specification Clause 405.	177.5	Cum	2801	Rupees Two Thousand Eight Hundred & One Only	497178
Total						497178

1 The rates Should be quoted for all heights including all lead and lifts.
The Contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Quoted rate Figure (+/-)

Quoted rate Words (+/-)

Signature of the Contractor with full address:-

Executive Engineer
B&R Division HPPWD
Rohru

Schedule of Qty						
Name of Work :- R/R Damage to badiyara Tikkar Diswani road km 0/00 to 8/500(SH:- P/L G-III for repair and maintenance road surface damaged due to heavy rain fall in essentail reaches km 3/00 to 5/00)				ESTIMATED COST		497178
				EARNEST MONEY		9944
				TIME LIMIT:		Two Month
Sr. No	Description of Items.	Qty/ Unit		Rate		
				In Fig.	In Words	Amount.
1	2	3	4	5	6	7
1	Providing laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 3 as per Technical Specification Clause 405.	177.5	Cum	2801	Rupees Two Thousand Eight Hundred & One Only	497178
Total						497178

1 The rates Should be quoted for all heights including all lead and lifts.
The Contractor shall procure all the materials conforming to the specification of MORTH at his own risk and cost.

Quoted rate Figure (+/ -)

Quoted rate Words (+/ -)

Signature of the Contractor with full address:-

Executive Engineer
B&R Division HPPWD
Rohru

JOB NO:-

Schedule of Qty						
Name of Work :- R/R Damage to link road to Dhagaon to Jakhi km 0/00 to 7/800 in Chirgaon Sub Division (SH:- Hiring of Pock lane i/c Rock breaker to remove slips and break boulder in various reaches)				ESTIMATED COST		495000
				EARNEST MONEY		9900
				TIME LIMIT:		One Months
Sr. No	Description of Items.	Qty	Unit	Rate		
				In Fig.	In Words	Amount.
1	2	3	4	5	6	7
1	Hiring of Excavator-Cum-Loader (POCK LANE/L&T) with 90 H.P. Engine and lifting capacity of minimum 5000 Kms with rock breaker including P.O.L charge, shifting charges and other ancillary equipments as required at site of work for cutting in earth work in all heights in all kinds of soil such as Kankar, moorum shingle boulders decomposed or soft variety of soil such as spade work, pick work, Jumper work, soft rock, hard rock including their intermediate classification of soil including chiselling/wedging out of rock etc. where blasting is prohibited including saturated soils including filling in embankments where including consolidating with sheep foot rollers and disposal of this unserviceable materials in all leads and lifts including mechanical transportation if necessary. The disposal of this unserviceable materials has to be done in the acquired width of the road to avoid damage to the properties of the people or in case any damage took place the contractor is liable for it. All salvaged materials such as quarried stone shall belong to the department and maximum useful quantity of stones from cutting work shall have to be neatly stacked along the road side on road burms. The work involves widening from existing width to IRC single lane standard width formation width 5 meters in straight and 7 meter in curve as per their radius. Minimum 40cm of earth work shall be done by the Machine in one hour, other wise number of hour shall be reduced accordingly. The work shall have to be carried out as per Ministry of Transport as per instruction of the Engineer-In Charge including all leads and lifts, with rock breaker.	110	Per Hours	4500	Rupees Four Thousand Five Hundred Only	495000
Total						495000

1 The rates Should be quoted for all heights including all lead and lifts.

The Contractor shall procure all the materials conforming to the specification of MORTH at his own risk and

2 cost.

Quoted rate Figure (+/-)

Quoted rate Words (+/-)

Signature of the Contractor with full address:-

Executive Engineer
B&R Division HPPWD
Rohru