



**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

Telephone No:-01782-240075
e-mail:-ee-kum-hp@nic.in

No. PW-KMS-AB-NIT/2025-26- 3871-73

Dated: - 17/9/2025

To


✓ The Executive Engineer (IT Cell),
HP, PWD, Nirman Bhawan,
Nigam Vihar Shimla-2

Subject: -

Publication of Tender Notice


Enclosed please find herewith the tender of works as given in the Notice Inviting tender for uploading on department website as per notification Pr. Secy. (PW) to the Govt. of Himachal Pradesh letter No. PBW(B)1/2020 dated 16.07.2021 as the works mentioned in the tender notice are urgent in nature and public interest.

**Encl: - Notice Inviting tender &
Schedule of Quantity and certificate.**


Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain


Copy to the Superintending Engineer, 11th Circle,
HP.PWD., Rampur Bsr. for information please.

Copy to Drawing Branch in this office.


Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

CERTIFICATE

CERTIFIED THAT THE TENDERS OF WORKS, AS CALLED VIDE THIS OFFICE LETTER NO. PW-KMS-AB-NIT/ 2025-26- 3819-70 DATED 17/9/25 ARE URGENT NATURE AND PUBLIC INTEREST.


Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT

"NOTICE INVITING TENDER"

Sealed item/percentage rate tenders are hereby invited by the Executive Engineer, Kumarsain Division, and HP.PWD, Kumarsain from the experienced contractors enlisted with PWD for B&R works, so as to reach in this office on or before **25.09.2025** up to **10:30 AM** and will be opened on same day at **11:00 AM**, in the presence of intending contractors or their authorized representatives who may wish to be present.

The application for issue of tender form shall be received on **24.09.2025** up to **1.00 PM**. The tender form can be had from his office against cash payment (Non-refundable) on **24.09.2025** upto **5.00 PM**.

The earnest money in the shape of National saving certificate/Time deposit receipt of any recognized Bank in H.P. duly pledged in the name of XEN must accompany with each application for obtaining the tender form. The Executive Engineer reserves the right to reject the tenders without assigning any reasons.

1. **Name of work:** -Restoration of Rain damage on various roads under Narkanda Section (SH:- Hiring of JCB Machine for removal of Slips at various Rds). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
2. **Name of work:** - Restoration of Rain damage under Thanedhar Section (SH:- Hiring of JS-81 Crowller excavator fittet with Hydraulic Cutting Bucket & Rock Breaker fitting for removal of slips/breaking bid boulders during land slides on various roads & various Rds). Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.
3. **Name of work:** - Restoration of Rain damage on Narkanda Doza road Km.0/000 to 6/500 (SH:- Hiring of JCB front end loader for removal of Slips in Km.0/000 to 6/500). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
4. **Name of work:** - Restoration of Rain damage on Nog Kirti road Km.0/000 to 9/165 (SH:- Hiring of JCB front end loader for removal of Slips in Km.0/000 to 9/165). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
5. **Name of work:** -Restoration of Rain damage on various roads under Thanedhar Section (SH:- Hiring of JCB front end loader for removal of Slips on various roads under Thanedhar Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
6. **Name of work:** - Restoration of Rain damage on Oddi Khaneti Kotgarh road Km.0/000 to 21/000 (SH:- Hiring of JS-81 Crowller excavator fittet with Hydraulic Cutting Bucket & Rock Breaker fitting for removal of slips/breaking bid boulders during land slides in Km.5/000 to 13/000). Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.
7. **Name of work:** - Restoration of Rain damage on Oddi Kingal road Km.0/000 to 21/405 (SH:- Hiring of JCB front end loader for removal of Slips in Km.0/000 to 21/405). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
8. **Name of work:** - Restoration of Rain damage on various roads under Thanedhar Section (SH:- Hiring of JCB Machine for removal of slips/road side debris at various Rds). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
9. **Name of work:** - Restoration of Rain damage on Baragaon Machinkhad road Km.0/000 to 21/000(Portion Km.14/000 to 21/000) (SH:- Hiring of JCB front end loader for removal of Slips in Km.14/000 to 21/000). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

10. **Name of work:** - Restoration of Rain damage on Oddi Khaneti Kotgarh road Km.0/000 to 21/000 (SH:- Hiring of JS-81 Crowller excavator fittet with Hydraulic Cutting Bucket & Rock Breaker fitting for removal of slips/breaking bid boulders during land slides in Km.13/000 to 21/000). Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.
11. **Name of work:** - Restoration of Rain damage on various roads under Arpu Section (SH:- Hiring of JCB Machine for removal of slips/road side debris at various roads). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
12. **Name of work:-** Restoration of Rain damage on various roads under Thanedhar Section (SH:- Hiring of JCB Machine for removal of slips/road side debris at various Rds). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
13. **Name of work:** - Restoration of Rain damage on various roads under Oddi Section (SH:- Hiring of JCB Front end loader for removal of slips at various roads under Oddi Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
14. **Name of work:** - Restoration of Rain damage on various roads under Kotgarh Section (SH:- Hiring of JCB Machine for removal of slips/road side debris at various roads). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
15. **Name of work:-**Restoration of Rain damage on various roads under Arpu Section (SH:- Hiring of JS-81 Crowller excavator fittet with Hydraulic Cutting Bucket & Rock Breaker fitting for removal of slips/breaking bid boulders during land slides in various roads at various Rds). Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.
16. **Name of work:-** Restoration of Rain damage on various roads under Thanedhar Section (SH:- Hiring of JCB Machine for removal of slips/road side debris at various Rds). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.
17. **Name of work:-** Restoration of Rain damage on Slapper Tattapani Luri Suni road Km.103/800 to 120/800 (SH:- Hiring of JCB front end loader for removal of slips) Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
18. **Name of work:-** Restoration of Rain damage on various roads under Luri Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Luri Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
19. **Name of work:-** Restoration of Rain damage on various roads under Luri Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Luri Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
20. **Name of work:-** Restoration of Rain damage on various roads under Baragaon Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Baragaon Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
21. **Name of work:-** Restoration of Rain damage on various roads under Baragaon Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Baragaon Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
22. **Name of work:-** Restoration of Rain damage on various roads under Kangal Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Kangal Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.
23. **Name of work:-** Restoration of Rain damage on various roads under Luri Section (SH:- Hiring of JCB front end loader for removal of slips on various roads under Luri Section). Estimated Cost:-98,400/- Earnest Money: 2000/- Time allowed: -One Month.

24. **Name of work:-** Restoration of Rain damage on various roads under Baragaon Section (SH:- Hiring of Tipper for carriage of removal of slips/debris).Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.
25. **Name of work:-** Restoration of Rain damage on various roads under Luri Section (SH:- Hiring of Tipper for carriage of removal of slips/debris).Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.

Terms and conditions:-

1. The contractors shall produce their latest registration/renewal of their registration/GST No/EPF No./ PAN No. along with their application.
2. The single/conditional tender will be rejected.
3. The offer shall remain valid up to 75 days.
4. The amount should be within the 5% above.
5. The work should be started within fifteen days from the opening of tender.

Executive Engineer,
Kumarsain Division
HP.PWD, Kumarsain

No.PW-KMS-AB-N.I.T/2025-26-

3819-70

Dated:- 17/9/2025

Copy to the Engineer-in-Chief, HP.PWD., Shimla-2.
Copy to the Deputy Commissioner Shimla, District Shimla (H.P)
Copy to the Sub-Divisional Officer © Kumarsain, Distt. Shimla (H.P.)
Copy to the Superintending Engineer, XIth Circle, HP.PWD., Rampur.
Copy to Block Development office, Narkanda Distt. Shimla, (H.P.)
Copy to all Assistant Engineers under this Division for information & n.a.
Copy to various contractors for information.
Coy to Notice Board of this office.

Executive Engineer,
Kumarsain Division,
HP.PWD, Kumarsain

DRAFT SCHEDULE OF QUANTITY

Estimated cost: ₹ 99,600/-
 Estimated savings: Nil
 Total amount: ₹ 99,600/-

Name of Work: Restoration of rain damage in various roads under Narkanda Section (SH- Hiring of JCB machine for Removal of Slips / Road Side Debris at Various R.Ds)

S.No.	Sub-Head/Item of work.	Quantity.		Rates		Unit.	Amount.
				In Sq.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.C.C., as per direction Engineer-in-Charge. Any loss to public and private property during the course of execution and disposal of recoverable / unrecoverable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases.	23.11	Hrs.	1200/-	(Twelve thousand and two hundred Only)	Per Hour	99600/-
Total:-							99600/-

~~Estimated cost of quantity supplied is~~
99,600/-

[Signature]
 Assistant Engineer,
 Transportation Sub-Division,
 H.P.W.D., Kurnool

[Signature]
 Executive Engineer,
 Division Kurnool
 H.P.W.D. - Kurnool

36

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-	99000.00
Earnest money:-	2000.00
Time allowed:-	One Month.

Name of Work:- Restoration of rain damage on various roads under Thanedhar Section (SII- Hiring of JS-81 Crawler excavator fitted With Hydraulic Cutting Bucket & Rock Breaker fittings for removal of slips/breaking of big boulders during land slides on Various roads at various RD's)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of JS-81 9 Ton 0.42 Cum Bucket Capacity crawler mounted hydraulic excavator with breaker for cutting / excavation/ filling /slips i/c cost of feul oil lubricant and wages opprating any repair/breakage during operation will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same . Only accual working hours will be accounted for the payment. Any loss to the public/ private property during the course of execution of work shall be the sole responsibility of the contractor and will compensated by him at his on risk and cost, cutting in earth / removal of slips in all kinds of soil including loading in Tippers/ Trucks, removal / disposal of the same in all leads and lifts to the entire satisfaction of Engneer-in-charge. No payment will be made for machine lying ideal at site due to no work or non availability of working hours due to unfavourable climatic conditions.	33.00	Hrs.	3000.00	(Rupees Three Thousand Only)	Per Hours	99000.00
Total:-							99000.00

Draft schedule of quantity approved for
Rs. 99,000/- only

Assistant Engineer,
 Thanedhar Sub-Division,
 HP.PWD Thanedhar.

Executive Engineer,
 Division Kumarsain
 HP.PWD - Kumarsain

(27)

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99600/-


Earnest money:-Rs.2000/-


Time allowed:-One Month.

Name of work:-Restoration of rain damages on Narkanda Doza road Km.0/000 to 6/500 (SH:-Hiring of JCB front end loader for removal of slips in Km. 0/000 to 6/500).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of excution and disposal of seeviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensasated to the full extent by him in all respect and in all cases .	83.00 Hour	1200.00	(Rupees one thousand two hundred only).	Per Hours	99600.00
Total:-						99600.00

Draft schedule of quantity approved for
Rs. 99,600/- only


Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD, Kumarsain.


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

38

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99600/-


Earnest money:-Rs.2000/-


Time allowed:-One Month.

Name of works-Restortion of rain damages on Noh Kirti road Km.0.000 to 9/165 (SH:-Hiring of JCB front end loader for removal of slips in Km. 0.000 to 9/165).

S. No	Sub-Head Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases.	83.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	99600.00
Total:-						99600.00

Small schedule of quantity approved for 99600/- only


Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD, Kumarsain.


Executive Engineer,
Kumarsain Division,
HP.PWD, Kumarsain.

28

39

DRAFT SCHEDULE OF QUANTITY

Estimated cost: Rs.98400/-


Earnest money: Rs.20000/-


Time allowed: One Month.

Name of work:-Restortion of rain damages on various roads under Thanedhar Section (SI:-Hiring of JCB front end loader for removal of slips on various roads under Thanedhar Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of excution and disposal of seviceable / unseviceable material shall be the absolute responsibility of the contractor which shall also be duly compansated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00

Best schedule of quantity approved for Rs. 98,400/- only


Assistant Engineer,
Thanedhar Sub-Division,
HP.PWD, Thanedhar.


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

60

1.00

40

DRAFT SCHEDULE OF QUANTITY

Estimated cost:- 99000.00


Earnest money:- 2000.00


Time allowed:- One Month.

Name of Work:- Restoration of rain damage on Oddi Khaneti Kotgarh road Km. 0/000 to 21/000 (SH- Hiring of JS-81 Crawler excavator fitted With Hydraulic Cutting Bucket & Rock Breaker fittings for removal of slips/breaking of big boulders during land slides between Km. 5/000 to 13/000)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of JS-81 9 Ton 0.42 Cum Bucket Capacity crawler mounted hydraulic excavator with breaker for cutting / excavation/ filling /slips i/c cost of fuel oil lubricant and wages opprating any repair/breakage during operation will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same . Only accual working hours will be accounted for the payment. Any loss to the public/ private property during the course of excution of work shall be the sole responsibility of the contractor and will compensated by him at his on risk and cost, cutting in earth / removal of slips in all kinds of soil including loading in Tippers/ Trucks, removal / disposal of the same in all leads and lifts to the entire satisfaction of Engmeer-in-charge. No payment will be made for machine lying ideal at site due to no work or non availibility of working hours due to unfavourable climatic conditions.	33.00	Hrs.	3000.00	(Rupees Three Thousand Only)	Per Hours	99000.00
Total:-							99000.00

Small schedule of quantity approved for
Rs. 99,000/- only


Assistant Engineer,
Thanedhar Sub-Division,
HP.PWD Thanedhar.


Executive Engineer,
Division Kumarsain
HP.PWD - Kumarsain

(41)


DRAFT SCHEDULE OF QUANTITY


Estimated cost:-Rs.98400/-
Earnest money:-Rs.2000/-
Time allowed:-One Month.

Name of work:-Restoration of rain damages on Oddi Kingal road Km.0/000 to 21/405(SH:-Hiring of JCB front end loader for removal of slips in Km.0/000 to 21/405).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of seeviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hour	1200.00	(Rupees one thousand two hundred only).	Per Hours	98400.00
Total:-						98400.00

Small schedule of quantity approved for
~~Rs. 98,400/-~~ only


Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD. Kumarsain.


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

42


DRAFT SCHEDULE OF QUANTITY


Estimated cost:- 99600.00
Earnest money:- 2000.00
Time allowed:- One Month.

Name of Work:- Restoration of rain damage on various roads under Thanedhar Section (SH- Hiring of JCB machine for Removal of Slips /Road Side Debrties At Various roads)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of seviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensasated to the full extent by him in all respect and in all cases .	83.00	Hrs.	1200.00	(Rupees one Thousand and two hundred Only)	Per Hours	99600.00
Total:-							99600.00

Draft schedule of quantity approved for
Rs. 99,600/- only


Assistant Engineer,
Thanedhar Sub-Division,
HP.PWD Thanedhar.


Executive Engineer,
Division Kumsain
HP.PWD - Kumsain

43


DRAFT SCHEDULE OF QUANTITY


Estimated cost:-Rs.99600/-
Earnest money:-Rs.2000/-
Time allowed:-One Month.

Name of work:-Restoration of rain damages on Baragaon Machinkhad road Km.0/000 to 21/000(Portion Km 14/000 to 21/000) (SH:-Hiring of JCB front end loader for removal of slips in Km. 14/000 to 21/000).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	83.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	99600.00
Total:-						99600.00

Draft schedule of quantity approved for Rs. 99,600/- only


Assistant Engineer,
Kumarsain Sub-Division,
H.P.PWD. Kumarsain.


Executive Engineer,
Kumarsain Division,
H.P.PWD., Kumarsain.

44

DRAFT SCHEDULE OF QUANTITY

Estimated cost:- 99000.00


Earnest money:- 2000.00


Time allowed:- One Month.

Name of Work:- Restoration of rain damage on Oddi Khaneti Kotgarh road Km. 0/000 to 21/000 (SH- Hiring of JS-81 Crawler excavator fitted With Hydraulic Cutting Bucket & Rock Breaker fittings for removal of slips/breaking of big boulders during land slides between Km. 13/000 to 21/000)

S.No.	Sub-Head/Items of work.	Quantity.	Rates		Unit.	Amount.	
			In fig.	In words.			
1	Hiring of JS-81 9 Ton 0.42 Cum Bucket Capacity crawler mounted hydraulic excavator with breaker for cutting / excavation/ filling /slips i/c cost of fuel oil lubricant and wages opprating any repair/breakage during operation will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same . Only accual working hours will be accounted for the payment. Any loss to the public/ private property during the course of excution of work shall be the sole responsibility of the contractor and will compensated by him at his on risk and cost, cutting in earth / removal of slips in all kinds of soil including loading in Tippers/ Trucks, removal / disposal of the same in all leads and lifts to the entire satisfaction of Engineer-in-charge. No payment will be made for machine lying ideal at site due to no work or non availibility of working hours due to unfavourable climatic conditions.	33.00	Hrs.	3000.00	(Rupees Three Thousand Only)	Per Hours	99000.00
Total:-							99000.00

Draft schedule of quantity approved for
Rs. ~~99,000/-~~ only


Assistant Engineer,
Thanedhar Sub-Division,
HP.PWD Thanedhar.


Executive Engineer,
Division Kuma Sain
HP.PWD - Kuma Sain

45


DRAFT SCHEDULE OF QUANTITY


Estimated cost:- 99600.00
Earnest money:- 2000.00
Time allowed:- One Month.

Name of Work:- Restoration of rain damage on various roads under Arpu Section (SH- Hiring of JCB machine for Removal of Slips / Road Side Debris At Various roads)

S.No.	Sub-Head/Items of work.	Quantity.	Rates		Unit.	Amount.
			In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	85.00 Hrs.	1200.00	(Rupees one Thousand and two hundred Only)	Per Hours	99600.00
Total:-						99600.00

Small schedule of quantity approved for Rs. 99,600/- only


Assistant Engineer,
Thanedhar Sub-Division,
HP.PWD Thanedhar.


Executive Engineer,
Division Kumarsain
HP.PWD - Kumarsain

46

DRAFT SCHEDULE OF QUANTITY

Estimated cost:- 99600.00

Earnest money:- 20000.00

Time allowed:- One Month.

Name of Work:- Restoration of rain damage on various roads under Thanedhar Section (SIH- Hiring of JCB machine for Removal of Slips /Road Side Debris At Various roads)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	83.00	Hrs.	1200.00	(Rupees one Thousand and two hundred Only)	Per Hours	99600.00
Total:-							99600.00

Final schedule of quantity approved for Rs. 99,600/- only

Uil
Assistant Engineer,
Thanedhar Sub-Division,
HP,PWD Thanedhar.

[Signature]
Executive Engineer,
Division Kumarsain
HP&PW - Kumarsain

48


DRAFT SCHEDULE OF QUANTITY


Estimated cost:- 99600.00
Earnest money:- 2000.00
Time allowed:- One Month

Name of Work:- Restoration of rain damage on various roads under Kotgath Section (SH- Hiring of JCB machine for Removal of Slips /Road Side Debris At Various roads)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
		In fig.	In words.	In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer-in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	83.00	Hrs.	1200.00	(Rupees one Thousand and two hundred Only)	Per Hours	99600.00
Total:-							99600.00

Draft schedule of quantity approved for
Rs. 99,600/- only


Assistant Engineer,
Thanesdhar Sub-Division,
HP PWD Thanesdhar.


Executive Engineer,
Division Kumarsain
HP PWD - Kumarsain

DRAFT SCHEDULE OF QUANTITY

(19)

DRAFT SCHEDULE OF QUANTITY

Estimated cost: 99000.00
 Earned money: 2660.00
 Time allowed: One Month

Name of Work: Restoration of rain damage on various roads under Arpa Section (SM) Hiring of 18 Hl Crawler excavator fitted With Hydraulic Cutting Bucket & Back
 Breaker fitting for removal of slips/raising of big boulders during land slides on Various roads at various RW's

S.No.	Sub Head/Term of work.	Quantity		Rates		Unit	Amount
		In Sq.	In Hrs.	In Sq.	In words		
1	Hiring of 18 Hl 9 Ton 0.43 Cum Bucket Capacity crawler mounted hydraulic excavator with breaker for cutting / excavation filling slope to road at and all lubricant and wages appearing any repair/overage during operation will be carried out by the contractor however at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same. Only normal working hours will be accounted for the payment. Any loss to the public/ private property during the course of execution of work shall be the sole responsibility of the contractor and will be compensated by him at his own risk and cost, cutting in earth / removal of slips in all kinds of soil including handling in Trippers, Trucks, removal / disposal of the same in all lands and pits to the entire satisfaction of Engineer in charge. No payment will be made for machine lying idle at site due to no work or non availability of working hours due to unforeseeable climatic conditions.	73.00	Hrs.	3000.00	(Rupees Three Thousand Only)	Per Hour	219000.00
Total:							99000.00

Draft schedule of quantity prepared by
 No. 19, 6/6/2017

(Signature)
 Assistant Engineer,
 Thanebhat Sub Division,
 HPPWD Thanebhat.

(Signature)
 Executive Engineer,
 Division Kumbhain
 HPPWD - Kumbhain

(5)

(50)


DRAFT SCHEDULE OF QUANTITY


Estimated cost:- 99600.00
Earnest money:- 2000.00
Time allowed:- One Month.

Name of Work:- Restoration of rain damage on various roads under Thanedhar Section (SH- Hiring of JCB machine for Removal of Slips /Road Side Debris At Various roads)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	83.00	Hrs.	1200.00	(Rupees one Thousand and two hundred Only)	Per Hours	99600.00
Total:-							99600.00

~~Bill schedule of quantity approved for~~
~~99,600/- only~~


Assistant Engineer,
Thanedhar Sub-Division,
HP,PWD Thanedhar.


Executive Engineer,
Division Kurmrasain
HP,PWD - Kurmrasain

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.92,400/-

Earnest money:-Rs.2000/-

Time allowed:-One Month.

(5)

Name of work:-Restoration of rain damages on various roads under Baragaon Section (SH)-Hiring of JCB front end loader for removal of slips on various roads under Baragaon Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer-in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases.	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00

Assistant Engineer,
Baragaon Sub-Division,
HP.P.W.D., Baragaon.

Bank estimate of quantity approved for
Rs. 92,400/-

Executive Engineer,
Karnasain Division,
HP.P.W.D., Karnasain.

(52)

DRAFT SCHEDULE OF QUANTITY


Estimated cost:-Rs.98400/-

Earnest money:-Rs.2000/-


Time allowed:-One Month.

Name of work:-Restortion of rain damages on various roads under Luhri Section (SH:-Hiring of JCB front end loader for removal of slips on various roads under Luhri Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of seeviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00


Assistant Engineer,
Baragaon Sub-Division,
HP.PWD., Baragaon.

Cost schedule of quantity approved for
~~Rs. 98400/-~~ only


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.


53


DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99000/-
Earnest money:-Rs.2000/-
Time allowed:-One Month.

Name of work:-Restoration of rain damages on various road under Luhri Section (SH:-Hiring of Tipper for carriage of removal slips/debrises)

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of tipper for carriage of slips/muck including boulders etc. in all leads and lifts as direction of Engineer-in-Charge.	18 Days	5500.00	(Rupees five thousand five hundred only).	Per Day.	99000.00
		Total:-				99000.00


Assistant Engineer,
Baragaon Sub-Division,
HP.PWD., Baragaon.

~~Draft schedule of quantity approved for~~
~~Rs. 99,000/- only~~

Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

BHALI SCHEDULE OF QUANTITY

(54)

Estimated cost: Rs. 99000/-

Estimated amount: Rs. 99000/-


Time allowed: One Month

Name of work: Restoration of rain damages on various road under Baraganu Section (BII: Hiring of Tipper for carriage of removal slips/detritus)

S No	Sub Head Items of work	Quantity	Rate		Unit	Amount
			In fig.	In words.		
1	Hiring of tipper for carriage of slips/muck including boulders etc. in all leads and lifts as direction of Engineer-in-Charge.	18 Days	5500.00	(Rupees five thousand five hundred only).	Per Day	99000.00
Total:						99000.00


 Assistant Engineer,
 Baraganu Sub-Division,
 H.P.W.D., Baraganu.

Check schedule of quantity approved for
 Rs. 99,000/- only


 Executive Engineer,
 Baraganu Division,
 H.P.W.D., Baraganu.

1-1-22

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.98400/-


Earnest money:-Rs.20000/-

Time allowed:-One Month.

55

Name of work:-Restortion of rain damages on various roads under Luhri Section (SI:-Hiring of JCB front end loader for removal of slips on various roads under Luhri Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00


Assistant Engineer,
Baragaon Sub-Division,
HP.PWD., Baragaon.

Draft schedule of quantity approved for
Rs. 98400/-
Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

DRAFT SCHEDULE OF QUANTITY

(56)

Estimated cost:-Rs.98400/-

Earnest money:-Rs.2000/-

Time allowed:-One Month.

Name of work:-Restortion of rain damages on various roads under Kangal Section (SH:-Hiring of JCB front end loader for removal of slips on various roads under Kangal Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00

Assistant Engineer,
Baragaon Sub-Division,
HP.PWD., Baragaon.

Draft schedule of quantity approved for
Rs. 98400/- only

Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

DRAFT SCHEDULE OF QUANTITY

(57)

Estimated cost: Rs. 98400/-

Earnest money: Rs. 20000/-

Time allowed: One Month.

Name of work: Restoration of rain damages on various roads under Luhri Section (SH)-Hiring of JCB front end loader for removal of slips on various roads under Luhri Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00

Assistant Engineer,
Baragaon Sub-Division,
H.P.P.W.D., Baragaon.

Draft schedule of quantity approved for
~~Rs. 98,400/-~~ only
Executive Engineer,
Kumarsain Division,
H.P.P.W.D., Kumarsain.

DRAFT SCHEDULE OF QUANTITY

Estimated cost: Rs. 98,400/-
 Earnest money: Rs. 20,000/-
 Time allowed: One Month

30

Name of work: Restoration of rain damages on various roads under Baragaon Section (SH: Hiring of JCB front end loader for removal of slips on various roads under Baragaon Section).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases.	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98,400.00
Total:-						98,400.00

Assistant Engineer,
 Baragaon Sub-Division,
 HP.PWD., Baragaon.

Final schedule of quantity approved for
 Rs. 98,400/-

Executive Engineer,
 Kurnassan Division,
 HP.PWD., Kurnassan.


59

DRAFT SCHEDULE OF QUANTITY


Estimated cost:-Rs.98400/-
Earnest money:-Rs.2000/-
Time allowed:-One Month.

Name of work:-Restoration of rain damages on Slapper Tattapani Suni Luhri road Km.103/800 to 120/800 (SI:-Hiring of JCB front end loader for removal of slips).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer- in-Charge. Any loss to public and private property during the course of execution and disposal of serviceable / unserviceable material shall be the absolute responsibility of the contractor which shall also be duly compensated to the full extent by him in all respect and in all cases .	82.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour	98400.00
Total:-						98400.00


Assistant Engineer,
Baragaon Sub-Division,
HP.PWD., Baragaon.

Draft schedule of quantity approved for
Rs. 98,400/- only


Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.