Office of
EXECUTIVE ENGINEER (KULLU DIVISION)
H.P. PUBLIC WORKS DEPARTMENT, KULLU-175101
FAX: 01902-222571,E.mail.ee-kul2-hp@nic.in

No.PW/KD/TA/Tender/2025-2026- 13669-78 **Dated:- 19.02.2026**
To

The Executive Engineer, I.T. Cell,
Nigam Bihar Shimla-2.

Subject:- Publishing of Notice inviting tender.

Enclosed please find herewith copies of notice inviting tender for the up loading on department website 19.02.2026 as per notification issued by Secretary (PW) to the Govt. of HP Shimla vide letter No.PBW(S)A(3)1/2020 dated 16.07.2021. As per works mentioned in the Tender Notice is urgent nature of work in the public interest.

DA/As above.

Executive Engineer,
Kullu Division,
HP. PWD, Kullu.

Copy alongwith notice inviting tender is forwarded to the following for information and necessary action.

1. Engineer-in-Chief, HP.PWD, Shimla.
2. Chief Engineer, (MZ) HP.PWD, Mandi.
3. Superintending Engineer, 6th Circle HP.PWD, Kullu.
4. Supdt./DAO/HDM of this office.
5. Notice Board.

DA/Nil.

Executive Engineer,
Kullu Division,
HP. PWD, Kullu.

HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

The Executive Engineer, Kullu Division HP.PWD, Kullu on behalf of the Government of Himachal Pradesh invites the **offline tender i.e. on percentage rates** for the following works from the eligible contractors/Firms registered with HP.PWD, department, so as to reach in the office as per time schedule given below:-

1	Date of receipt of application for tender form.	25.02.2026 upto 4:00 PM
2	Date of issue/sale of tender form.	25.02.2026 upto 4:00 PM
3	Date of receipt of tender.	26.02.2026 upto 10:30 AM
4	Date of opening tender.	26.02.2026 upto 11:00 AM

Sr. No.	Name of work	Estimated cost	Earnest money	Time limit	Cost of form
1	2	3	4	5	6
1	Construction of road from Session House to Nainaseri Km 0/00 to 2/045 (SH:- Formation Cutting in Km 1/540 to 1/780).	4,88,331/-	9, 800/-	Two months	350/-
2.	Construction of road from Session House to Nainaseri Km 0/00 to 2/045 (SH:- Formation Cutting in Km 0/900 to 1/300).	4,86,839/-	10,000/-	Two months	350/-
3	Construction of road from Session House to Nainaseri Km 0/00 to 2/045 (SH:- Formation Cutting in Km 1/780 to 2/015).	4,89,874/-	10,000/-	Two months	350/-
4	Construction of road from Session House to Nainaseri Km 0/00 to 2/045 (SH:- Formation Cutting in Km 1/300 to 1/540).	4,99,645/-	10,000/-	Two months	350/-
5	Restoration of rain damages on Pachali to Siling Road km 0/000 to 5/620 (SH:- construction of 900mm NP3 Hume pipe culvert at Km 4/600)	4,88,381/-	10,000/-	Two months	350/-
6	Restoration of rain damages on Pachali to Siling Road km 0/000 to 5/620 (SH:- construction of Retaining wall at km 0/390 to 0/405)	4,87,503/-	10,000/-	Two months	350/-
7	Restoration of rain damages on Sainik Chowk Bhunter Ramshilla road km 0/000 to 7/160 (SH:- Construction of damaged railing and providing protection work to 21.75 mtr. Span motorable bridge at Mohal km 4/210).	4,78,423/-	10,000/-	Two months	350/-
8	Restoration of rain damages on Trehan to Narogi road km 0/00 to 6/525 (SH:- Construction of Breast wall at RD 2/170 to 2/200).	4,66,531/-	9,500/-	Two months	350/-
9	Restoration of rain damages on Kullu Karon road km 0/000 to 15/000 (SH:- Construction of retaining wall at km 7/870 to 7/885).	4,05,506/-	10,000/-	Two months	350/-
10	Restoration of rain damages on Kharka Jathani road km 0/00 to 2/990 (SH:- Construction of 900 mm NP3 Hume pipe culvert at km 2/345).	4,53,517/-	10,000/-	Two months	350/-
11	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at RD 1/916 to 1/925).	4,96,644/-	10,000/-	Two months	350/-
12	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at RDd 1/907 to 1/916).	4,97,428/-	10,000/-	Two months	350/-
13	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at RD 1/898 to 1/907)	4,97,079/-	10,000/-	Two months	350/-

14	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at Rd 1/889 to 1/898)	4,97,428/-	10,000/-	Two months	350/-
15	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at Rd 1/880 to 1/889)	4,97,079/-	10,000/-	Two months	350
16	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at Rd 1/486 to 1/494).	4,90,898	10,000/-	Two months	350/-
17	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at Rd 1/478 to 1/486)	4,90,786/-	10,000/-	Two months	350/-
18	Restoration of rain damages on Chharour Nallah to Bhrain road km 0/00 to 6/700 (SH:- construction of Retaining wall with PCC Toe wall at Rd 1/470 to 1/478)	4,90,898/-	10,000/-	Two months	350/-
19	Restoration of Rain damages on Dohranallah to Kharihar up to Kamand road km 0/00 to 10/120 (SH:- ROFD at various reaches b/w Km 0/00 to 1/00).	4,49,766/-	9,000/-	Two months	350/-
20	Restoration of Rain damages on Dohranallah to Kharihar up to Kamand road km 0/00 to 10/120 (SH:-Construction of wire crated Breast wall at RD 0/330 to 0/355)	4,50,164/-	9,000/-	Two months	350/-
21	Restoration of Rain damages on Dohranallah to Kharihar up to Kamand road km 0/00 to 10/120 (SH:-Construction of wire crated Retaining wall at RD 0/900 to 0/928).	4,95,773/-	10,000/-	Two months	350/-
22	Restoration of Rain damages on Dohranallah to Kharihar up to Kamand road km 0/00 to 10/120 (SH:-Construction of wire crated Breast wall at RD 0/570 to 0/595).	4,50,164/-	9,000/-	Two months	350/-
23	Restoration of rain damages on Shamshi Seribehar road km 0/00 to 1/230 (SH:- Construction of Breast wall with Cement concrete drain in km 0/615 to 0/666)	4,92,750/-	10,000/-	Two months	350/-
24	Restoration of rain damages on Shamshi Seribehar road km 0/00 to 1/230 (SH:- Construction of Breast wall with Cement concrete drain in km 0/736 to 0/784).	4,71,045/-	10,000/-	Two months	350/-
25	Restoration of rain damages on Kullu karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/030 to 0/043.50) on Shishamati By pass.	4,97,065/-	10,000/-	Two months	350/-
26	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/145 to 0/155) on Shishamati By pass.	4,97,262/-	10,000/-	Two months	350-
27	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/135 to 0/145) on Shishamati By pass.	4,98,228/-	10,000/-	Two months	350/-
28	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/125 to 0/135) on Shishamati By pass.	4,99,193/-	10,000/-	Two months	350/-
29	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/117.50 to 0/125) on Shishamati By pass.	4,97,131/-	10,000/-	Two months	350/-

30	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/110 to 0/117.50) on Shishamati By pass.	4,99,304/-	10,000/-	Two months	350/-
31	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/102.50 to 0/110) on Shishamati By pass.	4,97,855/-	10,000/-	Two months	350/-
32	Restoration of rain damages on Kullu Karon Road km 0/000 to 15/000 (SH:- Construction of Retaining wall at km 0/095 to 0/102.50) on Shishamati By pass.	4,98,580/-	10,000/-	Two months	350/-
33	Restoration of rain damages on Bharai Bagan Peej road km 0/00 to 8/00 (SH:- Construction of Retaining wall at RD 4/530 to 4/540).	4,96,292/-	10,000/-	Two months	350/-
34	Restoration of rain damages on Bharai Bagan Peej road km 0/00 to 8/00 (SH:- Construction of Retaining wall at RD 4/820 to 4/830)	4,94,613/-	10,000/-	Two months	350/-
35	Restoration of rain damages on link road to village Buai km 0/00 to 8/325) (SH:- Construction of Retaining wall at RD 1/601 to 1/610).	4,92,899/-	10,000/-	Two months	350/-
36	Restoration of rain damages on link road to village Buai km 0/00 to 8/325) (SH:- Construction of Retaining wall at RD 1/590 to 1/599).	4,86,707/-	9,800/-	Two months	350/-
37	Restoration of rain damages on link road to village Buai km 0/00 to 8/325) (SH:- Construction of Retaining wall at RD 1/615 to 1/623.5).	4,70,585/-	9,500/-	Two months	350/-
38	Restoration of rain damages on link road to village Buai km 0/00 to 8/325) (SH:- Construction of Retaining wall at RD 1/625 to 1/635).	4,94,613/-	10,000/-	Two months	350/-
39	Restoration of rain damages on Bharai Bagan Peej km 0/00 to 8/00. Under PDNA (SH:- Restoration of subgrade and soling etc. at RD 2/260 to 2/320).	4,89,085/-	9,800/-	Two months	350/-
40	Restoration of rain damages on Bharai Bagan Peej km 0/00 to 8/00. (SH:- Restoration of subgrade and laying of Paver blocks etc. at RD 2/320 to 2/370).	4,95,607/-	10,000/-	Two months	350/-
41	Restoration of rain damages on link road to village Buai km 0/00 to 8/00 (SH:- Restoration of subgrade and laying of paver blocks etc. at RD 0/450 to 0/500).	4,95,607/-	10,000/-	Two months	350/-
42	Restoration of rain damages on link road to village Buai km 0/00 to 8/00 (SH:- Restoration of subgrade and laying of paver blocks etc. at RD 0/510 to 0/560).	4,95,607/-	10,000/-	Two months	350/-
43	Restoration of rain damages on Bhuntar Manikarn road Km 1/610 to 35/110) (SH:- Construction of Retaining wall at Km 26/880 to 26/889.60).	4,90,510/-	10,000/-	Two months	350/-
44	Restoration of rain damages on Jari Bradha road Km 0/000 to 2/700 (SH:- Construction of Retaining wall at Km 1/584 to 1/588 & 2/660 to 2/680).	4,91,542/-	10,000/-	Two months	350/-
45	Restoration of rain damages on Kullu Karon road Km 0/000 to 15/000.(SH:- construction of PCC Toe wall for protection of Retaining wall at Km 0/690 to 0/740) on Shishamati Bye pass .	4,92,527/-	10,000/-	Two months	350/-
46	A/R & M/O N.R Building (Circuit House) at Kullu District & Tehsil Kullu (HP) (SH:- P/F 2mm thick PVC antistatic venyl flooring in set No. 7,8,9 & 10 ,Repair of chamber and sewerage line, Providing and fixing water supply and sanitary fittings set No.11	4,33,832/-	10,000/-	Two months	350/-

47	Restoration of rain damages on Sainik Chowk Bhuntar to Ramshila road Km 0/000 to 13/000 (SH:- construction of V-shaped road side drain from Km 10/200 to 10/300 & Repair of grating from Km 10/200 to 10/500).	4,67,511/-	10,000/-	Two months	350/-
48	Restoration of rain damage on Pecha to Deoghra road Km 0/000 to 6/100 (SH:- construction Retaining wall at RD 1/360 to 1/372).	4,99,360/-	10,000/-	Two months	350/-
49	Restoration of rain damage on Pecha to Deoghra road Km 0/000 to 6/100 (SH:- construction Retaining wall at RD 1/375 to 1/387).	4,97,626/-	10,000/-	Two months	350/-
50	Restoration of rain damage on Sharnidhar to Hessi ra Shorn road Km 0/000 to 1/500 . (SH:- construction Retaining wall from Km 1/005 to 1/011.25).	4,90,541/-	10,000/-	Two months	350/-
51	Restoration of rain damage on Sharnidhar to Hessi ra Shorn road Km 0/000 to 1/500 . (SH:- construction of wire crated Breast wall from Km 0/575 to 0/600).	4,90,100/-	10,000/-	Two months	350/-
52	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 2/410 to 2/432.50).	4,79,368/-	9,600/-	Two months	350/-
53	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 1/287.50 to 1/305).	4,72,469/-	9,500/-	Two months	350/-
54	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 0/970 to 1/00).	4,85,494/-	9,8000/-	Two months	350/-
55	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 1/270to 1/287.50).	4,72,338/-	9,500/-	Two months	350/-
56	Restoration of rain damage on Sharnidhar to Hessi ra Shorn road Km 0/000 to 1/500 . (SH:- construction of wire crated Breast wall from Km 0/945 to 0/970).	4,98,303/-	10,000/-	Two months	350/-
57	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 2/888 to 2/902.50).	4,79,685/-	9,600/-	Two months	350/-
58	Restoration of rain damage on Sharni to Pini road Km 0/00 to 13/700 (SH:- construction of wire crated Breast wall at RD 0/530 to 0/552.50).	4,85,912/-	9,800/-	Two months	350/-
59	Restoration of rain damage on Shat Jallugran road Km 0/0 to 7/00 (SH:- Hiring of Excavator cum loader (JCB) for removal of snow/slips /debris/muck and dressing of road etc.in km 0/0 to 7/00)	4,98,964/-	10,000/-	Two months	350/-
60	Restoration of rain damages on Bhuntar Manikarn road Km 1/610 to 35/110 (SH:- Hiring of Excavator cum loader (JCB) for removal of snow/slips /debris/muck and dressing of road etc.(**Section Jari**).	4,98,964/-	10,000/-	Two months	350/-
61	Restoration of rain damages on Bhuntar Manikarn road Km 1/610 to 35/110 (SH:- Hiring of Excavator cum loader (JCB) for removal of snow/slips /debris/muck and dressing of road etc.(**Section Hathithan**).	4,98,964/-	10,000/-	Two months	350/-

62	Restoration of Rain damages on Thach to Mashana Road Km 0/0 to 10/500 (SH:- Hiring of Poclain for the removal of slips /debris/muck and dressing of road etc.at Km 6/00 to 9/00).	4,96,000/-	10,000/-	Two months	350/-
63	Restoration of rain damages on Bhuntar Manikarn road Km 1/610 to 35/110 (SH:- Hiring of Excavator cum loader (JCB) for removal of snow/slips /debris/muck and dressing of road etc.in km (**Section Manikarn).**	4,98,964/-	10,000/-	Two months	350/-
64	Extension and special repair of NCC Hanger Bhuntar Airport(SH:_ Construction of balance work).	1,86,000/-	4,000/-	Two months	350/-
65	Restoration of rain damages on Kullu karon road km 0/0 to 15/00 (SH:- Hiring of Excavator cum loader (JCB) for removal of snow/slips /debris/muck and dressing of road etc.in km 0/0 to 15/00).	4,98,964/	10,000/-	Two months	350/-
66	Restoration to Rain Damages on Khalara Nallah to Churla Road Km. 0/000 to 4/000 (SH:- Construction Breast wall at Km 1/950 to 1/964).	4,62,026/-	10,000/-	Two months	350/-
67	Restoration to Rain Damages on Khalara Nallah to Churla Road Km. 0/000 to 4/000 (SH:- Construction Breast wall at Km 1/930 to 1/944).	4,63,936/-	10,000/-	Two months	350/-
68	Restoration to Rain Damages on Khalara Nallah to Churla Road Km. 0/000 to 4/000 (SH:- Construction Breast wall at Km 1/970 to 1/984).	4,64,372/-	10,000/-	Two months	350/-
69	Special Repair of Atal Sadan Kullu (SH:- Repair of Auditorium Chairs of Atal Sadan Kullu.	2,00,250/-	4,000/-	Two months	350/-
70	Restoration of rain damages on Shamshi Seribehar road km 0/00 to 1/230 (SH:- Construction of PCC edge wall V-shaped drain in Km 0/900 to 0/956 Left side).	4,80,314/-	10,000/-	Two months	350/-
71	Restoration of rain damages on Buins Bai Bhullang road Km 0/00 to 11/020(SH:- Removal of Landslide/Slips at Various reaches).	4,52,381/-	10,000/-	Two months	350/-
72	Restoration of rain damages on Shamshi Seribehar road km 0/00 to 1/230 (SH:- Construction of PCC edge wall V-shaped drain in Km 0/790 to 0/848 Right side).	4,97,496/-	10,000/-	Two months	350/-
73	Restoration of rain damages on Shamshi Khokhan road Km 0/000 1/850 (SH:- Construction of Retaining wall at Km 1/253 to 1/263).	4,88,267/-	10,000/-	Two months	350/-
74	Restoration of rain damages on Shamshi Khokhan road Km 0/000 1/850 (SH:- Construction of Retaining wall at Km 1/263 to 1/273).	4,86,703/-	10,000/-	Two months	350/-
75	Restoration of rain damages on Shamshi Khokhan road Km 0/000 1/850 (SH:- Construction of Breast wall at Km 1/695 to 1/715).	4,66,590/-	10,000/-	Two months	350/-
76	Restoration of rain damages on link road to Village Dabri Km 0/000 to 2/800 (SH:- ROFD/Reconstruction at Km 0/500 to 1/000).	4,93,833/-	10,000/-	Two months	350/-
77	Restoration of rain damages on link road to Village Dabri Km 0/000 to 2/800 (SH:- ROFD/Reconstruction at Km 1/000 to 1/500).	4,99,395/-	10,000/-	Two months	350/-
78	Restoration of rain damages on link road to Village Dabri Km 0/000 to 2/800 (SH:- ROFD/Reconstruction at Km 1/500 to 2/000).	4,85,669/-	10,000/-	Two months	350/-

79	Restoration of rain damages on link road to Village Dabri Km 0/000 to 2/800 (SH:- ROFD/Reconstruction at Km 2/000 to 2/800).	4,97,001/-	10,000/-	Two months	350/-
80	Restoration of rain damages on link road to Village Dabri Km 0/000 to 2/800 (SH:- ROFD/Reconstruction at Km 0/000 to 0/500).	4,87,146/-	10,000/-	Two months	350/-

The tender documents shall be issued only to those contractor/firm who fulfill the following documents with the application.

1	The valid enlistment/Registration of contractor in Appropriate Class.
2	Permanent account No. (PAN No.).
3	G.S.T. No.
4	Earnest Money in the shape of National Saving certificate/time deposit account in the any of the post office in HP F.D.R. from any Nationalized Bank duly pleaded in favour of the Executive Engineer, Kullu Division HP.PWD, Kullu.
5	The earnest & cost of tender form for the above works should be submitted with the application for the purchase of the tender form. The application received without earnest money & cost of tender form shall summarily be rejected.
6	The offer of the tender shall remain valid upto 90 days after the opening of tender.
7	Ambiguous/telephonic conditional tenders of tender by fax/E-mail not be considered and will be summarily be rejected.
8	Executive Engineer, reserve the right to reject or cancel any or all tenders without assigning any reasons.
9	If the date given above happens to be holiday the same shall be processed on next working day.
10	The contractor/firm must quote their rates in words as well as in figures failing which XEN reserve the right to accept/reject any or all tenders.
11	The tender forms shall not be issued to those contractors/firms whose previous performance is not found satisfactory and who have not executed the previous awarded works within the stipulated period of completion.
12	One contractor shall not have more than two major works in hand at a time.
13	Work should be completed by the contractor within stipulated period.
14	The rates beyond over +5% will be rejected, besides this the Additional Performance security will have to borne @ 20% & 30% for unbalanced bid in case rates is lower than 10% but upto 20% & lower than 20% upto 30% respectively. The tender beyond the limit of -30% will also be accepted.

Executive Engineer,
Kullu Division,
HP.PWD,Kullu.

No.PW/KD/TA/2025-2026- 13679-13778 **Dated:- 19.02.2025**

Copy is forwarded to the following for information and necessary action:--

1. Engineer-in-Chief, HP.PWD, Shimla.
2. Chief Engineer, (MZ) HP.PWD, Mandi.
3. Superintending Engineer, 6th Circle HP.,PWD, Kullu.
4. All the Executive Engineers, in HP.PWD,,
5. All the Assistant Engineers, working under this Division.
6. All the registered contractors, in HP.PWD.
7. Supdt./DA/HDM of this office.
8. Notice Board.

Executive Engineer,
Kullu Division,
HP.PWD,Kullu.