



**HIMACHAL PRADESH  
PUBLIC WORKS DEPARTMENT**

Telephone No:-01782-240075  
e-mail:-ee-kum-hp@nic.in

No. PW-KMS-AB-NIT/2023-24-

4637-33

Dated: - 05/08/2023

To


✓ The Executive Engineer (IT Cell),  
HP, PWD, Shimla-2

Subject: -

**Publication of Tender Notice**


Enclosed please find herewith the tender of works as given in the Notice Inviting tender for uploading on department website as per notification Pr. Secy. (PW) to the Govt. of Himachal Pradesh letter No. PBW(B)1/2020 dated 16.07.2021 as the works mentioned in the tender notice are urgent in nature and public interest.

**Encl: - Notice Inviting tender &  
Schedule of Quantity and certificate.**

  
Executive Engineer,  
Kumarsain Division,  
HPPWD Kumarsain


Copy to the Supertntending Engineer, 11th Circle,  
HP.PWD., Rampur Bsr. for information please.

Copy to Drawing Branch in this office.

  
Executive Engineer,  
Kumarsain Division,  
HPPWD Kumarsain

## CERTIFICATE

CERTIFIED THAT THE TENDERS OF WORKS, AS  
CALLED VIDE THIS OFFICE LETTER NO. PW-KMS-AB-NIT/ 2023-24-  
4580-4630 DATED 07.8/623 ARE URGENT NATURE AND  
PUBLIC INTEREST.

  
Executive Engineer,  
Kumarsain Division,  
HPPWD Kumarsain

**HIMACHAL PRADESH  
PUBLIC WORKS DEPARTMENT**

**"SHORT TERM NOTICE INVITING TENDER"**

Scaled item/percentage rate tenders are hereby invited by the Executive Engineer, Kumarsain Division, and HP.PWD. Kumarsain from the experienced contractors enlisted with PWD for B&R works, so as to reach in this office on or before **09.08.2023** up to **3:00 PM** and will be opened on same day at **3:30 PM**, in the presence of intending contractors or their authorized representatives who may wish to be present.

The application for issue of tender form shall be received on **08.08.2023** up to **5.00 PM**. The tender form can be had from his office against cash payment (Non-refundable) on **09.08.2023** upto **1.00 P.M.**

The earnest money in the shape of National saving certificate/Time deposit receipt of any recognized Bank in H.P. duly pledged in the name of XEN must accompany with each application for obtaining the tender form. The Executive Engineer reserves the right to reject the tenders without assigning any reasons.

1. **Name of work:** - R/O R/D on various roads under Narkanda Section (SH:- Hiring of (L&T) Hydraulic Excavator with breaker for cutting, excavation, filling & slips). Estimated Cost:-4,50,000/- Earnest Money: - 9,000/- Time allowed: -One Month.
2. **Name of work:** R/O R/D on various roads under Kotgarh Section (SH:- Hiring of (L&T) Hydraulic Excavator with breaker for cutting, excavation, filling & slips). Estimated Cost:-4,50,000/- Earnest Money: - 9,000/- Time allowed: -One Month.
3. **Name of work:** - R/O R/D on various roads under Narkanda Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-4,20,000/- Earnest Money: 8,400/- Time allowed: -Forty Five days.
4. **Name of work:** R/O R/D on various roads under Tikkar Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-3,60,000/- Earnest Money: -7,200/- Time allowed: -One Month.
5. **Name of work:-** R/O R/D on various roads under Thanedhar Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-3,00,000/- Earnest Money: 6000/- Time allowed: -One Month.
6. **Name of work:-** R/O R/D on various roads under Baragaon Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-3,00,000/- Earnest Money: 6,000/- Time allowed: -One Month.
7. **Name of work:-** R/O R/D on various roads under Arpu Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-1,80,000/- Earnest Money: 3600/- Time allowed: -One Month.
8. **Name of work:-** R/O R/D on various roads under Narkanda Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-1,80,000/- Earnest Money: 3600/- Time allowed: -One Month.
9. **Name of work:-** R/O R/D on various roads under Kotgarh Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-1,80,000/- Earnest Money: 3600/- Time allowed: -One Month.



10. **Name of work:-** R/O R/D on various roads under Kangal Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-1,80,000/- Earnest Money: 3600/- Time allowed: -One Month.
11. **Name of work:-** R/O R/D on various roads under Kotgarh Section (SH:- Hiring of JCB Excavator Front end loader for removal of slips). Estimated Cost:-1,80,000/- Earnest Money: 3600/- Time allowed: -One Month.

**Terms and conditions:-**

1. The contractors shall produce their latest registration/renewal of their registration/GST No/EPF No./ PAN No. along with their application.
2. The single/conditional tender will be rejected.
3. The offer shall remain valid up to 75 days.
4. The work should be started within two days from the opening of tender.

Executive Engineer,  
Kumarsain Division  
HP.PWD, Kumarsain

No. PW-KMS-AB-NIT/2023-24-

4580-4630

Copy to the Engineer-in-Chief, HP.PWD., Shimla-2.

Copy to the Deputy Commissioner Shimla, District Shimla (H.P.)

Copy to the Sub-Divisional Officer © Kumarsain, Distt. Shimla (H.P.)

Copy to the Superintending Engineer, XIth Circle, HP.PWD., Rampur.

Copy to Block Development office, Narkanda Distt. Shimla, (H.P.)

Copy to all Assistant Engineers under this Division for information & n.a.

Copy to various contractors for information.

Copy to Notice Board of this office.

Dated:- 05/08/2023

Executive Engineer,  
Kumarsain Division,  
HP.PWD, Kumarsain

### SCHEDULE OF QUANTITY

Estimated cost:-Rs.450000/-


Earnest money:-Rs.9000/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Narkanda Section(SH:-Hiring of (L & T) Hydraulic Execuvator with breaker for cutting, excavation, filling & slips).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (L & T comatsu / Bolvo/Hyundai /doosan and other) PC 210 crawler mounted hydraulic execuvator with breaker for cutting / excavation/ filling /slips i/c cost of feul oil lubricant and wages opprating any repair/breakage during operation will be carried out by the con tractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same . Only accual working hours will be accounted for the payment. Any loss to the public/ private property during the course of excution of work shall be the sole responsibility of the contractor and will compensated by him at his on risk and cost. cutting in earth / removal of slips in all kinds of soil including loading in Tippers/ Trucks. removal / disposal of the same in all leads and lifu to the entire satisfaction of Engineer-in-charge. No payment will be made for machine lying ideal at site due to no work or non availbility of working hours due to unfavourable climatic conditions.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

Note:-Any damages to machinery during the working hours will be responsibility of the contractor and repair charge will be born by him at his own risk and cost.

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.

### SCHEDULE OF QUANTITY

Estimated cost:-Rs.450000/-


Earnest money:-Rs.9000/-

Time allowed:-One month.

Name of work:-Restoration of rain damages on various roads under Kotgarh Section(SH:-Hiring of (L & T) Hydraulic Excavator with breaker for cutting, excavation, filling & slips).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (L & T comatsu / Bolvo/Hyundai /doosan and other) PC 210 crawler mounted hydraulic excavator with breaker for cutting / excavation/ filling /slips i/c cost of fuel oil lubricant and wages opprating any repair/breakage during operation will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibility of the contractor and no payment will be made for the same . Only actual working hours will be accounted for the payment. Any loss to the public/ private property during the course of execution of work shall be the sole responsibility of the contractor and will compensated by him at his on risk and cost. cutting in earth / removal of slips in all kinds of soil including loading in Tippers/ Trucks. removal / disposal of the same in all leads and liftu to the entire satisfaction of Engrneer-in-charge. No payment will be made for machine lying ideal at site due to no work or non availbility of working hours due to unfavourable climatic conditions.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

Note:-Any damages to machinery during the working hours will be responsibility of the contractor and repair charge will be born by him at his own risk and cost.

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.



**SCHEDULE OF QUANTITY**

Estimated cost:-Rs.420000/-

Earnest money:-Rs.8400/-

Time allowed:-Forty five days.

**Name of work:-Restortion of rain damages on various roads under Narkanda Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).**

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	350.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
H.P.PWD., Kumarsain.

### SCHEDULE OF QUANTITY


Estimated cost:-Rs.360000/-

Earnest money:-Rs.7200/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Tikker Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L., as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	300.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.



SCHEDULE OF QUANTITY


Estimated cost:-Rs.300000/-

Earnest money:-Rs.6000/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Thanedhar Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	250.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.

**SCHEDULE OF QUANTITY**


Estimated cost:-Rs.300000/-

Earnest money:-Rs.6000/-

Time allowed:-One month.

**Name of work:-Restortion of rain damages on various roads under Baragaon Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).**

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	250.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.

### SCHEDULE OF QUANTITY

Estimated cost:-Rs.180000/-

Earnest money:-Rs.3600/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Arpu Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader I cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HP.P.W.D., Kumarsain.



**SCHEDULE OF QUANTITY**

Estimated cost:-Rs.180000/-

Earnest money:-Rs.3600/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Narkanda Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.

**SCHEDULE OF QUANTITY**


Estimated cost:-Rs.180000/-

Earnest money:-Rs.3600/-

Time allowed:-One month.

**Name of work:-Restortion of rain damages on various roads under Kotgarh Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).**

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
H.P.W.D., Kumarsain.

SCHEDULE OF QUANTITY

Estimated cost:-Rs.180000/-

Earnest money:-Rs.3600/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Kangal Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hour			Per Hours	
	<b>Total:-</b>					

  
Executive Engineer,  
Kumarsain Division,  
HR.PWD., Kumarsain.



### SCHEDULE OF QUANTITY

Estimated cost:-Rs.180000/-

Earnest money:-Rs.3600/-

Time allowed:-One month.

Name of work:-Restortion of rain damages on various roads under Kotgarh Section(SH:-Hiring of (JCB) Excavator front end loader for removal of slips ).

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	In words.		
1	Hiring of (J.C.B) Excavator front end loader 1 cum. Bucket capacity for removal of slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	150.00 Hour			Per Hours	
	<b>Total:-</b>					



Executive Engineer,  
Kumarsain Division,  
HP.PWD., Kumarsain.