



Telephone No: 01782-233214

E-mail: [eenh-ram-hp@nic.in](mailto:eenh-ram-hp@nic.in)

Dated:- 8/11/2023

No. PW/EE/NH/RMP-CB-Tender /2023-24-  
To

7450

The Executive Engineer, (IT)  
Nigam Vihar Shimla-2.

Subject: - Publication of tender notice

Enclosed, please find herewith copy of tender notice in respect of tenders invited vide this office NIT No. PW/EE/NH/RMP/CB-Tender Notice/ 2023-24- 7439- 49 dated 8/11/2023 for uploading the same on department website for wide publicity.

DA:- Copy of NIT

  
Executive Engineer,  
NH Division HPPWD,  
Rampur Bushahr.

**HIMACHAL PRADESH  
PUBLIC WORKS DEPARTMENT  
NOTICE INVITING TENDER**

Sealed item rate tender(s) on PWD form No.6 &8 are hereby invited by the Executive Engineer, NH- Division, HP.PWD, Rampur Distt. Shimla (H.P) on behalf of the Governor of H.P for the following works from the registered contractors/consultants in HP.PWD in appropriate class to reach in this office on 15.11.2023 up to 10.30 A.M. and will be opened on the same day at 11.00A.M. in the presence of Contractors/ consultants or their authorized representative who wish to be present at that time. The application for obtaining the tender form will be received on 14.11.2023 i.e. 11.00 AM to 1.00 PM and the tender form can be had from this office against this cash payment (Non- refundable) on the same day from 2.00P.M. to 5.00 P.M. No application shall be entertained without earnest money or through FAX.

Earnest money shall be in shape of NSC/FDR duly pledged in favour of Executive Engineer NH-Division HP.PWD Rampur Bushahr Distt. Shimla H.P. Ambiguous /Telegraphically/conditional tenders or tender through FAX shall not be entertained/ considered in any case.

Sr. No.	Name of Work	Estimated Cost	Earnest Money	Time	Form No.	Cost of form
1	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Design of bridges in Km 13/419 to 13/431 span-12 m, 17/900 to 17/918 span-18 m & 20/820 to 20/860 span 40 m).	497000/-	10000/-	One month	6&8	350/-
2	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Design of bridges in Km 25/067 to 25/174 span 80 m).	400000/-	8000/-	One month	6&8	350/-
3	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Design of bridges in Km 22/567 to 22/597 span 30 m).	220000/-	4400/-	One month	6&8	350/-
4	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Design of bridges in Km 21/063 to 21/078 span- 15m, 22/200 to 22/220 span-20m & 22/446 to 22/466 span- 20m).	457000/-	10000/-	One month	6&8	350/-
5	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Design of bridges in Km 3/090 to 3/180 span-90 m).	499000/-	10000/-	One month	6&8	350/-
6	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Geotechnical investigation of bridges in Km 17/900 to 17/918 span-18m & 20/820 to 20/860 span 40 m).	480000/-	9600/-	One month	6&8	350/-
7	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Geotechnical investigation of bridges in Km 21/063 to 21/078 span- 15m, 22/200 to 22/220 span-20m).	480000/-	9600/-	One month	6&8	350/-
8	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Geotechnical investigation of bridges in Km 3/090 to 3/180 span-90 m and 13/419 to 13/431 span-12 m ).	480000/-	9600/-	One month	6&8	350/-
9	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Geotechnical investigation of bridges in Km 22/446 to 22/466 span- 20m & 22/567 to 22/597 span 30 m).	480000/-	9600/-	One month	6&8	350/-
10	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Geotechnical investigation of bridges in Km 25/067 to 25/174 span 80 m).	240000/-	4800/-	One month	6&8	350/-
11	R/R damages on NH-05 Km 236/00 to 368/00 (SH:- Providing MS sheet safety panels for land slide at Nigulari from Chaura side).	488328/-	9800/-	10 days	6&8	350/-
12	R/R damages on NH-05 Km 236/00 to 368/00 (SH:- Providing MS sheet safety panels for land slide at Nigulari from Bhabanagar side).	488328/-	9800/-	10 days	6&8	350/-
13	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Cutting of shrubs, trimming of grass in between Km 0/00 to 23/00).	397018/-	8000/-	One month	6&8	350/-
14	A/R & M/O on NH-305 Sainj Luhri Aut road Km 0/00 to 97/00 (SH:- Cutting of shrubs, trimming of grass in between Km 23/00 to 53/00).	397168/-	8000/-	One month	6&8	350/-

**SPECIAL CONDITIONS**

- The material shall be arranged by the contractor/ consultants himself.
- The detail of documents to be attached with the application is given below.
  - Latest copy of renewal enlistment/empanelment.
  - Copy of Pan Card.
  - Copy of GST No.
- The offer of the tender shall be kept open for 90 days
- Tender received after the specified time/date shall not be opened.



5. Executive Engineer NH-division HP.PWD Rampur Distt. Shimla H.P. reserves the right to reject any or all tender/s without assigning any reasons.
6. If due to any unforeseen reasons the office of the Executive Engineer NH-Division HP.PWD Rampur remain closed on the notified date of sale and receipt of tender, tender will be sold and received/opened the next working day of same specified time.
7. Tenderers may contact the Executive Engineer for any further information they may require during the working day/ office hours.
8. The contractor/ consultants are requested to insert the rate of each in words as well as in figures failing which Executive Engineer reserves the right to reject any or all tenders.
9. The labourcess shall allow/ deduction @ 2% TDS amount of GST (1% CGST and 1% SGST).
10. The labour cess @ 1% will be deducted from the gross amount of the bill
11. A contractor enlisted in a particular class shall be eligible to tender for his own class and one step below as per Govt. notification No.PBW (B) 22-1/2002 dated 26-05-2015.
12. The Contractor/consultants will have to submit the proof of registration under Employees Provident Funds & Miscellaneous Provision Act.1952 before award of work.
13. Cement should be purchased from H.P. State Civil Supply Corporation
14. GST will be deducted from each bill as per latest instruction of the Government.

Executive Engineer,  
NH Division, H.P.PWD,  
Rampur Bushahr.

No.PW/EE/NH/RMP/CB-Tender Notice/2023-24-  
Copy forwarded for information to the:-

7439-49

Dated:- 08/11/2023

1. Engineer-in-Chief, HP.PWD, Shimla
2. Chief Engineer (NH) HP.PWD, Shimla-1
3. Superintending Engineer, NH-Circle, HP.PWD, Shimla
4. All the Assistant Engineer working under this division
5. A/B & D/B in this office.
6. Notice board of this office.


Executive Engineer,  
NH Division, H.P.PWD,  
Rampur Bushahr.



### SCHEDULE OF QUANTITY

**Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 13/419 to 13/431 span-12m ,17/900 to 17/918 span-18m & 20/820 to 20/860 span-40m)**

					Estimated cost:-	
						497000.00
					Earnest money:-	10000.00
					Time:-	One month
Sr No.	Sub head/Item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Design of bridges aongwith preparation of detailed drawing of sub-structure and super structure complete as per MoRTH specification and entire satisfaction of Engineer-in-charge.					
	13/419 to 13/431 span-12m	1			No	
	17/918 span-18m	1			No	
	20/820 to 20/860 span-40m	1			No	
				<b>Total:-</b>		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr

### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 25/067 to 25/174 span-80m)


Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 25/067 to 25/174 span-80m)				Estimated cost:-		400000.00
				Earnest money:-		8000.00
				Time:-		One month
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Design of bridges aongwith preparation of detailed drawing of sub-structure and super structure complete as per MORTH specification and entire satisfaction of Engineer-in-charge.					
	25/067 to 25/174 span-80m	1			No	0.00
				Total:-		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr. ✓

### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 22/567 to 22/597 span-30m )

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 22/567 to 22/597 span-30m )							Estimated cost:-	220000.00
							Earnest money:-	4400.00
							Time:-	One month
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount		
1	2	3	4	5	6	7		
1	Design of bridges aongwith preparation of detailed drawing of sub-structure and super structure complete as per MORTH specification and entire satisfaction of Engineer-in-charge.							
	22/567 to 22/597 span-30m	1			No			
				Total:-				

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr. ✓

### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 21/063 to 21/078 span-15m, 22/200 to 22/220 span-20m & 22/446 to 22/466 span-20m )							Estimated cost:-	457000.00
							Earnest money:-	10000.00
							Time:-	One month
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount		
1	2	3	4	5	6	7		
1	Design of bridges aongwith prepartion of detailed drawing of sub-structure and super structure complete as per MORTH specisfaction and entire satisfaction of Engineer-in-charge.							
	21/063 to 21/078 span-15m	1			No			
	22/200 to 22/220 span-20m	1			No			
	22/446 to 22/466 span-20m	1			No			
				<b>Total:-</b>				

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr.



### SCHEDULE OF QUANTITY

**Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Design of bridges in Km 3/090 to 3/180 span-90m )**

Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Design of bridges aongwith preparation of detailed drawing of sub-structure and super structure complete as per MoRTH specification and entire satisfaction of Engineer-in-charge.					
1	Km 3/090 to 3/180 span-90m	1			No	
				<b>Total:-</b>		

Estimated cost:- 499000.00  
Earnest money:- 10000.00

Time:- One month


  
Executive Engineer,  
NH Division HPPWD,  
Rampur BsrA



### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geatechnical investigation of bridges in Km 17/900 to 17/918 Span = 18 m & 20/820 to 20/860 Span = 40 m )

SCHEDULE OF QUANTITY						
Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geatechnical investigation of bridges in Km 17/900 to 17/918 Span = 18 m & 20/820 to 20/860 Span = 40 m )				Estimated cost:-		
				Earnest money:-		
				Time:- One month		
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Geatechnical investigation for bridges of different types and span with 2 bores of 20 m depth for both side of abutment at Rds 17/900 to 17/918 (Composite steel girder bridge) 20/820 to 20/860 (steel truss bridge)					
	17/900 to 17/918 & 20/820 to 20/860	2*2*20 = 80			No	
				Total:-		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr.


### SCHEDULE OF QUANTITY

**Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geatechnical investigation to bridges in Km 21/063 to 21/078 Span = 15m & 22/200 to 22/220 Span = 20m )**

Estimated cost:- 480000.00  
Earnest money:- 9600.00

Time:- One month


Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Geatechnical investigation for bridges of different types and span with 2 bores of 20 m depth for both side of abutment at Rds 21/063 to 21/078 (Solid slab) 22/200 to 22/220 (Composite steel girder bridge)					
	21/063 to 21/078 & 22/200 to 22/220	2*2*20=80			No	
				<b>Total:-</b>		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr

### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geotechnical investigation of bridges in Km 3/090 to 3/180 Span = 90 m & 13/419 to 13/431 Span = 12 m )

Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	Geotechnical investigation for bridges of different types and span with 2 bores of 20 m depth for both side of abutment at Rds 3/090 to 3/180 (steel truss bridge) 13/419 to 13/431 (solid slab)					
	3/090 to 3/180 & 13/419 to 13/431	2*2*20=80			No	
				Total:-		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr. ✓



### SCHEDULE OF QUANTITY

SCHEDULE OF QUANTITY						
Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geatechnical investigation of bridges in Km 22/446 to 22/466 Span = 20m & 22/567 to 22/597 Span =30m )				Estimated cost:-		480000.00
				Earnest money:-		9600.00
				Time:-		One month
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount
1	2	3	4	5	6	7
1	Geatechnical investigation for bridges of different types and span with 2 bores of 20 m depth for both side of abutment at Rds 22/446 to 22/466 & 22/567 to 22/597 (Composite steel girder bridge)					
	22/446 to 22/466 & 22/567 to 22/597	2*2*20=80m			No	
				Total:-		

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr.


### SCHEDULE OF QUANTITY

Name of work:- A/R & M/O on NH -305 Sainj Luhri Aut road Km 0/000 to 97/000 (SH:- Geotechnical investigation of bridges in Km 25/067 to 25/174 Span =80m )							Estimated cost:-	240000.00
							Earnest money:-	4800.00
							Time:-	One month
Sr No.	Sub head/item of work	Quantity	Rate In Figure	Rate In words.	Unit	Amount		
1	2	3	4	5	6	7		
1	Geatechnical investigation for bridges of different types and span with 2 bores of 20 m depth for both side of abutment at Rds 25/067 to 25/174 (steel truss bridge)	1*2*20= 40			Per metre			
				Total:-				

  
 Executive Engineer,  
 NH Division HPPWD,  
 Rampur Bsr. ✓

Schedule of Quantity


Name of work:- R/R damages on NH-05 Km. 236/00 to 368/00 ( Sub Head:- Providing MS sheet safety pannels for land slide at Nigulsari from Chaura side)			Estimated Cost:-		488328.00	
			Earnest Money:-		9800.00	
			Time:-		Ten Days	
S. No.	Descriptions	Qty.	Rate		Unit	Amount
			In figure	In words.		
1	Steel work welded in built up sections/ framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required complete as per specifications and direction of the engineer in charge.	2498.320			kg	
2	Providing and fixing MS/Plain or Chequered steel plates including cutting welding complete in pannel over steel frame work( Frame work to be paid seperately) including red lead steel primer as per direction of the enginner in charge.	1396.515			kg	

  
 Executive Engineer,  
 N.H.Division, HP.PWD,  
 Rampur Bsr




Schedule of Quantity

Name of work:- R/R damages on NH-05 Km. 236/00 to 368/00 ( Sub Head:- Providing MS sheet safety pannels for land slide at Nigulsari from Bhabanagar side)				Quantity		
S. No.	Descriptions	Qty.	Estimated Cost:-		Unit	Amount
			In figure	Rate		
1	Steel work welded in built up sections/ framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required complete as per specifications and direction of the engineer in charge.	2498.320		In words.	kg	
2	Providing and fixing MS/Plain or Chequered steel plates including cutting welding complete in pannel over steel frame work( Frame work to be paid seperately) including red lead steel primer as per direction of the engineer in charge.	1396.515			kg	

  
 Executive Engineer,  
 N.H. Division, HP. PWD,  
 Rampur Bsr.

## Schedule of Quantity


Name of work:- A/R & M/O Sainj Luri Jalori Banjar Aut Road (NH-305) Km 0/000 to 97/000) (SH:- Cutting of Shrubs, trimming of grass, in between Km 0/00 to 23/00).					Estimated Cost:-	397018.00
					Earnest Money:-	8000.00
					Time:-	One month
Sr. No	Descriptions	Quantity	Rate		Unit	Amount
			In figure	In words		
1	Trimming of grass and weeds from the shoulders/berms and disposing off the same to suitable locations as per technical specifications Clause 1914 including carriage of all labour, equipments and materials to various locations through all modes of transportation in all leads and lifts, including all incidental charges.	30177.75			Per Square metre	
2	Cutting of shrubs from the road way or with in R.O.W and disposal of shrubs to suitable locations as per technical specifications Clause 1914 including carriage of all labour, equipments and materials to various locations through all modes of transportation in all leads and lifts, including all incidental charges.	20558.00			Each	
					Total:-	

  
 Executive Engineer,  
 N.H. Division HP.PWD,  
 Rampur Bsr.

## Schedule of Quantity

Name of work:- A/R & M/O Sainj Luri Jalori Banjar Aut Road (NH-305) Km 0/000 to 97/000) (SH:- Cutting of Shrubs, trimming of grass, in between Km 23/00 to 53/00).		Estimated Cost:-	397168.00
		Earnest Money:-	8000.00
		Time:-	One month

Sr. No	Descriptions	Quantity	Rate		Unit	Amount
			In figure	In words		
1	Trimming of grass and weeds from the shoulders/berms and disposing off the same to suitable locations as per technical specifications Clause 1914 including carriage of all labour, equipments and materials to various locations through all modes of transportation in all leads and lifts, including all incidental charges.	24408.00			Per Square metre	
2	Cutting of shrubs from the road way or with in R.O.W and disposal of shrubs to suitable locations as per technical specifications Clause 1914 including carriage of all labour, equipments and materials to various locations through all modes of transportation in all leads and lifts, including all incidental charges.	22478.00			Each	
					<b>Total:-</b>	

  
 Executive Engineer,  
 N.H. Division HP.PWD,  
 Rampur Bsr