

**Himachal Pradesh  
Public Works Department**

**Notice Inviting Tender**

Sealed item rate tenders on form B & 8 are invited by the Executive Engineer, Gohar Division, H.P.PWD: Gohar for the following works from the approved and eligible contractors enlisted in H.P.PWD so as to reach in his office on or before **08-07-2024 up to 11.00 A.M.** and will be opened on the same day at 11.30 A.M. in the presence of intending contractors or their authorized representatives. The D.N.I.T. tender documents can be had from this office against cash payment (Non refundable) up to 5.00 P.M. on **06-07-2024**. The applications for issue of tender forms will be received up to **2.00 P.M. on 06-07-2024**.

The earnest money in the shape of National Saving Certificate/ Time deposit accounts/Saving account/F.D. Rs. in any of the Post Office/Nationalized Banks in Himachal Pradesh duly pledged in favour of the Executive Engineer must accompany the request for issue of tender form for each work. Conditional tenders and the tenders received without earnest money will summarily be rejected. The Executive Engineer reserves the right to reject the tenders without assigning any reason. It is further added that the rates be quoted both in words and figures for proper checking to avoid any complication  
s. If the date of opening will be holiday, the tenders will be opened on the next working day at the same time.

| Sr. No. | Name of road/work  | Estimated Cost | Earnest Money | Time limit |
|---------|--|----------------|---------------|------------|
| 1       | Construction of link road from Gopalpur to Harizan basti Khadab via Kharloh KM 0/00 to 4/00 (SH:- Construction of R/wall for protection or road at RD 1/795 to 1/805)  | 2,15,002       | 4400          | Two Months |
| 2       | Construction of link road from Gopalpur to Harizan basti Khadab via Kharloh KM 0/00 to 4/00 (SH:- Construction of R/wall for protection or road at RD 2/090 to 2/103) under SCDP                               | 3,11,342       | 6300          | Two Months |
| 3       | RRD on Old Shimla Mandi road KM 0/00 to 5/250 (SH:- construction of PCC R/wall at RD 2/237 to 2/257)   | 3,86,190       | 7800          | Two Months |
| 4       | Construction of road GP Kanaid to village Kanaid via Bhour Hales Sai Sahan near Baba Balaknath Mandi (Raju Ram ke ghar tak) road KM 0/00 to 3/225 (SH:- Providing and laying CC Pavement at RD 0/900 to 1/00)  | 3,86,659       | 6800          | Two Months |
| 5       | Construction of road GP Kanaid to village Kanaid via Bhour Hales Sai Sahan near Baba Balaknath Mandi (Raju Ram ke ghar tak) road KM 0/00 to 3/225 (SH:- Providing and laying CC Pavement at RD 0/800 to 0/900) | 2,95,329       | 6000          | Two Months |
| 6       | RRD on Chambli Kangar road KM 0/00 to 4/00 (SH:- Construction of PCC B/wall at RD 1/270 to 1/282)  | 2,34,313       | 4700          | Two Months |
| 7       | RRD on Chambli Kangar road KM 0/00 to 4/00 (SH:- Construction of PCC R/wall at RD 2/225 to 2/240)  | 3,73,164       | 7500          | Two Months |
| 8       | RRD on Mahadev Dinak via Behli road km 0/00 to 5/500 in bharjwanoo section under Dhanotu Sub Division (SH:- Repair of Pot Holes between KM 0/00 to 2/00)   | 4,99,096       | 10000         | Two Months |
| 9       | RRD on Damages on Baggi Dyargi Jaidevi road km 0/00 to 9/00 (SH:- C/o PCC R/walls at RD 4/367 to 4/375.50)   | 2,29,387       | 5000          | Two Months |
| 10      | RRD on Hafwana Panyas road KM 0/00 to 17/400 (SH:- C/o PCC R/wall at RD 14/085 to 14/090)  | 1,45,730       | 3000          | Two Months |
| 11      | RRD on Dhanotu to Rohangaloo road KM 0/00 to 9/00 (SH:- C/o PCC Toe wall/wing to existing Hume pipe culvert at RD 3/360)   | 3,00,218       | 6100          | Two Months |


|    |  |          |      |              |
|----|--|----------|------|--------------|
| 12 | RRD on Baggi Diaragi Jaidevi road KM 0/00 to 9/00 (SH:- C/o of PCC R/wall at RD 4/825 to 4/840)  | 2,93,420 | 6000 | Two Months   |
| 13 | RRD on Baggi Diaragi Jaidevi road KM 0/00 to 9/00 (SH:- C/o PCC R/wall at RD 4/855 to 4/862)   | 1,32,119 | 2700 | Two Months   |
| 14 | RRD on Bharari Palohata road Km 0/00 to 5/250 (SH:- C/o PCC B/wall at RD 1/885 to 1/905)   | 2,36,601 | 5000 | Two Months   |
| 15 | RRD pali Anupali Brihmani road Km 0/00 to 5/00 (SH:- C/o Stone Masonary R/wall at RD 4/900 to 4/914.50 L.H.S of road)  | 2,75,119 | 5600 | Two Months   |
| 16 | Construction of link road from Pandar Tattapani road to Pandar Village Km 0/00 to 2/00 (SH:- C/o of B/wall at RD 0/200 to 0/216)   | 1,40,459 | 3000 | Two Months   |
| 17 | Construction of link road to Village Pandar Km 0/00 to 2/00 (SH:- Construction of V-Shape drain in RD 0/00 to 0/188)   | 99,937   | 2000 | Two Months   |
| 18 | RRD on Gorkhad to Biju road km 0/00 to 2/000 (SH:- construction of R/wall Crate work at RD 1/664 to 1/684)(Accident Point)   | 3,41,001 | 7000 | Two Months   |
| 19 | Construction of link road Govt. Sen Sec. School Sianji to harizan Basti Sinji Kothi Via Galoodhar, Rakmi Barnog, Chhater or Bagryala Km 0/00 to 3/00 (SH:- C/o hume Pipe culvert at RD 2/490) under SCSP | 2,42,157 | 5000 | Three Months |
| 20 | Construction of link road Govt. Sen Sec. School Sianji to harizan Basti Sinji Kothi Via Galoodhar, Rakmi Barnog, Chhater or Bagryala Km 0/00 to 3/00 (SH:- C/o hume Pipe culvert at RD 2/800) under SCSP | 2,43,862 | 5000 | Three Months |
| 21 | Construction of road from main road Ghiddi to Kharloh via Khadabh Km 0/00 to 4/00 (SH:- C/o 900 mm dia Hume Pipe culvert at RD 1/825) Under OTMNP  | 1,06,064 | 2200 | Three Months |
| 22 | Construction of road from main road Ghiddi to Kharloh via Khadabh Km 0/00 to 4/00 (SH:- C/o 900 mm dia Hume Pipe culvert at RD 0/235) Under OTMNP  | 1,06,064 | 2200 | Three Months |
| 23 | RRD on Chail Moveiseri road Km 0/00 to 11/00 (SH:- P/L 900 mm RCC pipe NP at RD 0/038 to 0/095)  | 1,20,336 | 2500 | Three Months |
| 24 | Construction of Neouri to Katwandhi road Km 0/00 to 2/300 (SH:-C/o 900 mm Hume Pipe culvert at RD 0/025) Under OTMNP   | 2,23,577 | 4500 | Two Months   |

**Certified that tender of above works are being called for emergent nature in exigency of public interest**

**GENERAL CONDITIONS:-**

1. The Contractors are required to submit the valid Enlistment/GST registration and latest ITR alongwith application form.
2. The Contractors should quote the rates of all the items in the tenders both in figures and words.
3. The tender forms will not be issued to those contractors whose performance is not found satisfactory.
4. An undertaking will have to be given by the contractor that he has not more than two works in hand at the time of opening of this tender.
5. Contractors will have to submit appropriate Earnest Money in the shape of F.D.R along with the application form for getting issued the tender forms. Applications with out EMD shall be summarily rejected.
6. As per Govt. Notification No.PBW(B)A(3)1/2020-I dated 07-10-2021 the tenders above 5% of estimated cost will be summarily rejected. The tender offered below 30 % will also be accepted as per the office letter No. Engineer-in- Chief office letter No. PW-CTR/32-20/Genl Inst. CPWD-2020-37996-38096 dated 13.03.2023 and further ex- post-facto approval has been granted by the Principal Secretary (PW) to the Govt. of H.P. letter No. PBW (B) A(3)1/2020-I dated 10.05.2023. Beside this the additional performance security will have to borne by the bidders as per the said notifications.

7. The contractor can apply only for one work at a time.
8. Conditional and incomplete tenders shall be rejected.
9. The Executive Engineer reserves the right to accept or reject the tender without any reason.

  
Executive Engineer,  
Gohar Division (B&R),  
HPPWD Gohar.


Dated 28-06-2024

No. PW-GHR-Tender/NIT/2024

1862-82

Copy along with Tender inviting Notice forwarded for information:-

1. The Deputy Commissioner, Mandi H.P.
2. The Engineer-in-Chief HP.PWD.Shimla.
3. The Superintending Engineer 1<sup>st</sup> Circle, HP.PWD Mandi.
4. ✓ The Executive Engineer (IT Cell) O/O Engineer-in-Chief, HPPWD Nirman Bhawan, Nigam Vihar, Shimla-2 for uploading the NIT on departmental website please.
5. The Sub- Divisional Officer (Civil) Chachiot at Gohar.
6. The Block Development Officer Gohar.
7. The Assistant Engineer HPPWD Sub- Division Gohar/Dhanotu.
8. Various contractors.
9. Notice Board/DB/AB.

  
Executive Engineer,  
Gohar Division (B&R),  
HPPWD, Gohar.