

Telephone No: 01782-233214

E-mail: eenh-ram-hp@nic.in

4438

Dated:- 8-10-2024


No. PW/EE/NH/RMP-CB-Tender /2024-25-
To

The Executive Engineer, (IT)
Nigam Vihar Shimla-2.

Subject: - Publication of tender notice

Enclosed, please find herewith copy of tender notice in respect of tenders invited vide this office NIT No. PW/EE/NH/RMP/CB-Tender Notice/ 2024-25- 4388-4437 dated 08.10.2024 for uploading the same on department website for wide publicity.


DA:- Copy of NIT


Executive Engineer,
NH Division HPPWD,
Rampur Bushahr.



CERTIFICATE

Certified that the tenders of the works invited vide this office NIT No. PW/EE/NH/RMP/CB-tender/ 2024-25-4388-4437 dated 08.10.2024 is of urgent nature in exigency of public interest.


Executive Engineer
NH Division HPPWD,
Rampur Bushahr

**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

NOTICE INVITING TENDER

Sealed item rate tender(s) on PWD form No.6 &8 are hereby invited by the Executive Engineer, NH- Division, HP.PWD, Rampur Distt. Shimla (H.P) on behalf of the Governor of H.P for the following works from the registered contractors/consultants in HP.PWD MoRT&H in appropriate class to reach in this office on **18.10.2024** up to 10.30 A.M. and will be opened on the same day at 11.00A.M. in the presence of Contractors/ consultants or their authorized representative who wish to be present at that time. The application for obtaining the tender form will be received on **19.10.2024** i.e. 11.00 AM to 1.00 PM and the tender form can be had from this office against this cash payment (Non- refundable) on the same day from 2.00P.M. to 5.00 P.M. No application shall be entertained without **earnest money** or through FAX.

Earnest money shall be in shape of NSC/FDR duly pledged in favour of Executive Engineer NH-Division HP.PWD Rampur Bushahr Distt. Shimla H.P. Ambiguous /Telegraphically/conditional tenders or tender through FAX shall not be entertained/ considered in any case.

Sr. No.	Name of Work	Estimated Cost	Earnest Money	Time	Form No.	Cost of form
1	A/R & M/O on NH-305 Km 0/00 to 97/00 (SH:- Preparation for DPR for widening to 2 lane of Sainj Luhri Anni Banjar Aut road Km 63/00 to 73/00 on NH-305 in the State of Himachal Pradesh	445000/-	8900/-	One ^{Two} month	6&8	350/-
2	A/R & M/O on NH-305 Km 0/00 to 97/00 (SH:- Preparation for DPR for widening to 2 lane of Sainj Luhri Anni Banjar Aut road Km 73/00 to 83/00 on NH-305 in the State of Himachal Pradesh	445000/-	8900/-	One ^{Two} month	6&8	350/-
3	A/R & M/O on NH-305 Km 0/00 to 97/00 (SH:- Preparation for DPR for widening to 2 lane of Sainj Luhri Anni Banjar Aut road Km 83/00 to 92/500 on NH-305 in the State of Himachal Pradesh	422750/-	8500/-	One ^{Two} month	6&8	350/-

SPECIAL CONDITIONS

- The material shall be arranged by the contractor/ consultants himself.
- The detail of documents to be attached with the application is given below.
 - Latest copy of renewal enlistment/empanelment.
 - Copy of Pan Card.
 - Copy of GST No.
- The offer of the tender shall be kept open for 90 days
- Tender received after the specified time/date shall not be opened.
- Executive Engineer NH-division HP.PWD Rampur Distt. Shimla H.P. reserves the right to reject any or all tender/s without assigning any reasons.
- If due to any unforeseen reasons the office of the Executive Engineer NH-Division HP.PWD Rampur remain closed on the notified date of sale and receipt of tender, tender will be sold and received/opened the next working day of same specified time.
- Tenderers may contact the Executive Engineer for any further information they may require during the working day/ office hours.
- The contractor/ consultants are requested to insert the rate of each in words as well as in figures failing which Executive Engineer reserves the right to reject any or all tenders.
- The labourcess shall allow/ deduction @ 2% TDS amount of GST (1% CGST and 1% SGST).
- The labour cess @ 1% will be deducted from the gross amount of the bill
- A contractor enlisted in a particular class shall be eligible to tender for his own class and one step below as per Govt. notification No.PBW (B) 22-1/2002 dated 26-05-2015.
- The Contractor/consultants will have to submit the proof of registration under Employees Provident Funds & Miscellaneous Provision Act.1952 before award of work.

SCHEDULE OF QUANTITY

Name of Work:-A/R and M/O NH 305 km 0/00 to 97/00 (SH : Preperation of DPR for widening to 2 lane of Sainj LUHRI Anni Banjar Aut road km 63/00 to 73/00 on NH 305 in the state of Himachal Pradesh)

Estimated Cost:- 445000.00


Earnest Money:- 8900.00

Time:- Two Month

Sr. No.	Description	Qty	Rate in		Unit	Amount
			Figure	Words		
1	Preparation of Detailed Project Report (DPR)/Cost Estimation (Highway Portion) as per analysed rates of MORTH Standar data book IInd Revision 2019 for hilly terrain with Provisions of Dumping Site excluding bridges but inclduing cost estimation for Earth work, laying of GSB, WMM, DBM and BC as per pavement design based on CBR and after conducting desired soil test including drawing and design of all relevent structures like Retaining wall, Breast wall, Cross Draingage work & Road side Drain etc. inclding road safety works like Thrie Beam Crash Barriers and road furnitures and road signages etc including survey work with Cross Sections at 20 metre(Twenty Metre) interval and preparation of Plan and L-Sections etc. Strictly as per MORTH guide lines and specifications in pentriplicate with soft copy of the same as per directions and entire satisfaction of Engineer-in-Charge.	10.000			Per Km	
Total=						

Conditions:-

- 1 Work will be carried out strictly as per guide lines and specification of MORTH.
- 2 60% Payment will be released on submission of DPR.
- 3 Balance 40% will be released on approval of DPR and submission of cpies of DPR in Pantriplicate alongwith soft copy of the same.
- 4 In case of delay in completion of services, a penalty equal to 0.05% of the contract price per day subject to maximum 5% of the contract value will be imposed and shall be recovered from payment due. However, in case of delay due to reasons beyond the control of consultant, suitable extension of time will be granted.



 Executive Engineer,
 NH Division HPPWD,
 Rampur Bsr.

SCHEDULE OF QUANTITY

Name of Work:-A/R and M/O NH 305 km 0/00 to 97/00 (SH : Preperation of DPR for widening to 2 lane of Sainj LUHRI Anni Banjar Aut road km 73/00 to 83/00 on NH 305 in the state of Himachal Pradesh)				Estimated Cost:-		445000.00	
				Earnest Money:-		8900.00	
				Time:-		Two Month	
Sr. No.	Description	Qty	Rate in		Unit	Amount	
			Figure	Words			
1	Preparation of Detailed Project Report (DPR)/Cost Estimation (Highway Portion) as per analysed rates of MORTH Standar data book IInd Revision 2019 for hilly terrain with Provisions of Dumping Site excluding bridges but incluidng cost estimation for Earth work, laying of GSB, WMM, DBM and BC as per pavement design based on CBR and after conducting desired soil test including drawing and design of all relevent structures like Retaining wall, Breast wall, Cross Draingage work & Road side Drain etc. inclnding road safety works like Thrie Beam Crash Barriers and road furnitures and road signages etc including survey work with Cross Sections at 20 metre(Twenty Metre) interval and preparation of Plan and L-Sections etc. Strictly as per MORTH guide lines and specifications in pentriplicate with soft copy of the same as per directions and entire satisfaction of Engineer-in-Charge.	10.000			Per Km		
							Total=

Conditions:-

- 1 Work will be carried out strictly as per guide lines and specification of MORTH.
- 2 60% Payment will be released on submission of DPR.
- 3 Balance 40% will be released on approval of DPR and submission of cpies of DPR in Pantriplicate alongwith soft copy of the same.
- 4 In case of delay in completion of services, a penalty equal to 0.05% of the contract price per day subject to maximum 5% of the contract value will be imposed and shall be recovered from payment due. However, in case of delay due to reasons beyond the control of consultant, suitable extension of time will be granted.



 Executive Engineer,
 NH Division HPPWD,
 Rampur Bsr.

SCHEDULE OF QUANTITY						
Name of Work:-A/R and M/O NH 305 km 0/00 to 97/00 (SH : Preperation of DPR for widening to 2 lane of Sainj LUHRI Anni Banjar Aut road km 83/00 to 92/500 on NH 305 in the state of Himachal Pradesh)				Estimated Cost:-		422750.00
				Earnest Money:-		8500.00
				Time:-		Two Month
Sr. No.	Description	Qty	Rate in		Unit	Amount
			Figure	Words		
1	Preparation of Detailed Project Report (DPR)/Cost Estimation (Highway Portion) as per analysed rates of MORTH Standar data book IInd Revision 2019 for hilly terrain with Provisions of Dumping Site excluding bridges but including cost estimation for Earth work, laying of GSB, WMM, DBM and BC as per pavement design based on CBR and after conducting desired soil test including drawing and design of all relevent structures like Retaining wall, Breast wall, Cross Draingage work & Road side Drain etc. inclding road safety works like Thrie Beam Crash Barriers and road furnitures and road signages etc including survey work with Cross Sections at 20 metre(Twenty Metre) interval and preparation of Plan and L-Sections etc. Strictly as per MORTH guide lines and specifications in pentriplicate with soft copy of the same as per directions and entire satisfaction of Engineer-in-Charge.	9.500			Per Km	

Total=

Conditions:-

- 1 Work will be carried out strictly as per guide lines and specification of MORTH.
- 2 60% Payment will be released on submission of DPR.
- 3 Balance 40% will be released on approval of DPR and submission of cpies of DPR in Pantriplicate alongwith soft copy of the same.
- 4 In case of delay in completion of services, a penalty equal to 0.05% of the contract price per day subject to maximum 5% of the contract value will be imposed and shall be recovered from payment due. However, in case of delay due to reasons beyond the control of consultant, suitable extension of time will be granted.


Executive Engineer,
NH Division HPPWD,
Rampur Bsr.