HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT

Telephone No:-01782-240075
e-mail:-ee-kum-hp@nic.in

No. PW-KMS-AB-NIT/2025-26- 8060-62 **Dated: -** 30/01/26

To

The Executive Engineer (IT Cell),
HP, PWD, Nirman Bhawan,
Nigam Vihar Shimla-2

Subject: - **Publication of Tender Notice**

Enclosed please find herewith the tender of works as given in the Notice Inviting tender for uploading on department website as per notification Pr. Secy. (PW) to the Govt. of Himachal Pradesh letter No. PBW(B)1/2020 dated 16.07.2021 as the works mentioned in the tender notice are urgent in nature and public instrest.

Encl: - Notice Inviting tender &
Schedule of Quantity and certificate.

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

Copy to the Supertntending Engineer, 11th Circle, HP.PWD., Rampur Bsr. for information please.

Copy to Drawing Branch in this office.

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

CERTIFICATE

CERTIFIED THAT THE TENDERS OF WORKS, AS CALLED VIDE THIS OFFICE LETTER NO. PW-KMS-AB-NIT/ 2025-26 801-59 DATED 31/01/26 ARE URGENT NATURE AND PUBLIC INTEREST.

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain

HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT

"NOTICE INVITING TENDER"

Sealed item/percentage rate tenders are hereby invited by the Executive Engineer, Kumarsain Division, and HP.PWD. Kumarsain from the experienced contractors enlisted with PWD for B&R works, so as to reach in this office on or before **09.02.2026** up to **10:30 AM** and will be opened on same day at **11:00 AM**. in the presence of intending contractors or their authorized representatives who may wish to be present.

The application for issue of tender form shall be received on **07.02.2026** up to **1.00 PM** . The tender form can be had from his office against cash payment (Non-refundable) on **07.02.2026** upto **5.00 PM**.

The earnest money in the shape of National saving certificate/ Time deposit receipt of any recognized Bank in H.P. duly pledged in the name of XEN must accompany with each application for obtaining the tender form. The Executive Engineer reserves the right to reject the tenders without assigning any reasons.

1. **Name of work:** Restoration of Rain damage on Narkanda Doza road Km.0/000 to 6/360 (SH: Hiring of JCB for removal of slips at various Rds in Km.0/000 to 6/360). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

2. **Name of work:** Restoration of Rain damage on Nog Kirti road Km.0/000 to 9/165 (SH:- Hiring of JCB for removal of slips at various Rds in Km.0/000 to 9/165).Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

3. **Name of work:** Restoration of Snow damage on various roads under Thanedhar Section (SH:- Hiring of Tipper 5.5 cum capacity for removal of slips/snow and sprinkling of sand on various roads under Thanedhar Section).Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.

4. **Name of work:** Restoration of Rain damage on Slapper Tattapani Suni Luri road Km.103/800 to 120/800 (SH:-Hiring of L&T for removal of slips between Km.105/685 to 105/765). Estimated Cost:-99,900/- Earnest Money: 2000/- Time allowed: -One Month.

5. **Name of work:** Restoration of Rain damage on Narkanda Doza road Km.0/000 to 6/360 (SH:- Hiring of Tipper for carriage of removalof slips/debris).Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.

6. **Name of work:** Restoration of Rain damage on Kepu Kirti road Km.0/000 to 7/000 (SH:- Hiring of JCB for removal of slips/road side debris between Km.0/000 to 7/000).Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

7. **Name of work:** Restoration of Snow damage on various roads under Thanedhar Section (SH:- Hiring of JCB for removal of snow/slips at various roads under Thanedhar Section).Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

8. **Name of Work:** Restoration of Rain damage on link road from Challa to Swerakhad via Ninzra Phaladhar road Km.0/000 to 5/120 (SH:-Hiring of JCB front end loader for removal of slips). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

9. **Name of Work:** Restoration of Rain damage on Chamola Kangal Kotighat Thathal road Km.0/000 to 16/645 (SH:-Hiring of JCB front end loader for removal of slips). Estimated Cost:-99,600/- Earnest Money 2000/- Time allowed: -One Month.

10. **Name of work:** Restoration of Snow damage on various roads under Kotgarh Section (SH:- Hiring of JCB for removal of snow/slips at various roads under Kotgarh Section).Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

11. **Name of work:** Restoration of Rain damage on Slapper Tattapani Suni Luri road Km.103/800 to 120/800 (SH:-Hiring of L&T for removal of slips between Km.105/630 to 105/670). Estimated Cost:-99,900/- Earnest Money: 2000/- Time allowed: -One Month.

12. **Name of Work:** Restoration of Rain damage on Sodnu Nallah to Chamangna road Km.0/000 to 1/890 (SH:- Hiring of JCB front end loader for removal of slips). Estimated Cost:-99,600/- Earnest Money: 2000/- Time allowed: -One Month.

13. **Name of work:** Restoration of Rain damage on various roads under Kotgarh Section (SH:- Hiring of Tipper for removal of slips/debris on various roads under Kotgarh Section).Estimated Cost:-99,000/- Earnest Money: 2000/- Time allowed: -One Month.

14. **Name of work:** Preperation of DPR for restoration of road Oddi Khaneti Kotgarh Bithal road Km 0/000 to 41/685(SH:-Preperation of Technical Santion estimate) Under NABARD. Estimated Cost:-91,707/-Earnest Money: 1850/- Time allowed: -One Month.

Terms and conditions:-

1. **The contractors shall produce their latest registration/renewal of their registration/GST No/EPF No./ PAN No. along with their application.**
2. **The single/conditional tender will be rejected.**
3. **The offer shall remain valid up to 75 days.**
4. **The amount should be within the 5% above.**
5. **The work should be started within fifteen days from the opening of tender.**

Executive Engineer,
Kumarsain Division
HP.PWD, Kumarsain

No.PW-KMS-AB-N.I.T/2025-26- 8010-59 **Dated:-** 30/4/26

Copy to the Engineer-in-Chief, HP.PWD., Shimla-2.
Copy to the Deputy Commissioner Shimla, District Shimla (H.P
Copy to the Sub-Divisional Officer © Kumarsain, Distt. Shimla (H.P.)
Copy to the Superintending Engineer, XIth Circle, HP.PWD., Rampur.
Copy to Block Development office, Narkanda Distt. Shimla, (H.P.)
Copy to all Assistant Engineers under this Division for information & n.a.
Copy to various contractors for information.
Coy to Notice Board of this office.

Executive Engineer,
Kumarsain Division,
HP.PWD, Kumarsain

197

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99600/-
Earnest money:-Rs.2000/-
Time allowed:-One Month

Name of work:-Restoration of rain damages on Narkanda Doza road Km 0/000 to 6/360 (SH:-Hiring of JCB for removal of slips at various Rd's in Km 0/000 to 6/360).

S. No	Sub-Head/Items of work.	Quantity.		Rate.		Unit.	Amount.
				In fig.	in words.		
1	Hiring of J.C.B front end loader for removal of snow/slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	83.00	Hours.	1200.00	(Rupees one thousand two hundred only).	Per Hour.	99600.00
	Total:-						**99600.00**

Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD., Kumarsain.

Draft schedule of quantity approved for Rs. 99,600/- only

Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

196

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99600/-
Earnest money:-Rs.2000/-
Time allowed:-One Month

Name of work:-Restoration of rain damages on Nog Kirti Road Km 0/000 to 9/165(SH:-Hiring of JCB for removal of slips at various Rd's in Km 0/000 to 9/165).

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of J.C.B front end loader for removal of snow/slips including P.O.L. as per direction Engineer- in-Charge Any loss to Public and Private Property during the course of execution and disposal of serviceable/unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to the full extent him in all respect and in all cases.	83.00 Hours	1200.00	(Rupees one thousand two hundred only).	Per Hour.	99600.00
	Total:-					**99600.00**

Draft schedule of quantity approved for Rs. 99,600/- only

Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD., Kumarsain.

Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

209

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-	**99,000.00**
Earnest money:	**2,000.00**
Time allowed:-	**One Month**

Name of Work:-Restoration of Snow damages on various roads under Thanedhar Section. (SH:- Hiring of Tipper 5.5 cum capacity for Removal of Slips/ Snow and sprinkling of sand on various roads under Thanedhar Section).

S.No.	Sub-Head/Items of work.	Quantity.	Rates		Unit.	Amount.
			In fig.	In words.		
1	Hiring of Tipper 5.5 cum capacity having lift system for carriage of material of different site of work in all leads and lifts to the entire satisfaction of the Engineer-in-Charge. The Tipper should work minimum 8.00 hours. (Eight hours) from 9.00 A.M. to 5.00 P.M. daily. Any loss to the public/private property of any accient etc. happend during the course of hiring period shall be absolute responsibility of the owner which shall have to be fully compensated by him all cases. the fuel of the Tipper driver , repair work shall have to be born by the contractor / owner. The daily log book shall be maintained at site which should be duly verified by The Engineer-in-Charge.	18.00	5500.00	(Rupees Five Thousand Five hundred Only)	Per day	99,000.00
					Total:-	**99,000.00**

Assistant Engineer,
Thanedhar Sub-Division,
HPPWD Thanedhar.

Draft schedule of quantity approved for Rs. 99,000/- only

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain.

Estimated Cost:- Rs. 99,900/-
Earnest Money:- Rs.2000.00
Time Allowed:- One Month

Name of Work:-Restoration of rain damages on Slapper Tattapani Suni Luhri road Km. 103/800 to 120/800.(SH:-Hiring of L& T for removal of slips between Km. 105/685 to 105/765)

Sr.No.	Sub-Head/ Items of Work.	Quantity	Rates		Unit	Amount
			In Figures	In Words		
1	Hiring of L& T 150L 15 Ton 0.72 Cum bucket capacity crawler mounted hydraulic excavator wih breaker for cutting /Execavation/ filling /slips i/c cost of fuel oil ,lubricant and wages of operator and any repair/breakage during opreraiton will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibilities of the contractor and no payment will be made for the same. Only actual working hours will be accounted for the payment. Any loss to the public/private property during the course of execution of work shall be the sole responsibility of the contractor and will compensated by him at his own risk and cost during cutting in earth/removal of slips in all kinds of soil including loading in tippers/truck, removl/disposal of the same in all leads and lifts to the entire satisfaction of the Engineer-in-Charge. No payment will be made for machine lying ideal at site due to no work or non availability of working hours due to unfe□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□	27	₹ 3,700.00	Rupees threee thousand Seven hundred only	Per Hours	₹ 99,900.00
					Total:-	₹ 99,900.00

Draft schedule of quantity approved for Rs. 99,900/- only

Assistant Engineer
Baragaon Sub-Division
HP.PWD. Baragaon.

Executive Engineer
Kumarsain Division
HP.PWD., Kumarsain

205

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.99000/-
Earnest money:-Rs.2000/-
Time allowed:-One Month.

Name of work:-Restortion of rain damages on Narkanda-Doza road Km.0/000 to 6/360 (SH:-Hiring of Tipper for carriage of removal slips/debries)

S. No	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	in words.		
1	Hiring of tipper for carriage of slips/muck including boulders and disposal of unserviceable material at identified dumping site and stacking of serviceable material along road side in all leads and lifts including P.O.L as per direction of Engineer-in-Charge.	18 Days	5500.00	(Rupees five thousand five hundred only).	Per Day.	99000.00
	Total:-					**99000.00**

Draft schedule of quantity approved for Rs. 99000/- only

Assistant Engineer,
Kumarsain Sub-Division,
HP.PWD., Kumarsain.

Executive Engineer,
Kumarsain Division,
HP.PWD., Kumarsain.

D.N.I.T

Estimated cost:-Rs.99600/-
Ernest Money :- 2000/-
Time allowed:-One Month.

Name of Work:- Restoration of rain damage on Kepu Kirti Road K.m 0/00 to 7/00 (SH- Hiring of JCB machine for Removal of Slips /Road Side Debries Between Km. 0/00 To 7/00)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of slips including P.O.L. as per direction Engineer-in-Charge. Any loss to public and private property during the course of excution and disposal of secviceable / unserviceable material shall be the abolute responsibility of the contractor which shall also be duly compansated to the full extent by him in all respect and in all cases	83.00	Hrs.	1200.00	(Rupees OneThousand and Two hundered Only)	Per Hours	99600.00
						TOTAL:-	**99,600.00**

Draft schedule of quantity approved for
Rs. 99,600/- only

Assistant Engineer,
Thanedhar Sub-Division,
HPPWD Thanedhar.

JE

Executive Engineer,
Division Kumarsain
HPPWD - Kumarsain

2/0

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-	**99,600.00**
Earnest money:	**2,000.00**
Time allowed:-	**One Month**

Name of Work:-Restoration of snow damages on various roads under Thanedhar Section. (SH:- Hiring of JCB for removal of snow/slips at various roads under Thanedhar Section).

S.No.	Sub-Head/Items of work.	Quantity.	Rates		Unit.	Amount.
			In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of Snow / Slips including P.O.L. as per direction Engineer-in-Charge. Any loss to public and private property during the course of excution and disposal of secviceable / unserviceable material shall be the abolute responsibility of the contractor which shall also be duly compansated to the full extent by him in all respect and in all cases	83.00	1200.00	(Rupees one Thousand two hundred Only)	Per Hours	99,600.00
					Total:-	**99,600.00**

Assistant Engineer,
Thanedhar Sub-Division,
HPPWD Thanedhar.

Draft schedule of quantity approved for Rs. 99,600/- only

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain.

DRAFT SCHEDULE OF QUANTITY

Estimated Cost:- Rs. 99,600.00
Earnest Money: -Rs.2000.00
Time Allowed:- One Month

Name of Work:-Restoration of rain damages on Link road from Challa to Swerakhad via Ninzra Phaladhar road Km. 0/000 to 5/120 (SH:-Hiring of JCB front end loader for removal of slips)

Sr.No.	Sub-Head/ Items of Work.	Quantity	Rates		Unit	Amount
			In Figures	In Words		
1	Hiring of JCB Front end loader for removal of slips including P.O.L.as per direction of Engineer- in –Charge. Any loss to public and privet property during the course of execution and disposal of serviceable / Unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to full extent him in all respect and in Cases.	83 Hours	₹1,200.00	Rupees.One Thousand two hundred only	Per Hours	₹ 99,600.00
					Total:-	₹ 99,600.00

Draft schedule of quantity approved for
Rs. 99,600/- only

Assistant Engineer
Baragaon Sub Division
HP.PWD. Baragaon.

Executive Engineer
Kumarsain Division
HP.PWD., Kumarsain

DRAFT SCHEDULE OF QUANTITY

Estimated Cost:- Rs. 99,600.00
Earnest Money: -Rs.2000.00
Time Allowed:- One Month

Name of Work:-Restoration of rain damages on Chamola Kangal Kotighat Thathal Road Km. 0/000 to 16/645(SH:-Hiring of JCB front end loader for removal of slips)

Sr.No.	Sub-Head/ Items of Work.	Quantity	Rates		Unit	Amount
			In Figures	In Words		
1	Hiring of JCB Front end loader for removal of slips including P.O.L.as per direction of Engineer- in –Charge. Any loss to public and privet property during the course of execution and disposal of serviceable / Unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to full extent him in all respect and in Cases.	83 Hours	₹ 1,200.00	Rupees.One Thousand two hundred only	Per Hours	₹ 99,600.00
					Total:-	₹ 99,600.00

Assistant Engineer
Baragaon Sub-Division
HP.PWD. Baragaon.

Draft schedule of quantity approved for
Rs. 99,600/- only

Executive Engineer
Kumarsain Division
HP.PWD., Kumarsain

211

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-	**99,600.00**
Earnest money:	**2,000.00**
Time allowed:-	**One Month**

Name of Work:-Restoration of snow damages on various roads under Kotgarh Section. (SH:- Hiring of JCB for removal of snow/slips at various roads under Kotgarh Section).

S.No.	Sub-Head/Items of work.	Quantity.	Rates		Unit.	Amount.
			In fig.	In words.		
1	Hiring of (J.C.B) front end loader for removal of Snow / Slips including P.O.L. as per direction Engineer-in-Charge. Any loss to public and private property during the course of excution and disposal of secviceable / unserviceable material shall be the abolute responsibility of the contractor which shall also be duly compansated to the full extent by him in all respect and in all cases	83.00	1200.00	(Rupees one Thousand two hundred Only)	Per Hours	99,600.00
					Total:-	**99,600.00**

Assistant Engineer,
Thanedhar Sub-Division,
HPPWD Thanedhar.

Draft schedule of quantity approved for
Rs. 99,600/- Only

Executive Engineer,
Kumarsain Division,
HPPWD Kumarsain.

212

DRAFT SCHEDULE OF QUANTITY

Estimated Cost:- Rs. 99,900.00
Earnest Money:- Rs.2000.00
Time Allowed:- One Month

Name of Work:- Restoration of rain damages on Slapper Tattapani Suni Luhri road Km. 103/800 to 120/800.(SH:-Hiring of L& T for removal of slips between Km. 105/630 to 105/670)

Sr.No.	Sub-Head/ Items of Work.	Quantity	Rates		Unit	Amount
			In Figures	In Words		
1	Hiring of L& T 150L 15 Ton 0.72 Cum bucket capacity crawler mounted hydraulic excavator wih breaker for cutting /Execavation/ filling /slips i/c cost of fuel oil ,lubricant and wages of operator and any repair/breakage during opreraiton will be carried out by the contractor /owner at his own risk. Shifting of machinery from one place to other place within site will be absolute responsibilities of the contractor and no payment will be made for the same. Only actual working hours will be accounted for the payment. Any loss to the public/private property during the course of execution of work shall be the sole responsibility of the contractor and will compensated by him at his own risk and cost during cutting in earth/removal of slips in all kinds of soil including loading in tippers/truck, removl/disposal of the same in all leads and lifts to the entire satisfaction of the Engineer-in-Charge. No payment will be made for machine lying ideal at site due to no work or non availability of working hours due to unfeverable climatic conditions.	27 Hours	₹ 3,700.00	Rupees threee thousand Seven hundred only	Per Hours	₹ 99,900.00
					Total:-	₹ 99,900.00

Draft schedule of quantity approved for Rs. 99,900/- only

Assistant Engineer
Baragaon Sub-Division
HP.PWD. Baragaon.

Executive Engineer
Kumarsain Division
HP PWD., Kumarsain

DRAFT SCHEDULE OF QUANTITY

Estimated Cost:- Rs. 99,600.00
Earnest Money:- Rs.2000.00
Time Allowed:- One Month

Name of Work:-Restoration of rain damages on Sodanunala to Chamangana Road Km. 0/000 to 1/890(SH:-Hiring of JCB front end loader for removal of slips)

Sr.No.	Sub-Head/ Items of Work.	Quantity	Rates		Unit	Amount
			In Figures	In Words		
1	Hiring of JCB Front end loader for removal of slips including P.O.L.as per direction of Engineer- in –Charge. Any loss to public and privet property during the course of execution and disposal of serviceable / Unserviceable materials shall be absolute responsibility of the contractor which shall be duly compensated to full extent him in all respect and in Cases.	83 Hours.	1,200.00	Rupees.One Thousand two hundred only	Per Hours	99,600.00
					Total:-	99,600.00

Assistant Engineer
Baragaon Sub-Division
HP.PWD. Baragaon.

Draft schedule of quantity approved for Rs. 99,600/- only

Executive Engineer
Kumarsain Division
HP.PWD., Kumarsain

D.N.I.T

Estimated cost:-Rs.99000/-
Earnest money:-Rs.2000 /-
Time allowed:-One Month.

Name of Work:- Restoration of rain damage on Various Road Under Kotgarh section (SH- Hiring of Tipper for Removal of Slips /Road Side Debries on Various Road Under Kotgarh Section)

S.No.	Sub-Head/Items of work.	Quantity.		Rates		Unit.	Amount.
				In fig.	In words.		
1	Hiring of Tipper 5.5 cum capacity having lift system for carriage of material of different site of work in all leads and lifts to the entire satisfaction of the Engineer-in-Charge. The Tipper should work minimum 8.00 hours. (Eight hours) from 9.00 A.M. to 5.00 P.M. daily. Any loss to the public/private property of any accient etc. happend during the course of hiring period shall be absolute responsibility of the owner which shall have to be fully compensated by him all cases. the fuel of the Tipper driver , repair work shall have to be born by the contractor / owner. The daily log book shall be maintained at site which should be duly verified by The Engineer-in-Charge.	18.00	Days	5500.00	(Rupees Five Thousand Five Hundred Only)	Per Hours	99000.00
					TOTAL		99000.00

Draft schedule of quantity approved for
Rs. 99,000/- only

Assistant Engineer
Thanedhar Sub-Division
HPPWD Thanedhar

JE

Executive Engineer,
Division Kumarsain
HPPWD - Kumarsain

DRAFT SCHEDULE OF QUANTITY

Estimated cost:-Rs.91707/-
Earnest money:-Rs.1850/-
Time allowed:-One month.

Name of work:-Preparation of D.P.R for Restoration of Road Oddi-Kotgarh-Bithal Km. 0/000 to 41/685 (SH:-Preparation of Technical Sanction estimate) (Under NABARD)

S. No.	Sub-Head/Items of work.	Quantity.	Rate.		Unit.	Amount.
			In fig.	In words.		
1	Preparation of Technical Sanction. The work will we carried in accordance with latest desgin specfication, latest market rate and to satisfaction of Engineer-in-charge. Printing two set complete in all respect and submitting the same to division office and there after approval from competent authority.	41.685 Km.	2200.00	(Rupees two thousand two hundred only).	Per Kilometer.	91707.00
	Total:-					**91707.00**

Draft schedule of quantity approved for
Rs. 91,707/-

Executive Engineer,
Kumarsain Division,
HP PWD., Kumarsain.